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NOTICE INVITING TENDER 

No. CITK/MC/NIT/405/2020/42 Date: 18/06/2020 

Sealed tenders in two-bid system are invited from experienced & competent reputed 
firms/contractors of relevant categories registered under CPWD, APWD, MES, Autonomous 
Body and any other Central or State Government undertaking for following works at Central 
Institute of Technology, Kokrajhar campus: 

Name of work Installation of 30 KLD STP at Girls' 
Hostel at CIT, Kokrajhar - Phase - I 

Estimated Cost Rs. 24,00,000.00 
Earnest Money 2% for general and 1% for ST/SC/OBC/ 

Unemployed Engineer 
Date of issue of tender paper 22.06.20 to 03.07.20 
Last Date & time of submission of tender  07.07.20 Upto 14:00 Hrs 
Technical Bid Opening Date & Time  07.07.20 at 15:00 Hrs. 
Price Bid Opening Date & Time 13.07.20 at 14:00 Hrs. 
Qualifying criteria for issue of Tender Document:  
(1) Registered with Govt. / Semi Govt. Dept. / Autonomous Body in appropriate class 
(2) Should have completed satisfactorily similar works of value not less than that shown 

in table below against single work order during last 3 yrs. under Govt./ Semi Govt. 
Dept. / Autonomous Body. 

  Rs. In Lacs 

Minimum 3 Works of Installing and 
Commissioning of STP (Sewage 
Treatment Plant) during last 3 years 

Rs. 20.00 each 

(3) Minimum Average Annual Turn Over 
during last 3 consecutive years  

Rs. 24.00 (100% of Value of Work) 

(4) Tenderers bidding for more than one work shall satisfy the above qualifying criteria 
taken together and price bids will be opened up to the extent of their qualifying criteria 

(5) Pre-Bid meeting shall be on 30.06.20 at 11:00 AM 
(6) Time of completion : 06 Months 

Note:  Financial turn over and values of completed works of previous years shall be given 
weightage of 10% per year and part thereof to bring them to the present price level. The 
statement showing the value of existing commitments and ongoing works as well as stipulated 
period of completion for each of the work listed should be countersigned by the Engineer-in-
Charge not below the rank of Executive Engineer of the concerned Departments. 
1. Issue of Tender Documents:- Application for Tender Document must be accompanied by 

the attested copies of the qualifying documents as stated above. Tender documents will be 
issued on any working day during office hour within the last date of issue of Tender on 
payment of (non-refundable) demand draft/ banker’s cheque of Rs. 1000.00 in favour of CIT 
Kokrajhar payable at Kokrajhar towards the cost of tender document for each work.  

1. Down loading of tender documents from Institute’s Web site: Tender papers can 
also be downloaded from the website www.cit.ac.in in which case the cost of tender paper 
should be submitted along with the tender. All the pages under General Conditions of 
Contract, Special Conditions of Contract and Technical Specifications shall be printed in both 
sides of the pages while others may be printed on one side only. The bidders within 7 (seven) 
days of receipt/downloading of Bidding Document, shall acknowledge the 
receipt/downloading of the same and confirm his intention to bid for the tendered work as per 

CENTRAL INSTITUTE TECHNOLOGY, KOKRAJHAR 
Kokrajhar - 783370, Assam  

Phone: (03661) 277143 
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proforma, Acknowledgement-Cum-Consent Letter enclosed in Bidding Document. The 
Acknowledgement-cum-consent letter may be sent by e-mail to: Registrar, CIT Kokrajhar, 
Kokrajhar-783370; E-mail- registrar@cit.ac.in. For any queries contact to (M) 7399019223 or 
write to hkdas@cit.ac.in   

2. Earnest money up to Rs. 20.00 lakhs shall be deposited along with the tender in the form of 
Demand draft/ Banker’s cheque in favour of ‘CIT Kokrajhar’ payable at ‘Kokrajhar.  If the 
Earnest Money is more than Rs.20.00 lakhs, may be deposited in the form of Bank Guarantee 
issued by a scheduled bank in the proforma enclosed in the bid document. 

3. CIT Kokrajhar reserves the right to not issuing tender papers or not accepting tenders 
submitted by any of the contractors engaged in one or more ongoing works in the CIT, 
Kokrajhar Campus, if in the opinion of the Institute, the progress of the ongoing works of the 
contractor has not been found satisfactory and they will not be able to handle a new work till 
the completion of their ongoing work(s). CIT, Kokrajhar also reserves the right to accept or 
reject any or all applications for issue of tender document without assigning any reason 
thereof. 

4. The bidders will be required to produce the original copies of the qualifying documents as 
stated above at the time of issue of tender papers or before opening of the Price - Bid in case 
the tender has been downloaded from the Institute website.  

5. The issue of tender paper to a contractor does not automatically mean the tenderer is 
considered qualified for the price part of the bid. 

6. The acceptance of tender will rest with the authority of CIT Kokrajhar who does not bind itself 
to accept the lowest tender and reserves in itself the right to reject any or all the tenders 
received without assigning any reason thereof. The work may be allotted in part or whole at 
the discretion of competent authority of the Institute.  

7. For all clarifications regarding site conditions, items of works or any other related matters to 
the tender, Engineering Cell may be contacted during office hours on all working days.  

8. In case, the day of submission of the tender happens to be a holiday on account of Govt. 
notification and tender cannot be received or opened; the tender shall be received and 
opened on the next working day at the same times. 

9. Any queries should reach the undersigned at least (7) seven days ahead of the pre-Bid 
meeting schedule date. Any query may be sent through fax/e-mail at the number and e-mail 
id mentioned herein above.  

10. The tender document shall be submitted in two parts as follows: 
PART-A: This packet shall contain the Techno-Commercial Bids comprising of NIT, General 
Conditions of Contract, Special Conditions of Contract, Technical specifications, drawings, 
any other matter the tenderer wish to submit duly signed with official seal etc. This shall be 
marked as, “TECHNICAL BID” and properly sealed. 
PART-B: This packet shall contain the Price Bids comprising of only the BILL OF 
QUANTITIES (BOQ) duly filled in and signed with office seals. No other paper other than the 
BOQ contained in this package shall be accepted. This packet shall be marked as, “PRICE 
BID” and properly sealed. 

11. Part-A tenders shall be opened on the date and time as mentioned above. But price bids of 
only of those tenderers whose techno-commercial bids (Part-A) are found acceptable shall 
be opened on a later date. Prior notification shall be given to all tenderers who qualify for 
opening of the PRICE BIDS to enable them to attend the opening of the Price bids. Part-B 
of the tender of those tenderers who do not qualify for opening of the Part-B shall be returned.  

 
Sd/- 

Registrar,  

Central Institute of Technology,Kokrajhar 
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CENTRAL INSTITUTE OF TECHNOLOGY KOKRAJHAR 

 
Submission of Tender 

From :....................... 
 
To 
The Registrar, 
Central Institute of Technology  
Kokrajhar – 783370, Assam 
 

1. I/We hereby tender for execution of the work “Installation of 30 KLD STP at Girls' 
Hostel at CIT, Kokrajhar - Phase - I” as per tender document within the time 
schedule mentioned therein and accepted by me/us, at the schedule of rates 
quoted by me/us for the whole work in accordance with terms and conditions, 
specifications, drawings, as detailed in the tender document. 

2.  It has been explained to me/ us that the time stipulated for job and completion of 
works in all respects and in different stages mentioned in the “Time schedule” of 
completion of work and signed and accepted by me/us is the essence of the 
Contract. I/We agree that in the case of failure on my/ our part to strictly observe 
the time of completion mentioned for work or any of them and to the final 
completion of works in all respects according to the schedule set out in the said 
“Time Schedule of Completion of work”, I/We shall pay compensation to the 
Owners as per provision and stipulations contained in clause-23 of General 
conditions of Contract and I/We agree to the recovery being made as specified 
therein. In exceptional circumstances extension of time which shall always be in 
writing may, however, be granted by the Engineer-in-Charge at his entire 
discretion for some items of work, and I/We agree that such extension of time 
will not be counted for the extension of completion dates stipulated for work and 
for the final completion of works as stipulated in the said “Time Schedule” of 
Completion of work. 

3.  I/We agree to pay the earnest money and security deposit and accept the terms 
and conditions laid down in the memorandum below in this respect. 

 

MEMORANDUM 

 

(a) General description of 
work 

: 

(b) Earnest Money                                :................................... 
(Rupees)…………………...............................
...……................................................(only). 

  The Earnest money is payable in the manner 
set out in para 5, below. The Earnest money, 
if the tender is accepted, will be retained 
against the security deposit. 



P a g e  | 6 
 

(STAMP & SIGNATURE OF BIDDER)  

(c) Security Deposit : 10%   of the contract amount  which will be 
paid in the manner  set out in clause (19) in 
section IV of the General Conditions of 
Contract 

(d) Time allowed for starting 
of work 

: 15 (Fifteen) days  from  the  date  of issue 
of letter of acceptance of the tender 

 

4.   Should this tender be accepted I /We hereby agree to abide by and fulfill all terms 
and conditions referred to above and in default thereof, to forfeit and pay to the 
Owner or its successors or its authorized nominees such sums of money as are 
stipulated in conditions contained in Notice Inviting Tender and other tender 
documents. 

5. I/We hereby pay the earnest money of ` ............................ 
(Rupees................................................................................................................
...................................................) in the form of Banker’s cheque /Demand 
Draft/........................................ (Name and Office of the State Bank of India or 
any Schedule ‘A’ Bank) in favour of “CIT Kokrajhar” payable at ‘Kokrajhar’. 

6.   If I/We fail to commence the work specified in the memorandum in para (3) 
above, or I/We fail to deposit the amount of security deposit specified in the 
Memorandum in para (3) above, I/We agree that the said Owner and its 
successors without prejudice to any other right or remedy be at liberty to forfeit 
the said earnest money in full otherwise the said earnest money shall be retained 
by Owner, towards the security deposit specified in para (3) above. The said 
Owner shall also be at liberty to cancel the notice of acceptance of tender if I/We 
fail to deposit the security amount as aforesaid or to execute an agreement or to 
start work as stipulated in the tender documents. 

 I/We enclose herewith evidence of my/our experience of execution of work of 
similar nature and magnitude carried out by me/us in the prescribed proforma 
and also the Income Tax and Sales Tax Clearance Certificate. 

    Date.......................day of.........................2019 

Witness: 

Name in Block Letters: 

Address:  

            

Signature of Tenderer(s), with the seal of Firm 
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PROFORMA FOR ACKNOWLEDGEMENT LETTER OF BIDDING DOCUMENT 
(TO BE SUBMITTED IN BIDDER’S OWN LETTER HEAD) 

 
Ref no.            Date: 
 
To 
The Registrar 
Central Institute of Technology 
Kokrajhar-783370, Assam 
  
Sub: “Installation of 30 KLD STP at Girls' Hostel at CIT, Kokrajhar - Phase - I”     
Ref No. CITK/MC/NIT/405/2020/42 Date: 18/06/2020 

Dear Sir, 

 
 We hereby acknowledge receipt of a complete set of bidding document along 
with all enclosures for the subject work for preparation and submission of the Bid. 
 We undertake that the contents of the above Bidding document shall be kept 
confidential, further that specifications and documents shall not be transferred, and 
that the said documents are to be used only for the purpose for which they are 
intended. 
(A)  We intend to bid as requested for the subject works and furnish following 
details with respect to our quoting office: 
 

(i) POSTAL ADDRESS : 
 

(ii) TELEPHONE NUMBER : 
(iii) MOBILE NO. : 
(iv) TELEFAX NUMBER : 
(v) CONTACT PERSON : 
(vi) DESIGNATION : 
(vii) EMAIL ADDRESS : 
(viii) REGISTERED OFFICE : 

 
BIDDER’S NAME:    ………………………………………… 
     
SIGNATURE:   ……………………………………….. 
     
NAME :    ………………………………………… 
     
DESIGNATION :   ………………………………………… 
 
DATE :    ………………………………………… 
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GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 

SECTION - 1 
 

1. Definition of Terms 

 In   the contract document as herein defined where   the context so admits, the 
following words and expressions will have the following meanings: 

1.1 “The Owner” means the Central Institute Technology Kokrajhar having its 
registered office at Kokrajhar-783370. 

1.2 “The Contractor” means the person or the persons, firm or company whose 
tender has been accepted by the Owner and includes the Contractor’s legal 
representative, his successor and permitted assignees. 

1.3 The “Engineer-in-Charge” shall mean the person designated as such by the 
Owner and shall include those who are expressly authorized by the Owner to 
act for and on his behalf for operation of this contract.  

1.4 The “Work” shall mean works to be executed in accordance with the contract 
or part thereof as the case may be and shall include all extra, additional altered 
or substituted works as required for the purpose of the contract. 

1.5 The “Permanent work” means works as handed over to the Owner by the 
Contractor on completion of the contract. 

1.6 “Construction Equipment” means all applications and equipment of whatsoever 
nature for the use in or for the execution, completion, operation or maintenance 
of the work unless intended to form part of the Permanent work. 

1.7  “Site” means the areas on which the permanent Works are to be executed or 
carried out and any other places provided by the Owner for purpose of the 
contract. 

1.8 “Contract Document” means collectively the Tender Document, Designs, 
Drawings, Specifications, agreed variations, if any, and such other documents 
constituting the tender and acceptance thereof. 

1.9 “The Sub-Contractor” means any person or firm or Company (other than the 
Contractor) to whom any part of the work has been entrusted by the Contractor, 
with the written consent of the Engineer-in-Charge, and the legal personal 
representatives, successors and permitted assigns of such person, firm or 
company. 

1.10 The “Contract” shall mean the Agreement between the Owner and the 
Contractor for the execution of the works including therein all contract 
documents. 

1.11 The “Specification” shall mean the various technical specifications attached 
and referred in the tender documents. It shall also include the latest edition 
including all addenda/corrigenda of relevant Indian Standard Specifications 
published before entering into Contract. 

1.12 “The Drawings” shall include maps, plans and tracings or prints thereof with 
any modifications approved in writing by the Engineers-in-Charge and such 
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other drawings as may required , from time  to time,  or furnished or approved 
in writing by the Engineer-in-Charge. 

1.13 The “Tender” means the tender submitted by the Contractor for acceptance by 
the Owner. 

1.14 The “Alteration Order” means an order given in writing by Engineer-in-Charge 
to effect additions to or deletion from and alteration in the work. 

1.15 The “Completion Certificate” shall mean the certificate to be issued by the 
Owner when the works have been completed to his satisfaction. 

1.16 The “Final Certificate’ in relation to a work means the certificate issued by the 
Owner after the period of liability is over. 

1.17 The “Period of Liability” in relation to a work means the specified period from 
the date of issue of completion certificate up to the date of issue of final 
certificate during which the Contractor stands responsible for rectifying all 
defects that may appear in the works. 

a. The “Appointing Authority” for the purpose of arbitration shall be the Registrar, 
Central Institute of Technology, Kokrajhar or any other person so designated 
by the Owner. 

b. ‘Tendering period’ means the period from the date of invitation of tender to date 
of submission of tender. 

c. ‘Consultant’ means the consultant engaged by the ‘Owner’ for the work. He will 
report to the Owner. 
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SECTION - 2 

 

2.    GENERAL INFORMATION 

2.1 Location and Accessibility of Site 

 The Central Institute of Technology Kokrajhar Campus is accessible by road 
via NH 31 as well as via JD Road Kokrajhar - Karigaon Road.  

2.2 Scope of Work 

 The scope of work is defined in the special conditions of Contract and 
specifications. The Contractor shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the work till 
completion unless otherwise mentioned in this tender document. All materials 
required for the work shall be approved by Engineer-in-Charge prior to 
procurement and use. 

2.3 Water Supply 

 The Contractor will have to make his arrangements for supply of water to his 
labour camps and for works. All pumping installations, pipe network and 
distribution system will have to be carried out by the Contractor at his own cost. 

2.4 Power Supply 

 The Contractor will make his own arrangement for his requirement of power to 
carry out the work. Owner will not be supplying power for this work. All the 
works by the Contractor in this regard will be done as per the Indian Electricity 
Act and rules framed there under and as approved by the Engineer-in-Charge. 

2.5 Land for Contractor’s Field Office, Go-down and Workshop 

 The Owner will at his own discretion and convenience and for the duration of 
the execution of the work make available near the site, the land for construction 
of Contractor’s field office, go-downs, workshops and assembly yard required 
for the execution of the contract. The Contractor shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement approved by the Engineer-in-Charge. 

2.6 Land for Residential Accommodation 

 Land for residential accommodation for staff and labour of the Contractor will 
be made available at the discretion of the Engineer-in-Charge within the 
campus free of rent. However, development of such land, access roads, if 
necessary, shall be done by the contractor at his own cost. 

2.7 Site clearance 

 On completion of the works undertaken by the Contractor, he shall remove all 
temporary works erected by him and have the site cleaned as directed by the 
Engineer-in-Charge. If the Contractor shall fail to comply with these 
requirements, the Engineer-in-Charge may at the expense of the Contractor 
remove such surplus and rubbish materials and dispose of the same as he 
deems fit and get the site cleared as aforesaid; and the Contractor shall 
forthwith pay the amount of all expenses so incurred and shall have no claim 
in respect of any such surplus materials disposed off as aforesaid. But the 
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Owner reserves the right to ask the Contractor any time during the pendency 
of the contract to vacate the land by giving seven days notice on security 
reasons or on material interest or otherwise. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 

 
 
 
 
 

 
 



P a g e  | 13 
 

(STAMP & SIGNATURE OF BIDDER)  

SECTION - 3 
 

GENERAL INSTRUCTIONS TO TENDERER 
 
3. Submission of Tender 
 
3.1 Tender must be submitted in original and without making any additions, 

alterations and as per details given in other clauses in tender document. The 
requisite details shall be filled in by the Contractor in page 1 and 2 of Tender 
document. The rate shall be filled in the Schedule given in this tender 
document. Reservations, if any, regarding the tender conditions and schedule 
rates should be clearly brought out in a separate letter. 

 
3.2 Addenda/Corrigenda to this tender document, if issued, must be signed and 

submitted along with the tender document. The tenderer should write clearly 
the revised quantities in schedule of rates of Tender Document and should 
price the work based on revised quantities when amendments for quantities 
are issued in addenda. 

 
3.3 The Original tender copy marked duly completed and signed on each page 

should be submitted along with the offer.   
 
3.4 The tender should be placed in doubled sealed covers super-scribing the full 

name of the work, due date of opening .The full name, postal address of the 
tenderer shall be written on the bottom left corner of the sealed cover. 

 
4. Documents 
 
4.1 The tenders, as submitted, shall consist of the following: 
 
(i) Complete set of the “Original Copy” of the tender document as sold duly filled 

in and signed by the tenderer as prescribed in different clauses of the tender 
document with all addenda/corrigenda issued duly signed. 

 
(ii)  Earnest money in the manner specified in clause no. 6 hereof of GCC. 
 
(iii)  Power of Attorney or a true copy thereof duly attested by Gazetted Officer/ 

Notary in case an authorized representative has signed the tender, as required 
under clause 4.5 of GCC. 

 
(iv)    Income tax clearance and sales tax clearance certificates in original or their true 

copies duly attested by Government Gazetted Officer. 
 
(v) Information regarding tenderer in the Performa enclosed under the head 

“Information about Tenderer “. 
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(vi)  Details of work of similar type and magnitude carried out by Tenderer in the 
Performa enclosed. 

 
(vii) Organization chart   giving details of field management at site proposed by the 

tenderer for this work. 
 
(viii)  Details of construction plant and equipment available with the Tenderer for use 

in this work in Performa enclosed under the head “Information Regarding 
Equipment which the Tenderer proposes to use for this work.” 

(ix)  Solvency Certificate from a Scheduled bank to prove the financial ability to 
carry out the work tendered for. 

(x)    The tenderer shall submit copies of PAN, GST registration under EPF and MP 
Act 1952, ESIC, Service tax whatever is applicable to this contract. 

 
4.2  All pages to be initialed 
 
 All the pages of tender document shall be initialed at the lower right hand 

corner and signed wherever required in the tender by the tenderer or by a 
person holding power of attorney authorizing him to sign on behalf of the 
tenderer before submission of tender.  

 
4.3 Rates should be in Figures and Words 
 
 The tenderer should quote in English both in figures and words, the rates and 

amounts tendered by him in the schedule of rates for each item and in such a 
way that insertion is not possible. However, if there any discrepancy between 
the rates in figures and in words the following sequence shall be followed: 

4.3.1 When there is a difference between the rates in figures and in words, the rate 
which corresponds to the amount worked out by the contractor shall be taken 
as correct. 

4.3.2 When the amount of the item is not worked out by the contractor, or if it does 
not correspond with the rates written either in figures or in words, then the rate 
quoted by the contractor in words shall be taken as correct. 

4.3.3 When the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor shall be 
taken as correct and not the amount. 

 
The tendered amount for the work shall be entered in the tender and duly 
signed by the tenderer. 

 
4.4  Corrections and Erasures 
 
 All corrections and alterations in the entries of tender document will be signed 

in full by the tenderer with date. No erasures or over-writings are permissible. 
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4.5 Signature of Tenderer 
 
4.5.1 The tender shall contain   the name, residence and place of business of person 

or persons making the tender and shall be signed by the tenderer with his usual 
signature. Partnership firms shall furnish the full name of all partners in the 
tender. It should be signed in the partnerships name by all the partners or by 
duly authorized representative followed by the name and designation of the 
person signing. Tender by a corporation shall be signed by an authorized 
representative and a power of attorney in that behalf shall accompany the 
tender. A copy of the constitution of the firm with names of all partners shall be 
furnished. 

 
4.6 Witness 
 Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 
 
4.7 Details of Experience 
 
 The   tenderer   should   enclose   documents   to show that he has previous 

experience in having successfully completed in the recent past works of the 
same nature, together with the names of Owners, location of sites and values 
of contract. 

 
5. Transfer of Tender Documents 
 
 Transfer of tender documents purchased by one tenderer to another tenderer 

is not permissible. 
 
6. Earnest Money deposit (EMD) 
 
 The tenderer shall pay Earnest money as given in the detailed Notice Inviting 

Tender. Tenders without EMD are liable to be rejected. The Earnest Money up 
to Rs. 20.00 lacs shall be paid in Demand Draft/ Banker’s cheque only and 

amount in exceed Rs. 20.00 lacs may be paid in the form of Bank Guarantee 
from any Nationalized / Schedule Bank in favour of “CIT Kokrajhar” payable at 
‘Kokrajhar’. 

 Note: No interest shall be paid by the Owner on the Earnest Money deposited 
by the tenderer. The earnest money of the unsuccessful tenderers will be 
refunded within a period of 120 days from the date of award of the 
contract. 

 
 The earnest money deposited by successful tenderer will remain towards the 

security deposit for the fulfillment of the contract but shall be forfeited if the 
tenderer fails to deposit the requisite initial security deposit as per clause no. 
10 herein under and or fails to execute the agreement within 25 days from the 
date of issue of the Letter of Intent. 
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7. Validity 
 
 Tenders submitted shall remain valid for acceptance for a period of 120 days 

from the date of opening of the tender. The tenderer shall not be entitled during 
the said period of 120 days, without the consent in writing of the Owner, to 
revoke; or cancel his tender or to vary the tender given or any term thereof. In 
case of tenderer revoking or cancelling his tender or varying any term in regard 
thereof without the consent of Owner in writing, the Owner shall forfeit earnest 
money paid by him along with tender. 

 
8. Addenda/Corrigenda   : 
 
8.1 Addenda/Corrigenda to the tender document may be issued prior to the date 

of opening of the tenders to clarify documents or to reflect modification in the 
design or contract terms. 

8.2 Each addenda/Corrigenda issued by the Owner will be distributed in duplicate 
to each person or organization to whom a set of tender documents has been 
issued and uploaded in the Institute’s website. Each tenderer will retain one 
copy of each addenda/Corrigenda for submission along with his tender and 
return one signed copy to the Engineer-in-Charge as acknowledgement of 
receipt of the same. All addenda/Corrigenda issued/uploaded by the Owner 
shall become part of tender Documents. Bidders are advised to check the 
Institute’s web site regularly for any such changes. 

 
9. Right of Owner to Accept or Reject Tender: 
 The right to accept the tender will rest on the Owner. The Owner, however, 

does not bind itself to accept the lowest tender, and reserves to itself authority 
to reject any or all the tenders received without assigning any reason 
whatsoever. 

 Tenders in which any of the particulars and prescribed information are missing 
or are incomplete in any respect and/or the prescribed conditions are not 
fulfilled are liable to be rejected. 

 Canvassing   in connection with tenders is   strictly   prohibited and 
tender submitted by the Tenderer who resort to canvassing will be liable 
to rejection. 

 
10. Security Deposit 
 The person/persons whose tender may be accepted (hereafter called the 

Contractor) shall within 15 days from the date of issue of the Letter of Intent, 
remit the initial security deposit of 2 % of the accepted value of the tender to 
the Central Institute Technology Kokrajhar in the manner stipulated in clause 
19 of General Conditions of Contract. 

11. Time Schedule 
 The time allowed for carrying out the job is as shown in this document. This 

shall be signed and submitted along with the tender. Requests for revision for 
construction time after tenders are opened will not be received for 
consideration. 
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12. Collection of Data Tenderer’s Responsibility 
           The tenderer shall visit the site and acquaint himself fully of the site and no 

claims whatsoever will be entertained on the plea of ignorance or difficulties 
involved in execution of work or carriage of materials. 

13. Retired Government and Institute Officer 
 No Engineer of Gazetted rank or other Gazetted Officer, employed in 

Engineering or Administrative duties in an Engineering Department of the 
State/Central Government or of the Owner is allowed to work as Contractor for 
a period of two years after his retirement from Government Service, or from the 
employment of the Owner without the previous permission of the Owner. The 
contract, if awarded, is liable to be cancelled if either the Contractor or any of 
his employees is found at any time to be such a person, who had not obtained 
the permission of the State/Central Government or the Owner as aforesaid 
before submission of tender or engagement in the Contractor’s service as the 
case may be. 

14. Signing of the Contract 
 The successful tenderer shall be required to execute an agreement in the 

proforma attached with tender document within 25 days from the date of issue 
of the Letter of Intent. In the event of failure on the part of the successful 
tenderer to sign the agreement within the above-stipulated period, the earnest 
money or his initial security deposit shall be forfeited and the acceptance of the 
tender shall be considered as cancelled. 

15. Field Management 
15.1 The field management will be the responsibility of the Engineer-in-Charge who 

will be nominated by the Owner. The Engineer-in-Charge may also authorize 
his representatives to perform his duties and functions. 

15.2 Clause 63 of the General Conditions of Contract shall be referred to in this 
connection. 

15.3 Co-ordination of Work 
 The Engineer-in-Charge shall co-ordinate the works of various agencies 

engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the Contractor to plan and execute 
the works strictly in accordance with site instructions to avoid hindrance to the 
work being executed by other agencies. 

15.4 Identity Card 
Identity Card to all the workers / labourers under contractor’s seal and 
signature for a specified period as per the terms of the contract and instructing 
them to carry the same during their movement/ work inside the CIT Kokrajhar 
campus. A list of labourers with their address to be submitted to the Engineer-
in-charge & Security Officer of the Institute certifying that Identity Cards for 
them have been issued.  

On completion of the work, the workers/ labourers must leave the campus 
within 3 days from the date of completion and the dwelling camps must be 
demolished within this period. The final or any bill of the work after completion 
will not be passed for payment without a certificate of vacation and demolition 
of the dwelling camp from the Security Officer.  
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SECTION - 4 
 

GENERAL OBLIGATIONS 

16.  Interpretation of Contract Documents 

16.1  Except if and to the extent otherwise provided by the Contract, the provisions 
of the General Conditions of Contract and special conditions shall prevail over 
those of any other documents forming part of the contract. Several documents 
forming the contract are to be taken as mutually explanatory. If there be any 
discrepancy, inconsistency, error or omission in the contract or any of them the 
matter may be referred to the Engineer-in-Charge who shall give his decisions 
and issue to the Contractor instructions directing in what manner the work is to 
be carried out. The decision of the Engineer-in-Charge shall be final and 
conclusive and the Contractor shall carry out work in accordance with this 
decision. 

16.2  Works shown upon the drawing but not mentioned in the specifications or 
described in the specifications without being shown on the drawing shall 
nevertheless be held to be included in the same manner as if they had been 
specifically shown upon the drawing and described in the specifications. 

16.3  Headings and Marginal Notes 

       All headings and marginal notes to the clause of these General Conditions of 
Contract or to the specifications or to any other tender document are solely for 
the purpose of giving a concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof of the contract. 

16.4  Singular and Plural 

        In these contract documents unless otherwise stated specifically, the singular 
shall include the plural and vice-versa wherever the context so requires. Words 
imputing persons shall include relevant corporate companies/registered 
associations/body of individuals/firm of partnership. 

17.    Special Conditions of Contract  

17.1  Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, specifications of work, Drawings any other documents 
forming part of this contract wherever the context so requires. 

17.2  Notwithstanding the subdivision of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract 
so far as it may be practicable to do so. 

17.3  Where any portion of the General Conditions of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract then, unless 
a different intention appears the provisions of the Special Conditions of 
Contract shall be deemed to over-ride the provisions of the General Conditions 
of Contract and shall to the extent of such repugnancy, or variations prevail. 
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17.4 Wherever it is mentioned in the specifications that the Contractor shall perform 
certain work or provide certain facilities, it is understood that the Contractor 
shall do so at his cost. 

17.5   The materials, design and workmanship shall satisfy the relevant Indian 
Standards, the job specifications contained herein and codes referred to. 
Where the job specifications stipulate requirements in addition to those 
contained in the standard codes and specifications stipulate requirements in 
addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied. 

18      Contractor to Obtain His Own Information 

          The  Contractor  in  fixing  his  rate  shall  for  all  purposes  whatsoever  be 
deemed to have himself independently obtained all necessary information for 
the purpose of preparing his tender. The correctness of the details, given in the 
Tender Document to help the Contractor to make up the tender is not 
guaranteed. 

         The Contractor  shall  be deemed  to  have  examined  the  Contract Documents 
to have generally obtained his own information in all matters whatsoever that 
might affect the carrying out the works at the scheduled rates and to have 
satisfied himself to the sufficiency of his tender. Any error in description of item 
and quantity or omission there from shall not vitiate the contract or release the 
Contractor from executing the work comprised in the contract according to 
drawings and specifications at the scheduled rates. He is deemed to have 
known the scope, nature and magnitude of the works and the requirements of 
materials and labour involved etc., and as to what all works he has to complete 
in accordance with the contract documents whatever be the defects, omission 
or errors that may be found in the Contract documents. The Contractor shall 
be deemed to have visited surroundings to have satisfied himself to the nature 
of all existing structures, if any, and also as to the nature and the conditions of 
the Railways, roads, bridges and culverts, means of transports and 
communications, whether by land, water or air, and as to possible interruptions 
thereto and the access to and egress from the site, to have made inquiries, 
examined and satisfied himself as to the sites for obtaining sand stones, bricks 
and other materials, the site for disposal of surplus materials, the available 
accommodation  as to whatever required, depots and such other buildings as 
may be necessary for executing and completing the works, to have made local 
independent inquiries as to the sub-soil, subsoil water and variations thereof, 
storms, prevailing winds, climatic conditions and all other similar matters 
affecting these works. He is deemed to have acquainted himself as to his 
liability for payment of Government taxes, customs duty and other charges. 

        Any neglect or failure on the part of the Contractor in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the 
contract shall not relieve him from any risks or liabilities or the entire 
responsibility from completion of the works at the schedule rates and time in 
strict accordance with the contract documents. 

       No verbal agreement or inference from conversation with any officer or 
employees of the Owner either before or after the execution of the contract 
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agreement shall in any way affect or modify any of the terms of obligations 
herein contained. 

19 Security Deposit 

19.1  A sum of 10% of the accepted value of the tender shall be deposited by the 
person/persons (hereafter called the Contractor) as security deposit with the 
Owner. This may be deposited initially at 2% of the value of the contract 
(referred as initial Security Deposit) within 15 days from the date of issue of 
Letter of Intent and the balance 8% will be recovered in installments through 
deductions @ 10% of the value of each running account bill till the total security 
deposit amount is collected, after which no further deductions from bills will be 
made on this account, subject to Cl. 19.3 below. 

The earnest money deposited with the tender shall be adjusted towards 
security deposit, provided it is furnished in demand draft only. 

        Alternatively, the Contractor may, at his option, deposit the full amount of 10% 
of the accepted value of the tender towards the security deposit within 15 days 
from the date of issue of the Letter of Intent. 

19.2  The Contractor shall furnish the initial security deposit amount equivalent to 
2% of the accepted value of work in the form of Demand draft / Banker’s 
Cheque in favour of “CIT Kokrajhar” payable at Kokrajhar. Security deposit 
recovered in cash in excess of 50% of the security deposit including the initial 
security deposit of 2% may be later on converted at the request of the 
contractor to either interest bearing Govt. securities or FDR of a scheduled “A” 
bank duly endorsed in favour of “CIT Kokrajhar” and hypothecated with the 
Owner or may be replaced by a bank guarantee of a scheduled “A” bank. 

19.3  If the Contractor/Subcontractor or their employees shall break, deface or 
destroy any property belonging to the Owner or others during the execution of 
the contract, the same shall be made good by the Contractor at his own 
expenses and in default thereof, the Engineer-in Charge may cause the same 
to be made good by other agencies and recover expenses from the Contractor 
(for which the certificate of the Engineer-in-Charge shall be final). 

19.4   All compensation or other sums of money payable by the Contractor to the 
Owner under terms of this contract may be deducted from or paid by the sale 
of a sufficient part of his security deposit or from any sums which may be due 
or may become due to the Contractor by the Owner on any account whatsoever 
and in the event of his security deposit being reduced by reasons of any such 
deductions or sale of aforesaid, the Contractor shall within ten days thereafter 
make good in cash, bank drafts or Government securities endorsed as 
aforesaid any sum or sums which may have been deducted from or realized 
by sale of his Security Deposit, or any part thereof. No interest shall be payable 
by the Owner from sums deposited as security deposit. 

19.5   Half of the security deposit for the job concerned may however be refunded 
after the expiry of half the period of liability for that particular Job, at the 
discretion of the Engineer-in-charge and the balance half on the full period of 
liability. 

 

20.    Time of performance 
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20.1   The   work   covered by   this   contract   shall be   commenced from the 25th 
day from the date of issue of the Letter of Intent and be completed in stages 
on or before the dates as mentioned in the time schedule of completion of work. 
The Contractor should bear in mind that time is the essence of this agreement, 
unless such time is extended pursuant to the provision of clause No. 22. 
Request for revision of construction time after tenders are opened will not 
receive any consideration. 

20.2  Time Schedule of Construction 

      The general time schedule of construction is given in the tender document. The 
Contractor should prepare a detailed monthly or weekly construction 
programme jointly with the Engineer-in-Charge within one month from the date 
of issue of Letter of Intent or acceptance of tender. The work shall be executed 
strictly as per the time schedule given in this document. The period of 
construction given includes the time required for testing, rectifications, if any, 
retesting and completion in all respects to the entire satisfaction of the 
Engineer-in-Charge. 

21.     Force Majeure 

       Any delays in or failure of the performance of either party hereto shall not 
constitute default here under or give rise to any claims for damages, if any, to 
the extent such delays or failure of  performance is caused by occurrences 
such as Acts of God or the public enemy, expropriation or confiscation of 
facilities by Government authorities, compliance with any order or request of 
any Governmental authorities, acts of war, rebellion or sabotage or fires, 
floods, explosions’ riots or illegal strikes. 

22.    Extension of Time 

  If the  Contractor  shall desire an extension of the time for completion of the 
work on the grounds of his having been unavoidably hindered in its execution 
or on any other grounds, he shall apply in writing to the Engineer-in-Charge 
within ten days of the date of the hindrance on account of which he desires 
such extension as aforesaid, and the Engineer-in-Charge shall, if in his opinion 
(which shall be final) reasonable grounds have been shown thereof, authorize 
such extension of time as may, in his opinion be necessary or proper without 
any extra cost / liability to the Owner. 

No compensation for any resources, labourer etc. brought to site in idle period 
will be paid to contractor.  

23.  Compensation for Delay 

23.1  The time allowed for carrying out the works as entered in the Contract shall be 
strictly observed by the Contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all the diligence (time being deemed 
to be the essence of the contract), and the Contractor shall pay to the Owner 
as compensation, an amount equal to 1% or such smaller amount as the 
Engineer-in-charge (whose decision in writing shall be final), may decide on 
the amount of the contract value for every week that the work may remain 
incomplete as per the time schedule, subject to a maximum compensation of 
10% of the contract value after which period action will be taken by the 
Engineer-in-Charge under the provisions of the Contract. 
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23.2   To ensure good progress during the execution of the work, the Contractor shall 
be bound, in all cases in which the time allowed for any work exceeds one 
month, to complete one/fifth of the work before one-fourth of the time allowed 
under the contract has elapsed, three-eighth of the work before one-half of 
such time has elapsed and three-fourth of the work before three-fourth of such 
time has elapsed. In the event of the Contractor failing to comply with this 
condition, he shall be liable to pay as compensation an amount as stipulated 
above. The compensation so paid shall not relieve the Contractor from his 
obligations to complete the work or from any other obligations and liabilities 
under the contract. 

24.   Sum Payable by Way of Compensation to be considered as Reasonable 
Compensation without Reference to Actual Loss 

       All sums payable by way of compensation under any of the conditions shall be 
considered as reasonable compensation without reference to the actual loss 
or damage, which shall have been sustained.     

25.     Rights of the Owner to Forfeit Security Deposit 

 Wherever any claim against the Contractor for the payment of a sum of money 
arises out of or under the contract, the Owner shall be entitled to recover such 
by appropriating in part or whole, the security deposit of the Contractor, and to 
sell any Government Securities etc. forming whole or part of such security. In 
the event of the security being insufficient or if no security has been taken from 
the Contractor, then the balance or the total sum recoverable, as the case may 
be, shall be deducted from any sum then due or which at any time thereafter 
may become due to the Contractor. The Contractor shall pay to the Owner on 
demand any balance remaining due. 

26.  Failure by the Contractor to Comply with the Provisions of the Contract: 

26.1.  If the contractor refuses or fails to execute the WORK or any part thereof with 
such diligence as will ensure its completion within the time specified in the 
contract or extension thereof or fails to perform any of this obligation under the 
Contract or in any manner commits a breach of any of the provisions of the 
Contract, it shall be open to the Owner at its option by written notice to the 
contractor, by registered post or recorded delivery specifying the default. 

a) to determine the Contract in which event the Contract shall stand 
terminated and shall cease to be in force and effect on and from the date 
appointed by the Owner on that behalf, whereupon the Contractor shall stop 
forth with any of the Contractor’s work then in progress, except such WORK 
as the Owner may, in writing, require to be done to safeguard any property or 
WORK, or installations from damage, and the OWNER, for its, part, may take 
over the work remaining unfinished by the Contractor and complete the same 
through a fresh Contractor or by other means at the risk and cost of the 
Contractor, and the contractor or any of his sureties if any, shall be liable to the 
Owner for any excess cost occasioned by such work having to be so taken 
over and completed by the Owner over and above the cost, at rates specified 
in the Schedule of Quantities and rate/ prices. 
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In the event of incompleted work being completed by other agency, the excess 
cost incurred shall be recovered from the contractor and in this regard decision 
of the ‘Owner’ shall be final and binding. 

         Or 

b) Without determining the Contract to take over the work of the Contractor 
or any part thereof and complete the same through a fresh Contractor or by 
other means at the risk and cost of the Contractor. The contractor and any of 
his sureties are liable to the Owner for any excess cost over and above the 
cost as worked out in terms of the Contract, occasioned by such works having 
been taken over and completed by Owner. 

26.2   In such events as above:  

 a) The whole or part of the security deposit furnished by the Contractor is liable 
to be forfeited without prejudice to the right of the Owner to recover from the 
Contractor the excess cost referred to in the sub-clause aforesaid, the Owner 
shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such materials,  equipment and plants available at 
work site belonging to the Contractor as may be necessary and the Contractor 
shall not be entitled for any compensation for use or damage to such materials, 
equipment and plant. 

 b) The amount that may have become due to the Contractor on account to 
work already executed by him shall not be payable to him until after the expiry 
of six (6) calendar months reckoned from the date of termination of Contract or 
from the taking over the WORK or part thereof by the Owner as the case may 
be, during which period the responsibility for faulty materials or workmanship 
in respect of such work shall under the Contract, rest exclusively with the 
contractor. This amount shall be subject to deduction of any amounts due from 
the Contractor to the Owner under the terms of the Contract authorized or 
required to be reserved or retained by the owner. 

26.3  Before determining the Contract, provided in the judgment of the Owner, the 
default or defaults committed by the Contractor is/ are curable and can be 
cured by the contractor if an opportunity is given to him, then the Owner may 
issue notice in writing calling the Contractor to cure the default within such time 
specified in the notice. 

26.4  The Owner shall also have the right to proceed or take action as per above, in 
the event that the Contractor becomes bankrupt, insolvent, compounds with 
his creditors assigns the Contract in favour of his creditors or any other person 
or persons or being a company or a corporation goes into voluntary liquidation, 
provided that in the said events it shall not be necessary for the Owner to give 
any prior notice to the Contractor. 

26.5  Termination of the Contract as provided for in sub-clause 26.1 (a) above shall 
not prejudice or affect the rights of the Owner which may have accrued up to 
the date of such termination. 

27.    Contractor Remains Liable to Pay Compensation if Action not Taken 
under Clause 26. 

 In any case in which any of the powers conferred upon the Owner by clause 
26 thereof shall have become exercisable and the same had not been 
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exercised, the non exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any further case of default by the Contractor for which by any clauses 
hereof he is declared liable to pay compensation amounting to the whole of his 
security deposit and the liability of the Contractor for past and future 
compensation shall remain unaffected. In the event of the Owner putting in 
force the powers under sub-clause (a), (b) or (c) vested in him under the 
preceding clause he may, if he so desires, take possession of all or any tools 
& plants, materials and stores in or upon the works or the site thereof belonging 
to the Contractor or procured by him and intended to be used for the execution 
of the work or any part thereof paying or allowing for the same in account at 
the contract rates or in case of these not being applicable at current market 
rates to be certified by the Engineer-in-Charge whose certificate thereof shall 
be final, otherwise the Engineer-in-Charge  may give notice in writing to the 
Contractor or his clerk of the works, foreman or other authorized agent, 
requiring him to remove such tools, plant, materials or stores from the premises 
(within a time to be specified in such notice), and in the event of the Contractor 
failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the Contractor’s expense or sell them by auction or private 
sale on account of the Contractor and at his risk in all respects without any 
further notice as to the date, time or place of sale and the certificate of the 
Engineer-in-Charge as to the expense of any such removal and the amount of 
the proceeds and expense of any such sale shall be final and conclusive 
against the Contractor. 

28.       No Compensation for Alteration in or Restriction of Work 

           If  at  any time from the commencement of the work the Owner shall for any 
reason whatsoever not require the whole or part thereof as specified in the 
tender to be carried out the Engineer-in-Charge shall give notice in writing of 
the fact to the Contractor, who shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did not 
derive in consequence of full amount of the work not having been carried out 
neither shall he have any claim for compensation by reason of any alterations 
having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally 
contemplated. 

29.  Change in Constitution 

 Where the Contractor is a partnership firm the prior approval, in writing, of the 
Owner shall be obtained before any change is made in the constitution of the 
firm. Where the Contractor is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall, likewise be obtained before such a 
Contractor enters into any agreement with other parties, where under the 
reconstituted firm would have right to carry out the work hereby undertaken by 
the Contractor. In either case if prior approval as aforesaid is not obtained, the 
contract shall be deemed to have been allotted in contravention of clause 35 
hereof and the same action may be taken and the same consequence shall 
ensue as provided in the said clause. 
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30.  If the Contractor Dies 

      Without prejudice to any of the rights or remedies under this contract, if the 
Contractor dies, the Owner shall have the option of terminating the contract 
without compensation to the contract. 

31.  Members of the Owner not individually Liable 

 No employee of the Owner shall in any way be personally bound or liable for 
the acts or obligations of the Owner under the contract or answerable for any 
default or omission in the observance or performance of any of the matters or 
things which are herein contained. 

32. Owner not Bound by Personal Representations 

 The Contractor shall not be entitled to any increase on the schedule rates or 
any other right or claim whatsoever by reason of representation, explanation 
or statement or alleged representation, promise or guarantees given or alleged 
to have been given to him by any person. 

33.  Contractor’s Office at Site 

 The Contractor shall provide and maintain an Office at the site for the 
accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions notices or other communications. 

34.       Contractor’s Subordinate Staff and their Conduct 

34.1   The Contractor, on or after award of the work shall name and depute qualified  
Engineers having sufficient experience in carrying out work of similar nature, 
to whom the equipment, materials, if any, shall be issued and instructions for 
works given. The Contractor shall also provide to the satisfaction of the 
Engineer-in-charge sufficient and qualified staff to superintend the execution 
of the works, competent sub-agents, foremen and leading hands including 
those specially qualified by previous experience to supervise the types of works 
comprised in the contract in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the Engineer-in-
charge additional properly qualified supervisory staff is considered necessary, 
they shall be employed by the Contractor without additional charge on account 
thereof. The Contractor shall ensure to the satisfaction of the Engineer-in-
charge that sub-contractors, if any, shall provide competent and efficient 
supervision over the work entrusted to them. 

34.2   If and whenever any of the Contractor’s or sub-Contractor’s agents, sub-agents, 
assistants, foremen or other employees shall in the opinion of Engineer-in-
Charge be guilty of any misconduct or be incompetent or insufficiently qualified 
or negligent in the performance of their duties or that in the opinion of the 
Owner or the Engineer-in-Charge, it is undesirable for administrative or any 
other reason for such person or persons to be employed in the works, the 
Contractor, if so directed by the Engineer-in-charge, shall at once remove such 
person or persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection with the 
works without the written permission of the Engineer-in-Charge. Any person so 
removed from the works shall be immediately replaced at the expense of the 
Contractor by a qualified and competent substitute. Should the Contractor be 
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requested to repatriate any person removed from the works he shall do so and 
shall bear all costs in connection herewith. 

34.3    The  Contractor shall be responsible for the proper behaviour of all the staff, 
foremen, workmen and others and shall exercise a proper degree of control 
over them and in particular and without prejudice to the said generality, the 
Contractor shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupies of land and properties in the 
neighborhood and in the event of such employee so tress - passing, the 
Contractor shall be responsible therefore and relieve the Owner of all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the Engineer-in-Charge upon any matter arising 
under this clause shall be final. 

34.4 If and when required by the Owner all the Contractor’s personnel entering upon 
the Owner’s premises shall be properly identified by badges of a type 
acceptable to the Owner which must be worn at all times on the Owner’s 
premises. 

35.   Sub-letting of Work 

(i)  No part of the contract nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the Contractor directly or indirectly 
to any person, firm or corporation whosoever except as provided for in the 
succeeding sub-clause, without the consent in writing of the Owner. 

(ii)  Sub-Contracts for Temporary Works etc. 

 The Owner may give written consent to sub-contract for the execution of any 
part of the works at the site, being entered into by the Contractor provided each 
individual sub-contract is submitted to the Owner before entered into and is 
approved by Owner. 

 (iii)    List of Sub-Contractors to be supplied 

 At the commencement of every month the Contractor shall furnish to the 
Engineer-in-Charge list of all sub-Contractors or other persons or firms 
charged by the Contractor and working at the site during the previous month 
with particulars of the general nature of the sub-contract of works. 

(iv)      Contractor’s Liability not Limited by Sub-Contractors 

 Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the Engineer-in-Charge shall have received copies of any 
sub-contracts, the Contractor shall be and shall remain solely responsible for 
the quality and proper and expeditious execution of works and the performance 
of all the conditions of the contract in all respects as if such sub-letting or sub-
contracting had not taken place and as if such work had been done directly by 
the Contractor. 

 (v)   Owner may Terminate Sub-Contracts 

 If any sub-Contractor engaged upon the works at the site executes any work 
which in the opinion of the Engineer-in-charge is not in accordance with the 
contract documents, the Owner may by written notice to the Contractor request 
him to terminate such sub-contract and the Contractor upon the receipt of such 
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notice shall terminate such sub-contract and the latter forthwith leave the 
works, failing which the Owner shall have the right to remove such sub-
Contractors from the site. 

 (vi)   No Remedy for Action Taken under this Clause 

 No action taken by the Owner under the clause shall relieve the Contractor of 
any of his liabilities under the contract or give rise to any right to compensation, 
extension of time or otherwise, failing which the Owner shall have the right to 
remove such sub-Contractors from the site. 

36.      Power of Entry 

 If the Contractor shall not commence the work in the manner previously 
described in the contract documents or if he shall at any time in the opinion of 
the Owner 

 (i)    Fail to carry out the works in conformity with the contract documents, or 

(ii)   Fail to carry out the works in accordance with the time schedule, or 

(iii)  Substantially suspend work or the works for a period of fourteen days without 
authority from the Owner, or 

(iv)  Fail to carry out and execute the works to the satisfaction of the Owner, or 

(v)  Fail to supply sufficient or suitable constructional plant, temporary works, 
labour, materials or things, or 

(vi)  commit or suffer or permit any other breach of any of the provisions of the 
contract on his part to be performed or observed or persist in any of the above 
mentioned breaches of the contract for the fourteen days, after notice in writing 
shall have been given to the Contractor by the Owner requiring such breach to 
be remedied, or 

(vii) If the Contractor shall abandon the works, or 

(viii) if  the  Contractor  during  the  continuance  of  the  contract  shall  become 
bankrupt, make any arrangement or composition with his creditors, or permit 
any execution to be levied or go into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the purpose of 
amalgamation or reconstruction then in any such case, the Owner shall have 
the power to enter upon the works and take possession thereof and of the 
materials, temporary works, constructional plant, and stock thereon, and to 
revoke the Contractor’s license to use the same, and to complete the work by 
his agents, other Contractors or workmen, or to relate the same upon any terms 
and to such other person firm or corporation as the Owner in his absolute 
discretion may think proper to employ and for the purpose aforesaid to use or 
authorize the use of any materials, temporary works constructional plant, and 
stock as aforesaid, without making payment or allowance to the Contractor for 
the said materials other than such as may be certified in writing by the 
Engineer-in-charge to be reasonable, and without making any payment or 
allowance to the Contractor for the use of temporary said works, constructional 
plant and stock or being liable for any loss or damage thereto, and if the Owner 
shall by reason of his taking possession of the works or of  the works being 
completed  by other Contractor (due account being taken of any such extra 
work or works which may be omitted) then the amount of such excess as 
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certified  by the Engineer-in-charge shall be deducted from any money which 
may be due for work done by the Contractor under the contract and not paid 
for. Any deficiency shall forth with be made good and paid to the Owner by the 
Contractor and the Owner shall have power to sell in such manner and for such 
price as he may think fit all or any of the constructional plant, materials etc. 
constructed by or belonging to and to recoup and retain the said deficiency or 
any part thereof out of the proceeds of the sale.  

37.   Contractor’s responsibility with the Mechanical, Electrical 
Intercommunication System, Air Conditioning Contractors and other 
Agencies 

 Without repugnance  to any other conditions, it shall be the responsibility of the 
Contractor executing  the work of Civil construction to work in close corporation 
and coordinate the works with the mechanical, electrical, air conditioning and 
intercommunication Contractor’s and other agencies or their  authorize 
representatives in providing the necessary grooves, recesses, cuts and 
openings etc., in wall, slaves, beams and columns etc. and making good the 
same to the desired finish as per specifications, for the placement of electrical, 
intercommunication cables, conduits, air conditioning inlets and outlets grills 
and other equipments etc. where required. For the above said requirements in 
the false ceiling and other partition, the Contractor before starting up the work 
shall in consultation with the electrical, mechanical, intercommunication, air 
conditioning Contractors and other agencies prepare and put up a joint 
scheme, showing the necessary openings, grooves recesses, cuts the 
methods of fixing required for the works of the aforesaid, and the finishes 
therein, to the Engineer-in Charge and get the approval. The Contractor before 
finally submitting the scheme to the Engineer-in-Charge, shall have the retain 
agreement of the other agencies. The Engineer-in-charge before 
communicating his approval of the scheme, with any required modifications, 
shall get the final agreement of all the agencies, which shall be binding. No 
claim shall be entertain on account of the above. The Contractor shall conform 
in all respects with the provisions of any statutory regulations, ordinances or 
by laws of any local or duly constituted authorities of public bodies which may 
be applicable from time to time to the workers or any temporary works. The 
Contractors shall give the Owner indemnified against all penalties and liabilities 
of every kind, arising out of non-adherence to such statutes, ordinances, laws, 
rules, regulations etc. 

38. Other Agencies at Site 

 The Contractor shall have to execute the work in such place and condition 
where other agencies will also be engaged for other works such as site grading, 
filling and leveling, electrical and mechanical engineering works, etc. No claim 
shall be entertain due to work being executed in the above circumstances. 

39. Notices 

 Any notice here under may be served on the Contractor or his duly authorized 
representative at the job site or may be served by registered mail direct to the 
address furnished by the Contractor. Proof of issue of any such notice could 
be conclusive of the Contractor having been duly informed of all contents 
therein. 
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40.  Rights of Various Interests  

 (i)    The Owner reserves the right to distribute the work between more than one 
Contractors. The Contractor shall corporate and afford other Contractors 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works.  

 (ii)   Wherever the work being done by any department of the Owner or by other 
Contractors employed by the Owner is contingent upon work covered by this 
contract, the respective rights of the various interests involved shall be 
determined by the Engineer-in-charge to secure the completion of the various 
portion to the work in general harmony. 

41. Right of Owner to Determine/Terminate contract 

 (i) Owner shall, at any time, be entitled to determine and terminate the contract, 
if in the opinion of the Owner the cessation of the work becomes necessary 
owing to paucity of funds or for any other cause whatsoever, in which case the 
cost of approved materials at the site at current market rates as verified and 
approved by Engineer-in-Charge and of the value of the work done to date by 
the Contractor shall be paid for in full at the rates specified in the contract. A 
notice in writing from the Owner to the Contractor of such determination and 
termination and the reason, therefore shall be the conclusive proof of the fact 
that the contract has been so determined and/terminated by the Owner. 

(ii)  Should the contract be determined under sub-clause (i) of this clause and the 
Contractor claims payments to compensate expenditure incurred by him in the 
expectation of completing the whole of the work, the Owner shall consider and 
admit such claim as are deemed fair and reasonable and are supported by 
vouchers to the satisfaction of the Engineer-in-Charge. The Owner’s decision 
on the necessity and propriety of any such expenditure shall be final and 
conclusive and binding on the Contractor. 

42. Patents and Royalties 

 The Contractor, if licensed under any patent covering equipment, machinery, 
materials or compositions of matter to be used or supplied or methods and 
process to be practiced or employed in the  performance of this contract , 
agrees to pay all royalties and license fees which may be due with respect 
thereto. If any equipment, machinery, materials or composition of matters to be 
used on, supplied or methods and processes to be practiced or employed in 
the performance of this contract, is covered by the patent under which the 
Contractor is not licensed than the Contractor before supplying or using the 
equipment, machinery, materials, composition method or processes shall 
obtain such licenses and pay such loyalties and license fees as may be 
necessary for performances of this contract. In the event the Contractor fails to 
pay any such loyalty or obtain any such license, any suit for infringement of 
such patents which is brought against the Contractor or the Owner as a result 
of such failure will be defended by the Contractor at this own expense and the 
Contractor will pay any damages and costs awarded ion such suit. The 
Contractor shall promptly notify the Owner if the Contractor has acquired 
knowledge of any plant under which a suit for infringement would be 
reasonably brought because of the use by the Owner of any equipment, 
machinery, materials, process, and methods to be supplied hereunder. The 



P a g e  | 30 
 

(STAMP & SIGNATURE OF BIDDER)  

Contractor agrees to and does  hereby grant to Owner , together with the right 
to extent the same to any of the subsidiaries of the Owner as irrevocable 
loyalty-free license to use in any country, any invention made by the Contractor 
or his employee in or as a result of the performance of the work under the 
contract. 

 The  Owner   shall   indemnify   and   save  harmless  the Contractor from any 
loss on account of claims against Contractor for the contributory infringement 
of  patent rights arising out and based upon the claim  that the use by the 
Owner of the process included in the design prepared by the Owner and used 
in the operation of the plant infringes on any patent right with respect to any 
sub-contract entered into by Contractor pursuant to the provision of the 
relevant clause thereof, the Contractor shall obtain from the sub-Contractor 
and undertaking to provide the Owner with the same patent protection that 
Contractor is required to provide under the provisions of the clause. 

43.       Liens 

 If, at  any  time,  there  should  evidence  any  lien of claim for which the Owner 
might have become liable and which is chargeable to the Contractor, the 
Owner shall have the right to retain out of any payment any due  or thereafter 
to become due an amount sufficient to completely indemnify the Owner against 
such lien or claim and if such lien or claim be valid the Owner may pay and 
discharge the same and deduct the amount so paid from any money which 
may be or may become  due and payable to the Contractor. If any lien or claim 
remain un-settled after all payments are made, the Contractor shall/ refund or 
pay to the Owner all moneys that the latter may be compelled to pay in 
discharging such lien or claim including all costs and reasonable expenses.   
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SECTION – 5 
 

PERFORMANCE OF WORK 
 
44.   Execution of works 
 All the works shall be executed in strict conformity with the provisions of the 

contract documents and with such explanatory detail drawings, specifications 
and instructions as may be furnished from time to time to the Contractor by the 
Owner whether mentioned in the contract or not. The Contractor shall be 
responsible for ensuring that works throughout are executed in the most 
substantial proper and workman light manner with the quality of material and 
workmanship in strict accordance with specifications and to the entire 
satisfaction of the Owner. 

45.  Coordination and inspection of works 

The coordination and inspection of the day-today work under the contract 
 shall be responsibility of the Engineer-in-Charge. The written 
 instructions regarding any particular job will normally be passed by the 
 Engineer-in-Charge or his authorized representative. A work order book 
 will be maintained by the Contractor for each sector in which the  aforesaid 
 written instruction will be entered. This will be signed by the  Contractor or 
 his authorized representative by way of acknowledgement  within 12 hours. 
46.  Work in monsoon and dewatering  
46.1.  The completion of the work may entail working in monsoon also. The 

Contractor must maintain minimum labour force as may be required for the job 
and plan and execute the construction and erection according to the prescribed 
schedule. No extra rate will be considered such work in monsoon. 

46.2.  During monsoon and other period, it shall be the responsibility of the Contractor 
to keep the construction work site free from water at his own cost. 

47.  Work Sundays and holidays 

 For caring our work on Sundays and holidays, the Contractor will approached 
the Engineer-in-Charge or his representative at least two days in advance and 
obtain permission in writing. 

48.  General conditions for construction and erection mark 

48.1.  The working time at the time of work is 48 hours per week. Over time work is 
permitted in cases of need and the owner will not compensate the same. Shift 
working at 2 or 3 shifts per day will become necessary and the Contractor 
should take this aspect in to consideration for formulating his rates for 
quotation. No extra claims will be entertained by the Owner on this account. 

48.2.  The Contractor must arrange for the placement of workers in such a way that 
delayed completion of the work or any part thereof for any reason whatsoever 
will not affect their proper employment. The Owner will not entertain any claim 
for idle time payment whatsoever. 

48.3.  The Contractor shall submit to the Owner reports at regular intervals regarding 
the state and progress of work. The details and proforma of the report will be 
mutually agreed after the award of the contract. 
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49.  Drawings to be supplied by the Owner. 

49.1.  Where drawings are attached with a tender, this shall be for the general 
guidance of the Contractor to enable him to visualize the type of work 
contemplated and scope of work involved. The Contractor will be deemed to 
have studied the drawings and formed an idea about the work involved. 

49.2  Detailed working drawing on the basis of which actual execution of the work is 
to proceed will be furnished from time to time during the progress of work. The 
Contractor shall be deemed to have gone through the drawings supplied to him 
thoroughly and carefully and in conjunction with all other connected drawings 
and bring to the notice of the Engineer-in-Charge discrepancies, if any, therein 
before actually caring out the work. 

49.3.  Copies of all detailed working drawings relating to the works shall kept at the 
Contractor’s office on the site and shall be made available to the Engineer-in-
Charge at any time during the contract. The drawings and other documents 
issued by the Owner shall be returned to the Owner on the completion of the 
work. 

50.  Drawings to be supplied by the Contractor. 

50.1  Where drawings/ data are to be furnished by the Contractor, they shall be as 
enumerated in the special conditions of contract, and shall be furnished within 
the specified time. 

50.2.  Where approval of drawings before manufacture/ construction/ fabrication has 
been specified, it shall be the Contractors responsibility to have these drawings 
prepared as per the direction of the Owner and got approved before proceeding 
with the manufacture/ construction/ fabrication as the case may be. Any 
change that may have become necessary in these drawings during the 
execution of the work shall have to be carried out by the Contractor to the 
satisfaction of the Engineer-in-Charge at no extra cost. All final drawings shall 
bear the certification stamp as indicated below, duly signed by both the 
Contractor and the Owner or his authorized representative. 

 

 “Certified true for 

 .............................................................................……….......... Project 

 Agreement No.......................................................................................... 

 Signed..................................          ................................................ 

 

              (Contractor)       (Engineer-in-Charge) 

50.3.  A period of three weeks from the date of receipt shall be required for approval 
of drawings by the Owner. 
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51.  Setting out works 

51.1.  The Engineer-in-Charge shall furnished the Contractor with only the four 
corners of the work site and a level bench mark and the Contractor shall set 
out the works and shall provide and efficient staff for the purpose and shall be 
solely responsible for the accuracy of such setting out. 

51.2 The Contractor shall/provide, fix and be responsible for the maintenance of all 
stakes, templates, level marks, profiles and other similar things and shall take 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the 
same take place and for their efficient and timely reinstatement. The Contractor 
shall also be responsible for the maintenance of all existing survey marks, 
boundary marks, distance marks and centre line marks, either existing or 
supplied and fixed by the Contractor. The work shall be set out to the 
satisfaction of the Owner. The approval thereof or joining with the Contractor 
by the Owner in setting out the work, shall not relieve the Contractor or any of 
his responsibilities. 

51.3  Before beginning the works, the Contractor shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboo, flags, ranging rods, 
strings and other materials for proper layout of the work in accordance with the 
scheme for bearing marks acceptable to the Owner. The Centre, longitudinal 
or face lines and cross lines shall be marked by means of small masonry pillars. 
Each pillar shall have distinct marks at the centre to enable a theodolite to be 
set over it. No work shall be started until all these points are checked and 
approved by the Engineer-in-Charge in writing but such approval shall not 
relieve the Contractor of any of his responsibility. The Contractor shall also 
provide all labour, material and other facilities, as necessary, for the proper 
checking of layout and inspection of the points during construction. 

51.4  Pillars bearing geodetic marks located at the sites of units of works under 
construction should be protected and fenced by the Contractor. 

51.5  On completion of works, the Contractor must submit the geodetic documents 
according to which the work was carried out. 

52.  Responsibility for level and alignment 

 The Contractor shall be entirely and exclusively responsible for the horizontal 
and vertical alignment, the levels and correctness of every part of the work and 
shall rectify effectually any errors or imperfections therein. Such rectifications 
shall be carried out by the Contractor, at his own cost, when instructions are 
issued to that effect by the Engineer-in-Charge. 

53.  Materials to be supplied by Contractor 

 The Contractor shall procure and provide the whole of the materials required 
for the construction including M.S. rods, cement and other building materials, 
tools, tackles, construction plant and equipment for the completion and 
maintenance of the works except the materials which will be issued by Owner 
and shall make his own arrangement for procuring such materials and for the 
transports thereof. The Owner may give necessary recommendation to the 
respective authority if so desired by the Contractor but assumes no further 
responsibility of any nature. The Owner will insist on the procurement of 
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materials which bear ISI stamp and/or which are supplied by reputed suppliers 
borne on DGS & D list. 

54.  Stores supplied by Owner 

54.1  If the specification of the work provides for the use of any material of special 
description to be supplied from the Owner’s stores or it is required that the 
Contractor shall use certain stores to be provided by the Engineer-in-Charge, 
such materials and stores, and price to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the Contractor, 
but not so as in any way to control the meaning or effect of the contract, the 
Contractor shall be bound to purchase and shall be supplied such materials 
and stores as are from time to time required to be used by him for the purpose 
of the contract only. The sums due from the Contractor for the actual value of 
materials supplied by the Owner will be recovered from the running account 
bill on the basis of the actual consumption of materials in the works covered 
and for which the running account bill has been prepared. After the completion 
of the works, however, the Contractor has to account for the full quantity of 
materials supplied to him as per relevant clauses in this document. 

54.2  The value of the stores/materials as may be supplied to the Contractor by the 
Owner will be debited to the Contractor’s account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the contract shall include the 
cost of carriage and all other expenses whatsoever such as normal storage 
supervision charges which shall have been incurred in obtaining the same at 
the Owner’s stores. All materials so supplied to the Contractor shall remain the 
absolute property of the Owner and shall not be removed on any account from 
the site of the work, and shall be at all times open for inspection to the 
Engineer-in-Charge. Any such materials remaining unused at the time of the 
completion or termination of the contract shall be returned to the Owner’s 
stores or at a place as directed by the Engineer-in-Charge in perfectly good 
condition at the Contractor’s cost. 

55.  Conditions for Issue of Materials 

(i)  Materials specified as to be issued by the Owner will be supplied to the 
Contractor by the Owner from his stores. It shall be the responsibility of the 
Contractor to take delivery of the materials and arrange for its loading, 
transports and unloading at the site of work at his own cost. The materials shall 
be issued between the working hours and as per the rules of the Owners as 
framed from time to time. 

(ii)  The Contractor shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him. 

(iii)  Materials specified as to be issued by the Owner shall be issued in standard 
sizes as obtained from the manufacturers. 

(iv)  The Contractor shall construct suitable godown at the site of work for storing 
the materials safe against damage by rain, dampness, fire, theft etc. He shall 
also employ necessary watch and ward establishment for the purpose. 

(v)  It shall be duty of the Contractor to inspect the materials supplied to him at the 
time of taking delivery and to satisfy himself that they are in good condition. 
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After the materials have been delivered by the Owner, it shall be the 
responsibility of the Contractor to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or 
replaced by him at his own cost according to the directions of the Engineer-in-
Charge. 

vi)  The Owner shall not be liable for delay in supply or non-supply of any materials 
which the Owner has undertaken to supply where such failure or delay is due 
to natural calamities, act of enemies, transports and procurement difficulties 
and any circumstances beyond the control of the Owner. In no case, the 
Contractor shall entitled to claim any compensation or loss suffered by him on 
this account. 

(vii)  It shall be the responsibility of the Contractor to arrange in time all materials 
required for the works other than those to be supplied by the Owner. If, 
however, in the opinion of the Engineer-in-Charge the execution of the work is 
likely to be delayed due to the Contractor’s inability to make arrangement for 
supply of materials which normally he has to arrange for, the Engineer-in-
Charge shall have the right at his own discretion to issue such materials if 
available with the Owner or procure the materials from the market or elsewhere 
and the Contractor will be bound to take such materials at the rates decided by 
the Engineer-in-Charge. This however, does not in any way absolve the 
Contractor from the responsibility of making arrangements for the supply of 
such materials in part or in full, should such a situation occur, nor shall this 
constitute a reason for the delay in the execution of the work. 

(viii)  None of the materials supplied to the Contractor will be utilised by the 
Contractor for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

(ix)  The Contractor shall, if desired by the Engineer-in-Charge, be required to 
execute an indemnity bond in the prescribed form, for safe custody and 
accounting of all materials issued by the Owner. 

(x)  The Contractor shall furnish to the Engineer-in-Charge sufficiently in advance 
a statement showing his requirement of the quantities of the materials to be 
supplied by the Owner and the time when the same will be required by him  for 
the work so as to enable the Engineer-in-Charge to make necessary 
arrangements for procurement and supply of  the material. 

(xi)  A day account of the materials issued by the Owner shall be maintained by the 
Contractor indicating the daily receipt consumption and balance in hand. This 
account shall be contained in a manner prescribed by the Engineer-in-Charge 
along with all connected papers viz, requisitions, issues etc. and shall be 
always available for inspection in the Contractor’s office at site. 

(xii)  The Contractor should see that only the required quantities of materials are not 
issued. The Contractors shall not be entitled to cartage and incidental charges 
for returning the surplus materials, if any, to the stores where from they were 
issued or to the place as directed by the Engineer-in-Charge. 

(xiii)  Material/Equipment supplied by Owner shall not be utilized for any other 
purpose (s) than issued for. 

56.  Material Procured with Assistance of Owner. 
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 Notwithstanding anything contained to the contract in any or all the clauses of 
this contract where any materials for the execution of the contract are procured 
with the assistance of the Owner either by issue from Owner’s stock or 
purchases made under orders or permits or licence issued by Government, the 
contractor shall hold the said materials as trustee for the Owner and use such 
materials economically and solely for the purpose of the contract and not 
dispose them off without the permission of the Owner and return, if required by 
the Engineer-in-Charge shall determine having due regard to the condition of 
the materials. The price allowed to the Contractor, however, shall not exceed 
the amount charged to him excluding the storage charges, if any. The decision 
of the Engineer-in-Charge shall be final and conclusive in such matters. In the 
event of breach of the aforesaid condition, the Contractor shall in terms of the 
licence or permits and/or for criminal breach of trust, be liable to compensate 
the Owner at double rate or any higher rate, in the event of those materials at 
the time having higher rate or not being available in the market, then any other 
rate to be determined by the Engineer-in-Charge and his decision shall be final 
and conclusive. 

57.  Materials Obtained from Dismantling 

 If the Contractor in the course of execution of the work is called upon to 
dismantle any part for reasons other than those stipulated in clauses 63 and 
67 here under, the materials obtained in the work of dismantling etc., will be 
considered as the Owner’s property will be disposed off to the best advantage 
of the Owner. 

58.  Articles of Value Found  

 All gold, silver and other minerals of any description and all precious stones, 
coins, treasure, relics antiquities and other similar things which shall be found 
in, under or upon the site, shall be the property of the Owner and the Contractor 
shall dully preserve the same to the satisfaction of the Engineer-in-Charge and 
shall from time to time deliver the same to such person or persons indicated 
by the Owner. 

59.  Discrepancies between Instructions 

 Should any discrepancy occur between the various instructions furnished to 
the Contractor, his agents or staff or any doubt arise as to the meaning of any 
such instructions or should there be any misunderstanding between the 
Contractor’s staff and the Engineer-in-Charge’s staff, the Contractor shall refer 
the matter immediately in writing to the Engineer-in-Charge whose decision 
thereon shall be final and conclusive and no claim for losses alleged to have 
been caused by such discrepancies between instructions, doubts or 
misunderstanding shall in any event be admissible. 

60.  Alterations in Specifications & Designs, Drawings, Extra Works, 
Deviation of quantities.  

A.  The Engineer-in-Charge shall have power to make any alterations in, omission 
from, addition to or substitutions for, the schedule of items, the original 
specifications, drawings designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work and the Contractor shall 
be bound to carry out such altered extra new items of work in accordance with 



P a g e  | 37 
 

(STAMP & SIGNATURE OF BIDDER)  

any instructions which may be given to him in writing signed by the engineer-
in-charge and such alterations, omissions, additions or substitutions shall not 
invalidate the contract and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified as part of the 
work shall be carried out by the Contractor on the same conditions in all 
respects on which he agreed to do the main work. The time for completion of 
work may be extended additions or substitutions of the work, as he may 
consider as just and reasonable. The rates for such additional, altered or 
substituted work under this clause shall be worked out in accordance with the 
following provisions. 

(a)  If the rates for the additions, altered or substituted work are specified in the 
contract for the work, the Contractor is bound to carry out the additional, altered 
or substituted work at the same rates as are specified in the contract. 

(b)  If the rates for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from the rates for 
similar class of work as are specified in the contract for the work. The opinion 
of the Engineer-in-Charge, as to whether or not the rates can be reasonably 
so derived from the items in this contract, will be final and binding on the 
Contractor. 

NOTE: Individual trade means the trade sections into which the schedule of rates in 
the agreement is divided such as excavation and earthwork, concrete, 
woodwork and joinery, piping etc. 

(c) If the rates for the altered, additional or substituted work cannot be determined 
in the manner specified in sub-clause (a) & (b) above, then the Contractor shall, 
within 7 days of the date of receipt of order to carry out the work, inform the 
Engineer-in-Charge of the rate which it is his intention to charge for such class 
of work, supported by analysis of the rate or rates claimed, and the Engineer-
in-Charge shall determine the rate or rates on the basis of the prevailing market 
rates, labour cost at schedule of labour plus 10% to cover Contractor’s 
supervision, overheads and profit and pay the Contractor accordingly. The 
opinion of the Engineer-in-Charge as to current market rates of materials and 
the quantum of labour involved per unit of measurement will be final and 
binding on the Contractor. 

(d)  Provisions contained in sub-clause (a) to (c) above shall not however apply in 
the following cases : 

(i) Where the alterations, additions or substitutions in respect of items 
individually exceed by or are less than plus/minus 30% of the value for that 
particular items specified in contract. 

(ii) Where the alterations, additions or substitutions in respect of items of any 
individual trade included in the contract exceed by or are less than 
plus/minus 50% of the value of that trade as a whole in the contract or 30% 
of the total value of the contract whichever is less. 

 

(B) In case of the items which individually exceed the value stipulated in the 
contract by more than the limits given in clause (d) above, the Contractor shall 
within 15 days from the receipt of order, claim revision of the rates supported 
by proper analysis in respect of such items for quantities in excess/ reduction 
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of the above limits, notwithstanding the fact that the rates for such items exist 
in the tender for the main work or can be derived in accordance with the 
provisions of sub-clause (b) of clause (60) and the Engineer-in-Charge may 
revise their rates, having regard to the prevailing market rates and the 
Contractor shall be paid in accordance with the rates so fixed. But under no 
circumstances the Contractor shall suspend the work on the plea of non-
settlement of rates of items falling under this clause. 

All the provisions of the preceding paragraph shall equally apply to the 
decrease in the rate of items for quantities in excess of the limits specified in 
clause (d) notwithstanding the fact that the rates for such items exist in the 
tender with the provisions of sub-clause (b) of Clause 60, and the Engineer-in-
Charge may revise such rates having regard to the prevailing market rates. 
Notwithstanding anything contained in paras 28 & 72 (vii) the parties to this 
agreement mutually agree that paragraphs 60 A & B shall be applicable to work 
done under unit rate basis only. 

61.  Action where no Specification is Issued 

  In case of any class of work for which there is no such specification supplied 
by the Owner as mentioned in the tender documents such work shall be carried 
out in accordance with Indian Standard specifications and if the Indian 
Standard Specifications do not cover the same, the work should be carried out 
as per standard Engineering Practice subject to the approval of the Engineer-
in-Charge. 

62.  Abnormal Rates 

  The Contractor is expected to quote rate for each item after careful analysis of 
cost involved for the performance of the completed item considering all 
specifications and conditions of contract. This will avoid loss of profit or gain in 
case of curtailment or change of specification for any item. In case it is noticed 
that the rates quoted by the tender for any item are unusually high or unusually 
low it will be sufficient cause for the rejection of the tender unless the Owner is 
convinced about the reasonableness of the rates on scrutiny of the analysis for 
such rate to be furnished by the tenderer on demand. 

63.  Inspection of Works 

63.1  The Engineer-in-Charge will have full power and authority to inspect the works 
at any time wherever in progress either on the site or at the Contractor’s 
premises/workshops wherever situated, premises workshops of any person, 
firm or corporation where work in connection with the contract may be in hand 
or where materials are being or are to be supplied, and the Contractor shall 
afford or procure for the Engineer-in-Charge every facility and assistance to 
carry out such inspection. The Contractor shall, at all time during the usual 
working hours and at all other times at which reasonable notice of the intention 
of the Engineer-in-Charge or his representative to visit the work shall have 
been given to the Contractor, either himself be present to receive orders and 
instructions, or have responsible agent duly accredited in writing present for 
the purpose. Orders given to the Contractor’s agent shall be considered to 
have the same force as if they had been given to the Contractor himself. The 
Contractor shall give not less than seven days notice in writing to the Engineer-
in-Charge before covering up or otherwise placing beyond reach of inspection 
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and measurement any work in order that the same may be inspected and 
measured. In the event of breach of above the same shall be uncovered at 
Contractor’s expense for carrying out such measurement or inspection. 

63.2  No material shall be dispatched from the Contractor’s godown before obtaining 
the approval in writing of the Engineer-in-charge. 

 The Contractor is to provide at all times during the progress of the work and 
the maintenance period proper means of access with ladders, gangways etc. 
and the necessary attendance to move and adopt as directed for inspection or 
measurement of the works by the Engineer-in-Charge. 

63.3    Access of Architect to the works 

 The Architect and his representatives, upon duly authorized in writing by the 
Owner for the purpose, shall at all reasonable times have access to the works 
and to the workshops or other places of the contractors or sub-contractors, if 
any, where work is being prepared for the contract and the contractors shall do 
all things reasonably necessary for the Architect to carry out the inspection. All 
modifications/ rectifications as may be pointed out by the Architect shall be 
conveyed by the engineer-in-Charge to the contractor and the same shall be 
carried out accordingly. 

64.  Assistance to the Engineers 

 The Contractor shall make available to the Engineer-in-Charge free of cost all 
 necessary instruments and assistance in checking of setting out of works and 
 in the checking of any work made by the Contractor for the purpose of setting 
 out and taking measurement of work. 

65.  Tests for quality of Works 
65.1  All workmanship shall be of the respective kind described in the contract 

documents and in accordance with the instructions of the Engineer-in-Charge 
and shall be subjected from time to time to such test at Contractor’s cost as 
the Engineer-in-Charge may direct at the place of manufacture or fabrication 
or on the site or at all or any such places. The Contractor shall provide 
assistance, instruments labour and materials as are normally required for 
examining, measuring and testing any workmanship as may be selected and 
required by the Engineer-in-Charge. 

65.2  All the tests that will be necessary in connection with the execution of the work 
as decided by the Engineer-in-Charge shall be carried out at the field testing 
laboratory of the Owner/approved Agency by paying the charges as decided 
by the Owner from time to time. In case of non-availability of testing facility with 
the Owner, the required test shall be carried out at the cost of Contractor at 
government or any other testing laboratory as directed by Engineer-in-Charge. 

65.3  If any tests are required to be carried out in connection with the work or 
materials or workmanship not supplied by the Contractor, such tests shall be 
carried out by the Contractor as per the instructions of Engineer-in-Charge and 
cost of such tests shall be reimbursed by the Owner. 

66.  Samples 

    The Contractor shall furnish to the Engineer-in-Charge for approval when 
requested or if required by the specifications adequate samples of all materials 
and finishes to be used in the work. Such samples shall be submitted before 
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the work is commenced and in ample time to permit tests and examinations 
thereof. All materials furnished and finished and finishes applied in actual work 
shall be full equal to the approved samples. 

67.   Action and compensation in case of Bad Work 

   If it shall appear to the Engineer-in-Charge that any work has been executed 
with unsound, imperfect or unskilled workmanship, or with materials of any 
inferior description, or that any materials or articles provided by the Contractor 
for the execution of the work are unsound, or of a quality inferior to that 
contracted for, or otherwise not in accordance within the contract, the 
Contractor shall on demand in writing from the Engineer-in-Charge or his 
authorized representative specifying the work, materials or articles complained 
of, notwithstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove and reconstruct the work so 
specified and provide other proper and suitable materials or articles at his own 
charge and cost, and in the event of failure to do so within a period to be 
specified by the Engineer-in-Charge in his demand aforesaid, the Contractor 
shall be liable to pay compensation at the rate of one percent of the estimated 
cost of the whole work, for every week limited to a maximum of 10 percent of 
the value of the whole work, while his failure to do so shall continue and in the 
case of any such failure the Engineer-in-Charge may on expiry of notice period 
rectify or remove and re-execute the work or remove and replace with others, 
the materials or articles complained  of as the case may be at the risk and 
expense in all respects of the Contractor. The decision of the Engineer-in-
Charge as to any question arising under this clause shall be final and 
conclusive. 

68.   Suspension of Works 

(i)     Subject to the provisions of sub-para (ii) of this clause the Contractor shall if 
ordered in writing by the Engineer-in-Charge or his representative, temporarily 
suspend the works or any part thereof for such period and such item as so 
ordered and shall not, after receiving such written order, proceed with the work 
therein ordered to be suspended until he shall have received a written order to 
proceed therewith. The Contractor shall not be entitled to claim compensation 
for any loss or damage sustained by him by reason of temporary suspension 
of the works aforesaid. An extension of time for completion, corresponding with 
the delay caused by any such suspension of the works as aforesaid will be 
granted to the Contractor should he apply for the same provided that 
suspension was not consequent to any default or failure on the part of the 
Contractor. 

(ii)     In case of suspension of entire work, ordered in writing by Engineer-in-Charge, 
for a period of more than two months, the Contractor shall have the option to 
terminate the contract. 

69.   Owner may do Part of Work 

  Upon failure of the Contractor to comply with any instructions given in 
 accordance with the provisions of this contract the Owner has the 
 alternative right, instead of assuming charge of entire work, to place 
 additional labour force, tools, equipment and materials on such parts of the  
 work, as the Owner may designate or also engage another Contractor to 
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 carry out the work. In such cases, the Owner shall deduct from the amount 
 which otherwise might become due to the Contractor,  the cost of such work  

  and materials with ten percent added to cover all departmental charges and 
 should the total amount thereof exceed the amount due to the Contractor 
 shall pay the difference to the Owner. 

70.   Possession Prior to completion 

  The Engineer-in-Charge shall have the right to take possession of or 
 use any completed or partially completed work or part of the work. Such 
 possession or use shall not be deemed to be an acceptance of any  work 
 completed in accordance with the contract agreement. If such prior 
 possession or use by the Engineer-in-Charge delays the progress of work, 
 suitable adjustment in the time of completion will be made and the contract 
 agreement shall be deemed to be modified accordingly. 

71.   Twelve Month’s Period of Liability from the Date of Issue of Completion 
 Certificate 

71.1  The Contractor shall guarantee the installation/work for a period of 12 
 months from the date of issue of completion certificate. Any damage or 
 defect that may arise or lie undiscovered at the time of issue of 
 completion certificate, connected in any way with the equipment or  materials 
 supplied by him or in the workmanship, shall be rectified or replaced by the 
 Contractor at his own expense as deemed necessary  by the Engineer-in-
 Charge or in default, the Engineer-in-Charge may cause the same to be 
 made good by other workmen and deduct expenses (of which the  certificate 
 of Engineer-in-Charge shall be final) from any sums that may be then or at 
 any time thereafter, become due  to the Contractor or from his security 
 deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

71.2    If the Contractor feels that any variation in work or in quality of materials  or 
 proportions would be beneficial or necessary to fulfill the guarantees 
 called for, he shall bring this to the notice of the Engineer-in-Charge in 
 writing. 

71.3  Care of Works 

  From the commencement to completion of the works, the Contractor 
 shall take full responsibility for the care for all works including all 
 temporary works land in case any damages or loss shall happen to the 
 works or to any part thereof or to any temporary works from any cause 
 whatsoever, shall at his own cost repair and make good the same so 
 that at completion the work shall be in good order and in conformity in 
 every respect with the requirements of the contract and the Engineer-in-
 Charge’s instructions. 

 

71.4  Defects prior to take over 

  If at any time, before the work is taken over, the Engineer in Charge 
 shall decide that any work done or materials used by the Contractor or 
 any sub-Contractor is defective or not in accordance with the contract or 
 that the works or any portion thereof are defective or do not fulfill the 
 requirements of contract (all such matters being herein called ‘Defects’ in 
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 this clause) as soon as reasonably practicable, he shall give to the 
 Contractor notice in writing of the said decision, specifying particulars of 
 the defects alleged to exist or to have occurred and the Contractor   shall at 
 this own expense and with all speed make good the defects so specified. 

  In the case Contractor shall fail to do so, the Owner may take, at the 
 cost of the Contractor, such steps as may in all circumstances, be 
 reasonable to make good such defect. The expenditure so incurred by 
 the Owner will be recovered from the amount due to the Contractor. 
 The decision of the Engineer-in-Charge with regard to the amount to be 
 recovered from the Contractor will be final and binding on the 
 Contractor. As soon as the works have been completed in accordance 
 with the contract (except in minor respects that do not affect their use for 
 the purpose for which they are intended and except for maintenance 
 thereof provided in clause 71.1 of General Conditions of the Contract) 
 and have passed the tests on completion. The Engineer-in-Charge shall 
 issue a certificate (hereinafter called completion certificate) in which he 
 shall certify the date on which the works have been so completed and 
 have passed the said tests and the Owner shall be deemed to have 
 taken over the works on the date so certified. If the works have been 
 divided into various groups in the contract, the Owner shall be entitled to 
 take over any group or groups before the other or others and there  upon the 
 Engineer-in-Charge shall issue a completion certificate which will, however, 
 be for such group or groups so taken over only. 

71.5  Defects after Taking Over 

  In order that the Contractor could obtain a completion certificate he  shall 
 make good with all possible speed any defect arising from the defective 
 materials supplied by the Contractor or workmanship or any  act or omission 
 of the contract or that may have been noticed or developed, after the 
 works or group of the works has been taken over, the period allowed for 
 caring out such work will be normally one month. If any defect be not 
 remedied within a reasonable time, the Owner may  proceed to do the work 
 at Contractor’s risk and expense and deduct  from the final bill such amount 
 as may be decided by the Owner. 

  If by reason of any default on the part of the Contractor a completion 
 certificate has not been issued in respect of every portion of the works 
 within one month after the date fixed by the contract for the completion of 
 the works, the Owner shall be at liberty to use the works or any portion 
 thereof in respect of which a completion certificate has not been issued, 
 provided that the works or the portion thereof so used as aforesaid shall be 
 afforded reasonable opportunity for completing these  works for the issue of 
 completion certificate. 
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SECTION – 6 
 

CERTIFICATES AND PAYMENTS 
 

72.  SCHEDULE of RATES and PAYMENTS 

(i)  Contractor’s Remuneration 

 The price to be paid by the Owner to Contractor for the whole of the work to be 
done and the performance of all the obligations undertaken by the Contractor 
under the contract documents shall be ascertained by the application of the 
respective schedule of rates (the inclusive nature of which is more particularly 
defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the work actually 
executed and approved by the Engineer-in-Charge. the sum so ascertained 
shall (excepting only as and to the extent expressly provided herein) constitute 
the sole and inclusive remuneration of the Contractor under the contract and no 
further other payment whatsoever shall be or become due or payable to the 
Contractor under the contract. 

(ii)  Schedule of Rates to be Inclusive 

 The price/ rates quoted by the Contractor shall remain firm till the issue of final 
certificate and shall not be subject to escalation. Schedule of rates shall be 
deemed to include and cover all costs, expenses and liabilities of every 
description and all risk of every kind to be taken in executing, completing and 
handing over the work to the Owner by the Contractor. The Contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the contract document may not fully and 
precisely furnish them. He shall make such provision in the schedule of rates 
as he may consider necessary to cover the cost of such items of work and 
materials as may be reasonable and necessary to complete the works. The 
opinion of the Engineer-in-Charge as to the items of work which are necessary 
and reasonable for completion of work shall be final and binding on the 
Contractor, although the same may not be shown on or described specifically 
in contract documents. 

 Generally of this present provision shall not be deemed to cut down or limited 
in any way because in certain cases it may and in other cases it may not be 
expressly stated that the Contractor shall do or perform a work or supply articles 
or perform services at his own cost or without addition of payment or without 
extra charge or words to the same effect or that it may be stated or not stated 
that the same are included in and covered by the schedule of rates. 

(iii)  Schedule of Rates to cover constructional Plant, Materials, Labour etc. 

 Without in any way limiting the provisions of the proceeding sub-clause the 
schedule of rates shall be deemed to include and cover the cost of all 
constructional plant, temporary work (except as provided for herein), pumps, 
materials, labour, insurance, fuel, stores, and appliances to be supplied by the 
Contractor and all other matters in connection with each item in the schedule of 
rates and the execution of the works or any portion thereof finished, complete 
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in every respect and maintained as shown or described in the contract 
documents or may be ordered in writing during the continuance of the contract. 

 (iv)  Schedule of Rate to Cover Royalties, Rents and Claims 

 The schedule of rates shall be deemed to include and cover the cost of all 
royalties and fees for the articles and processes, protected by letters, patent or 
otherwise incorporated in or used in connection with the works, also all royalties, 
rents and other payments in connection with obtaining materials of whatsoever 
kind for the works and shall include and indemnity to the Owner which the 
Contractor here-by gives against all actions, proceedings, claims damages, 
costs and expenses arising from the incorporation in or use on the works of any 
such articles, processes or materials. Octroi or other municipal or local board 
charges if levied on materials, equipment or machineries to be brought to site 
for use on work shall be borne by the Contractor. 

(v)  Schedule of Rates to cover Taxes and Duties 

 No exemption or reduction of customs duties, excise duties, sales tax, contract 
quay or any port dues, transports charges, stamp duties or Central or State 
government or local body or Municipal Taxes or duties, taxes or charges (from 
or of anybody), whatsoever, will be granted or obtained, all of which expenses 
shall be deemed to be included in and covered by the schedule of rates. The 
Contractor shall also obtain and pay for all permits or other privileges necessary 
to complete the work. 

(vi)    Schedule of rates to cover Forest Royalties. 
All the responsibilities for obtaining all forest permits and payment of forest 
royalties etc. for use of all forest produces shall lie with the contractor. The 
contractor shall deposit royalty and obtain necessary permit for supply of all 
forest produces from local authorities. If pursuant to or under any law, 
notification or order, any royalty, cess or the like becomes payable by the 
Institute and does not any time become payable by the contractor to the State 
Government/Local authorities, in respect of any material used by the contractor 
in the works, then in such a case, it shall be lawful to the Institute and it will have 
the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. The schedule of rates shall be inclusive 
of all forest royalties, monopolies and all admissible taxes from time to time as 
per rules of Government of Assam.  

(vii)  Schedule of Rates to cover Risks of Delay 

 The schedule of rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the Contractor’s conduct for work 
which occur from and cause including orders of the Owner in the exercise of his 
powers and on account of extension of time granted due to various reasons and 
for all other possible or probable causes of delay. 

(viii)  Schedule of Rates cannot be altered 

 For work under unit rate basis, no alteration will be allowed in the schedule of 
rates by reason of works or any part of them being modified altered, extended, 
diminished or omitted. The schedule of rates are fully inclusive rates which have 
been fixed by the Contractor and agreed to by the Owner and cannot be altered. 
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 For lump sum contracts, the payment will be made according to the work 
actually carried out, for which purpose an item-wise, or work-wise, schedule of 
rates shall be furnished, suitable for evaluating the value of work done and 
preparing running account bills. Lump sum contracts shall also allow for any 
increase or decrease in the total quantity of work up to approximately 10% for 
the quoted price and the contract value shall be adjusted accordingly. 

73.  Procedure for Measurement/Billing of Work in Progress 

(i)  Measurements 

 All measurements shall be in metric system. All measurement of all the items 
having financial value (more than 15.00 lacs) shall be entered by the contractor 
and complied in the shape of computerized Measurement Book having pages 
of A-4 size as per the format of the Department so that a complete record is 
obtained of all the items of work performed under the contract. The 
measurement upto 15.00 lacs shall be recorded in the conventional M.B. For 
computerized Measurement Book, all such measurements and levels recorded 
by the contractor or his authorized representative from time to time, during the 
progress of work.  

 The contractor would initially submit draft computerized measurement sheet 
and these measurements would be got checked/tests checks in his draft 
computerized measurements, and submit to the department a computerized 
measurement Book, duly bound, and with its pages numbered. The Engineer In 
Charge and/or his authorized representative would thereafter check this MB. 

 After the necessary corrections made by the Engineer in Charge, the 
measurement sheet shall be returned to the contractor for incorporating the 
corrections and for re-submission to the Engineer In Charge for signatures by 
the Engineers in Charge and the contractors or their representatives in token of 
their acceptance. For the purpose of taking joint measurement the Contractor’s 
representative shall be bound to be present whenever required by the Engineer-
in-Charge. If, however he is absent for any reason whatsoever the 
measurements will be taken by the Engineer-in-Charge or his representative 
and this will be deemed to be correct and binding on the Contractor. 

(ii)  Billing 

 The final fair computerized measurement Book along with Abstract of Cost and 
the bill based on these measurements (with two separate copies of the Bill) 
given by the contractor, duly bound, with its pages numbered should be 100% 
correct, and no cutting or overwriting in the measurements would thereafter be 
allowed. If at all any error is noticed, the contractors shall have to be submit a 
fresh computerized MB with its page duly numbered and bound, after getting 
the earlier MB cancelled by the department. Thereafter the MB shall be taken 
in the Engineering/Maintenance cell records and allotted a number as per the 
registrar of Computerized MBs. This should be done before the correspondence 
bill is submitted to the Finance & Accounts section for payment. The contractor 
shall submit two spare copies of such computerized MB,s for the purpose of 
reference and record by the various officers of the department. The Contractor 
shall submit the bill in approved Performa in quadruplicate to the Engineer-in-
Charge of the work giving abstract and detailed measurements for the various 
items executed. The Engineer-in-Charge shall take or cause to be taken the 
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requisite measurements for the purpose of having the same verified and the 
claim, as far as admissible, adjusted, if possible. 

(iii)  Secured Advance on Materials 

 In case of tenders for completed item of work, Contractor may be allowed 
‘Secured Advance’ on the security of materials brought to site for execution of 
the contracted item of work to the extent of 75% of the value of materials as 
assessed by the Engineer-in-Charge provided that the materials are of an 
imperishable nature and that a formal agreement is drawn up with the 
Contractor under which the Owner secures a lien on the materials and is 
safeguarded against losses due to the Contractor postponing the execution of 
the work or to the storage or misuse of the materials and against the expense 
entitled for their proper watch and safe custody. Recoveries of advances so 
made would not be postponed until the whole of the work entrusted to the 
Contractor is completed. They should be adjusted from his bills for work done 
as the materials are used, the necessary deductions being made whenever the 
items of work in which they are used are billed for. 

 (iv)  Dispute in Mode of Measurement 

 In case of any dispute as to the mode of measurement not covered by the 
contract to be adopted for any item of work, mode of measurement as per latest 
Indian Standard Specifications shall be followed. 

74.  Lump-sums in Tender 

 For the item in tender where it includes lump-sum in respect of parts of work, 
the Contractor shall be entitled to payment in respect of the items at the same 
rates as are payable under this contract for such items, or if the part of the work 
in question is not, in the opinion of the Engineer-in-Charge capable of 
measurement or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the 
Contractor with regards to any sum or sums payable to him under the provisions 
of this clause. 

75.  Running Account Payments to be Regarded as Advances 

 All running account payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the 
contract, or any part thereof, in this respect, or of the accruing of any claim by 
the Contractor, nor shall it conclude, determine or affect in any way the powers 
of the Owner under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise, or in any other way vary or affect 
the contract. The final bill shall be submitted by the Contractor within one month 
of the date of physical completion of the work, otherwise, the Engineer-in-
Charge’s certificate of the measurement and of total amount payable for the 
work accordingly shall be final and binding on all parties. 
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76.  Notice of Claims for Additional Payment 

 Should the Contractor consider that he is entitled to any extra payment or 
compensation or to make any claims whatsoever in respect of the works he 
shall forthwith give notice in writing to the Engineer-in-Charge that he claims 
extra payment and/or compensation. Such notice shall be given to the 
Engineer-in-charge within ten days from the ordering of any work or happening 
of any event upon which the contractor bases such claims and such notice shall 
contain full particulars of the nature of such claim with full details and amount 
claimed. Failure on the part of the Contractor to put forward any claim with the 
necessary particulars as above within the time above specified shall be an 
absolute waiver thereof. No omission by the Owner to reject any such claim and 
no delay in dealing therewith shall be waiver by the Owner of any rights in 
respect thereof. 

77.  Payment of Contractor’s Bill 

 No payment shall be made for works estimated to cost less than Rs. 10,000/- 
till the whole of the work shall have been completed and a certificate of 
completion given. But in case of works estimated to cost more than Rs. 20,000/- 
the Contractor on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the 
Engineer-in-Charge, whose certificate of such approval and passing of the sum 
so payable shall be final and conclusive against the Contractor. This payment 
will be made after making necessary deductions as stipulated elsewhere in the 
contract document for materials, security deposit etc. 

 Payment due to the Contractor shall be made by the Owner if so directed by the 
Owner by Crossed Account Payee cheque forwarding the same to registered 
office or the notified office of the Contractor. In no case will Owner be 
responsible if the cheque is mislaid or misappropriated by unauthorised 
person/persons. In all cases, the Contractor shall present his bill duly pre-
receipted on proper revenue stamp. 

 All payments shall be made in Indian currency. 

78.  Receipt of Payment 

 Receipt for payment made on account of work when executed by a firm, must 
be signed by a person holding due power of attorney in this respect on behalf 
of the Contractor, except when the Contractors are described in their tender as 
a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having 
authority to give effectual receipt for the company. 

79.  Completion Certificate 

79.1  Application for Completion Certificate 

 When the Contractor fulfil his obligation under clause 71.4 shall be eligible to 
apply for completion certificate. The Contractor may apply for separate 
completion certificate in respect of each such portion of the work by submitting 
the completion documents along with such application for completion certificate. 

 The Engineer-in-charge shall normally issue to the Contractor the completion 
certificate within one month after receiving and application therefore from the 
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Contractor after verifying from the completion documents and satisfying himself 
that the work has been completed in accordance with and as set out in the 
construction and erection drawings and the contract documents. 

 The Contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the work executed by him under the terms of contract. 

79.2  Completion Certificate 

 Within one month of the completion of the work in all respects, the Contractor 
shall be furnished with a certificate by the engineer-in-Charge of such 
completion, but no certificate shall be given nor shall the work be deemed to 
have been executed until all scaffolding, surplus materials and rubbish is 
cleaned of the site completely nor until the work shall have been measured by 
the Engineer-in-Charge whose measurements shall be binding and conclusive. 
The work will not be considered as complete and taken over by the Owner, until 
all the temporary works, labour and staff colonies etc.; constructed, are 
removed and the work site cleaned to the satisfaction of the Engineer-in-
Charge. 

 If the Contractor shall fail to comply with the requirements of this clause on or 
before the date fixed for the completion of work, the Engineer-in-Charge may at 
the expenses of the Contractor remove such scaffolding, surplus materials and 
rubbish and dispose off the same as he thinks fit and clean of such dirt as 
aforesaid, and the Contractor shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

79.3  Completion Certificate Documents  

 For the purpose of clause 79 the following documents will be deemed to form 
the completion documents. 

(i)  The technical documents according to which the work was carried out. 

(ii)  Three sets of construction drawings showing therein the modification and 
corrections made during the course of execution signed by the Engineer-
in-Charge. 

(iii)  Completion certificate for ‘embedded’ and ‘covered’ up works. 

(iv)  Certificates of final levels as set out for various works. 

(v)  Certificates of tests performed for various works. 

(vi)  Materials appropriation Statement for the materials issued by the Owner 
for the works and list of surplus materials returned to the Owner’s store 
duly supported by necessary documents. 

80.  Final Decision and Final Certificate 

 Upon expiry of the period of liability and subject to the Engineer-in-Charge being 
satisfied that the works have been duly maintained by the Contractor during 
monsoon or such period as herein before provided in clause 71.1 and that the 
Contractor has in all respect duly made up any subsidence and performed all 
his obligations under the contract, the Engineer-in-Charge shall (without 
prejudice to the rights of the Owner to retain the provisions of relevant clause 
hereof) otherwise give a certificate herein referred to as the final certificate to 
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that effect and the Contractor shall not be considered to have fulfilled the whole 
of his obligations under the contract until Final Certificate shall have been given 
by the Engineer-in-Charge notwithstanding any previous entry upon the work 
and taking possession, working or using of the same or any part thereof by the 
Owner. 

81.  Certificate and Payments no Evidence of completion 

 Except the final certificate, no other certificates or payments against a certificate 
or on general account shall be taken to be an admission by the Owner of the 
due performance of the contract or any part thereof or of occupancy or validity 
for any claim by the Contractor. 

 

 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e  | 50 
 

(STAMP & SIGNATURE OF BIDDER)  

SECTION - 7 

TAXES AND INSURANCE 

82.  Taxes, Duties, Octroi etc. 

 The Contractor agrees to and does hereby accept full and exclusive liability for 
the payment of any and all taxes, duties, octrois etc. now or hereafter imposed, 
increased, or modified from time to time in respect of works and materials and 
all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State 
governmental authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
Contractor and the Contractor shall be responsible for the compliance with all 
obligations and restrictions imposed by the Labour Law or any other law 
affecting employer-employee relationship and the Contractor further agrees to 
comply and to secure the compliance of all sub-Contractors, with all applicable 
Central State, Municipal and local laws and regulations and requirements of any 
Central, State or Local, Government agency or authority. Contractor further 
agrees to defend, indemnify and hold harmless from any liability or penalty 
which may be imposed by the Central, State or Local authorities by reason of 
any violations by Contractor or sub-Contractor of such laws, regulations or 
requirements and also from all claims, suits or proceedings that may be brought 
against the Owner arising under growing out of, or by reason of the work 
provided for by this contract, by third parties, or by Central or State government 
authority or any administrative sub-division thereof. 

82.1  All taxes viz. income tax, Sales Tax, Duties, Levies, GST, Building and other 
Construction Workers Welfare Cess or any other tax or Cess in respect of this 
contract applicable at the time of submission of this tender shall be payable by 
the Contractor and the Institute shall not entertain any claim whatsoever in this 
respect. Taxes, GST, Cess etc. shall be deducted as per applicable rules from 
the bills of the contractor at the rates prevailing on the day of submission of the 
tender. 

 82.1.1 Income Tax 

Income tax at the prevailing rate on the gross amount of the bill shall be 
deducted from the contractor’s bill as per section 194C of the Income Tax Act. 

82.1.2 GST 

GST will be deducted at the prevailing rate on the value of the bill subject to 
submission of certificate of composition scheme by the contractor or else as 
admissible percentage as per relevant rules. If GST not deducted by the Owner, 
contractor shall have to pay GST to the Govt. as per prevailing rate on the value 
of the bill.  

82.1.3 Cess for Building and other construction Workers’ Welfare Board 

1% cess will be deducted from the bills on account of Welfare of Building and 
other construction workers which will be deposited to Building and other 
construction Workers’ Welfare Board formed by the Government of Assam. 
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Any increase in the rates of any existing taxes/duties/levies/royalties etc shall 
be borne by the Institute. If there are any decreases the amounts payable will 
be reduced accordingly.  

82.2. Variation of taxes: 
Any fresh imposition of taxes, duties, levies etc, imposed after receipt of tender 
shall be reimbursed by the Institute on actual on production of proof of 
imposition of the tax.  

83.  Insurance 

 Contractor shall at his own expense carry and maintain insurance with 
reputable insurance companies to the satisfaction of the Owner as follows: 

(i)  Employees State Insurance Act 

 The Contractor agrees to and does hereby accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance Act, 
1984, and the Contractor further agrees to defend, indemnify and hold Owner 
harmless from any liability or penalty which may be imposed by the Central, 
State or Local authority by reason of any asserted, violation by Contractor or 
sub-Contractor of the Employees State Insurance Act, 1948, and also from all 
claims, suits or proceeding that may be brought against the Owner arising 
under, growing out of or by reasons of the work provided for by this contract 
whether brought by employees of the Contractor, by third parties or by Central 
or State Government authority or any political sub-division thereof. 

 The Contractor agrees to fill in with the Employee’s State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the Contractors or sub-Contractors employees, whose aggregate 
remuneration is Rs. 15000.00 per month or such amount as prescribed under 
the Employees State Insurance Act, 1948 from time to time and who are 
employed in the work provided for or those covered by ESI from time to time 
under the Agreement. The Contractor shall deduct and secure the agreement 
of the sub-Contractor to deduct the employee’s contribution as per the first 
schedule of the Employee’s State Insurance Act form wages and affix the 
Employee’s contribution Cards at wages payment intervals. The Contractor 
shall remit and secure the agreement of the sub-Contractor to remit to the State 
Bank of India, Employees’ State Insurance Corporation. Account, the 
Employees contribution as required by the Act. the Contractor agrees to 
maintain all cards and records as required under the Act in respect of 
employees and payments and the Contractor shall secure the agreement of 
the sub-Contractor to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the 
Contractor’s or sub-Contractor’s account. 

 The Owner shall retain such sum as may be necessary from the total contract 
value until the Contractor shall furnish satisfactory proof that all contributions 
as required by the Employees State Insurance Act, 1948, have been paid. 

(ii)  Workman’s compensation and employer’s Liability Insurance 
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 Insurance shall be effected for all the Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Contractor shall 
require the sub-Contractor to provide Workman’s Compensation and 
employer’s liability insurance for the latter’s employees if such employees are 
not covered under the Contractor’s Insurance. 

(iii)  Any other Insurance Required Under Law or Regulations or by Owner 

 Contractor shall also carry and maintain any and all other insurance which may 
be required under any law or regulation from time to time. He shall also carry 
and maintain any other insurance, which may be required by the Owner. 

(iv) The ESI and EPF contribution shall be paid by the contractor and maintain all 
the records which may be required under any law or regulation from time to 
time by the Owner. 

84.  Damage to Property 

(i)  Contractor shall be responsible for making good to the satisfaction for the 
Owner any loss or and any damage to all structures and properties belonging 
to the Owner or being executed or procured or being procured by the Owner 
or of other agencies within the premises of all the work of the Owner, if such 
loss or damage is due to fault and/or the negligence or willful acts or omission 
of the Contractor, his employees, agents, representative or sub-Contractors. 

(ii)  The Contractor shall indemnify and keep the Owner harmless of all claims or 
damage to property other than Owner’s property arising under or by reason of 
this agreement if such claims result from the fault and/or negligence or willful 
acts or omissions of the Contractor, his employees, agents representative or 
sub-Contractors. 
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SECTION – 8 

LABOUR LAWS AND SAFETY REGULATIONS 

85.  Labour Laws 

(i) All matters regarding the labour shall be in accordance to Contract 
labour (Regulation and Abolition) Act, 1970, minimum wage Act 1948 
and other applicable acts under law. 

(ii)  No labour below the age of fifteen years shall be employed on the work. 

(iii)  The Contractor shall not pay less than what is provided under law to labourer 
engaged by him on the work. 

(iv)  The Contractor shall at his expense comply with all labour laws and keep the 
Owner indemnified in respect thereof. 

86.  Implementation of apprentices Act 1961 

 The Contractor shall comply with the provisions of the Apprentices Act 1961 
and the Rule and orders issued thereunder from time to time. If he fails to do 
so, his failure will be a breach of the contract and the Engineer-in-Charge may, 
at his discretion, cancel the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provision of 
the Act. 

87.  Contractor to Indemnify the Owner 

(i)  The Contractor shall indemnify the Owner and every member, officer and 
employee of the Owner, also the Engineer-in-Charge and his staff against all 
actions, proceedings, claims, demands, costs and expenses whatsoever 
arising out of or in connection with the matters referred to in clause 84 and 
elsewhere and all actions, proceedings, claims, demands, costs and expenses 
which may be made against the Owner for or in respect of or arising out of any 
failure by the Contractor in the performance of his obligations under the 
contract documents. The Owner shall not be liable for or in respect of any 
demand or compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person in the employment of the 
Contractor or his sub-Contractor and Contractor shall indemnify and keep 
indemnified the Owner against all such damages and compensations and 
against all such damages and compensations and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. 

(ii)  Payment of Claims and Damages 

 Should the Owner have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the Owner 
shall be charged to and paid by the Contractor and the Contractor shall not be 
at liberty to dispute or question the right of the Owner to make such payments 
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notwithstanding the same may have been made without his consent or 
authority or in law or otherwise to the contrary. 

(iii)  In every case in which by virtue of the provisions of section 12, sub-section (I) 
of workmen’s compensation act, 1923 or other applicable provisions of 
Workmen’s Compensation Act or any other Act, the Owner is obliged to pay 
compensation to a workman employed by the Contractor in execution of the 
works, the Owner will recover from the Contractor the amount of the 
compensation so paid, and without prejudice to the rights of Owner under 
section 12, sub-section (2) of the said Act, Owner shall be at liberty to recover 
such amount or any part thereof by deducting if from the  security deposit or 
from any sum due to the Contractor whether under this contract or otherwise. 
The Owner shall not be bound to contest any claim made under section 12 
dub-section (1) of the said act, except on the written request of the Contractor 
and upon his giving to the Owner full security for all costs for which the Owner 
might become liable in consequence of contesting such claim. 

88.  Health and Sanitary Arrangements for Workers 

 In respect of all labour directly or indirectly employed in the work for the 
performance of the Contractor’s part of this agreement, the Contractor shall 
comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the Owner from time to time 
for the protection of health and sanitary arrangements for all workers. 

89.  Safety Regulations 

(i)  In respect of all labour, directly or indirectly employed in work for the 
performance of Contractor’s part of this agreement, the Contractor shall at his 
own expense arrange for all the safety provisions as per safety codes of 
C.P.W.D., Indian Standards Institution, The Electricity Act, Mines Act and such 
other acts as applicable. 

(ii)  The Contractor shall observe and abide by all fire and safety regulations of the 
Owner. Before starting construction work Contractor shall consult with Owner’s 
safety Engineer or Engineer-in-Charge and must make good to the satisfaction 
of the Owner any loss or damage due to fire to any portion of the work done or 
to be done or to be done under this agreement or to any other Owner’s existing 
property. 

90.  Arbitration 

 All disputes of difference whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or 
maintenance thereof of this Contract or the rights touching or concerning the 
works or the execution or maintenance thereof this Contract of the construction 
meaning operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after completion of the 
contract or whether before or after determination, foreclosure or breach of the 
contract (other than those in respect of which the decision of any person is by 
the Contract expressed to be final and binding) shall after written notice by 
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either party to the Contract to the other of them and to the Owner hereinafter 
mentioned be referred for adjudication to a sole Arbitrator to be appointed as 
herein after provided. 

 For the purpose of appointing the sole arbitrator referred to above, the 
appointing Authority will send within thirty days of receipt of the notice to the 
Contractor a panel of three names of persons who shall all be presently 
unconnected with the organization for which the work is executed. 

 The Contractor shall on receipt of the names as aforesaid, select any one of 
the persons named to be appointed as a sole Arbitrator and communication his 
name to the Appointing Authority within thirty days of receipt of the names. The 
Appointing Authority shall thereupon without any delay appoint the said person 
as the sole Arbitrator. If the Contractor fails to communicate such selection as 
provided above within the period specified, the Appointing Authority shall make 
the selection and appoint the selected person as the sole Arbitrator. 

 If the Appointing Authority fails to send to the Contractor the panel of three 
name as aforesaid within the period specified, the Contractor shall send to the 
Appointing Authority a panel of three names of persons who shall all be 
unconnected with either party. The Appointing Authority shall on receipt of the 
names as aforesaid select any one of the persons named and appoint him as 
the sole Arbitrator. If the Appointing Authority fails to select the person and 
appoint him as the sole Arbitrator shall be entitled to appoint one of the persons 
from the panel as the sole Arbitrator and communicate his name to the 
Appointing Authority. 

 If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reasons whatsoever another sole 
Arbitrator shall be appointed as aforesaid. 

 The work under the Contract shall, however continue during the arbitration 
proceedings and no payment due or payable to the Contractor shall be withheld 
on account of such proceedings. 

 The Arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the parties fixing the date of the first hearing. 

 The Arbitrator may, from time to time, with the consent of the parties, enlarge 
the time for making and publishing the award. 

 The Arbitrator shall give a separate award in respect of each dispute or 
difference referred to him.  

 The venue of arbitration shall be such place as may be fixed by the Arbitrator 
in his sole discretion. 

 The fees, if any, of the Arbitrator shall, if required to be paid before the award 
is made and published, be paid half and half by each of the parties. The costs 
of the reference and of the award including the fees, if any of the Arbitrator 
shall be in the discretion of the Arbitrator who may direct to any by whom and 
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in what manner, such costs or any part thereof shall be paid and may fix or 
settle the amount of costs to be so paid. 

 The award of the Arbitrator shall be final and binding on both the parties. 

 Subject to aforesaid the provisions of the Arbitration and conciliation Act 1996 
or any statutory modification or re-enactment thereof and the rules made 
thereunder, and for the time being in force, shall apply to the arbitration 
proceeding under this clause. 

91.  Jurisdiction 

 The contract shall be governed by and construed according to the laws in force 
in INDIA. The Contractor hereby submits to the jurisdiction of the Courts 
situated at Kokrajhar for the purposes of actions and proceedings arising out 
of the contract and the courts at Kokrajhar only will have the jurisdiction to hear 
and decide such actions and proceedings.  
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SECTION - 9 
 

SAFETY CODE 
 
A. General 
  

Contractor shall adhere of safe construction practice and guard against 
hazardous and unsafe working conditions and shall comply with Owner’s 
safety rules as set forth herein. Prior to start of construction, Contractor will be 
furnished of Owner’s “Safety Code” for information and guidance, if it has been 
prepared. 

 
B. First Aid and Industrial Injuries 
 

(1)   Contractor shall maintain first aid facilities for his employee and those of 
his sub-Contractors. 

 
 (2)   Contractor shall make out side agreements for ambulance service and for 

the treatment of industrial injuries. Names of those providing these 
services shall be furnished to the Owner prior to start of construction and 
their telephone numbers shall be prominently posted in Contractor’s field 
office. 

 
 (3)   All critical industrial injuries shall be reported promptly to the Owner, and 

a copy of Contractor’s report covering each personal injury requiring the 
attention of a physician shall be furnished to the Owner. 

 
C. General Rules 
 
 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be discharged immediately. 
 
D. Contractor’s Barricades 
  

(1) Contractor shall erect and maintain barricades required in connection with 
his operation to guard or protect. 

(a)  Excavations. 
 (b)  Hoisting areas. 
 (c)  Areas adjudged hazardous Contractor’s or Owner’s  

inspectors. 
    (d)  Owner’s existing property subject to damage by Contractor’s         

        operations. 
 (e)  Rail road unloading spots. 
 
(2) Contractor’s   employees and   these of   his sub-Contractors shall   become 

acquainted with Owner’s barricading practice and shall respect the 
provisions thereof. 

 
(3) Barricades and hazardous areas adjacent to but not located in normal 

routes of travel shall be marked by red flasher lanterns at nights. 
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E. Scaffolding 
 

(I)  Suitable scaffolding should be provide for workmen  for all  works that safely 
be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well, suitable footholds and handholds shall be 
provided on the ladder shall be given an  inclination  not steeper than 1 in 4 
(1horizontal and 4 vertical). 

 
(ii)  Scaffolding or staging more than 4 meters above the ground or floor, swing 

suspended from an overhead support or erected with stationary support 
shall have a guard rail properly attached, bolted, braced and otherwise 
rewarded at least 3 ft. high above the floor or platform of such scaffolding 
or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

 
 (iii)  Every opening of the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1 metre. 

 
 (iv)  Working platform, gangways and   stairways should be so constructed that 

they should not sag unduly or unequally and if the height of the platform of 
the gangway or the stairway is more than 4 metres above ground level or 
floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as described in (ii) above. 

 
 (v)   Safe- means   of   access shall be provided to all   working platforms and 

other working places, every ladder should be securely fixed. No portable 
single ladder shall be over 9 metres in length while the width between side 
rails in rung ladder shall in no case be less than 30cms for ladder up to and 
including 3 metres in length. For longer ladder this width should be 
increased at least 5 mm for each additional foot of length. Uniform steps 
spacing shall not exceed 30 cms. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the site 
of work shall be so stacked or placed to cause danger or inconvenience to 
any person or public. The Contractor shall also provide all necessary 
fencing and light to protect the workers and staff from accidents, and shall 
be bound to bear the expenses of defence of every suit, action or other 
proceedings of law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and pay any damages and costs  
which may be awarded in any such suit or  action or proceedings to any 
such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 
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F.  Excavation and Trenching 
 
 All trenches 1.2 metres or more in depth, shall at all times be supplied with at 

least one ladder for each 50 metres length or fraction thereof. 
 Ladder shall be extended from bottom of the trench to at least 1 metre above 

the surface of the ground. The sides of the trenches which are 1.5 metres in 
depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides to collapse. The excavated 
materials shall not be placed within 1.5 metres of the edge of the trench or half 
of the trench width whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or undercutting shall be done. 

 
G. Demolition 

(i)   Before any demolition work is commenced and also during the progress of 
the work. 

 (a)  All road and open areas adjacent to the work site shall either be closed 
or suitably protected. 

 (b)  No electric cable or apparatus which is liable to be a source of danger 
shall remain electrically charged. 

 (c)  All practical shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over-loaded with debris or materials as to render it unsafe. 

(ii)  All   necessary   personal   safety equipment as considered  adequate   by 
the Engineer-in-charge, should be kept available for the use of the persons 
employed on the site and maintained in condition suitable for immediate 
use, and the Contractor shall take adequate steps to ensure proper use of 
equipment by those concerned. 

 (a) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective gloves. 

 (b) Those engaged in white washing and mixing or stacking of cement 
bags or any materials which are injurious to the eyes shall be provided with 
protective goggles. 

 (c) Those engaged in welding and cutting works shall be provided with 
protective face and eye shields, hand gloves etc. 

 (d) Stone breakers shall be provided with protective goggles and protective 
clothing, and seated sufficiently safe intervals. 

 (e) When workers are employed in sewers and manholes, which are in 
use, the Contractor shall ensure that the manhole covers are opened and 
are ventilated at least for an hour before the workers are allowed to gate 
in to the manholes, and the manholes so opened shall be cordoned off 
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with suitable railing and provided with warning signals or board to prevent 
accident to the public. 

 (f) The Contractor shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 years are employed on the work of 
lead painting, the following precautions should be taken,  

  (1)  No paint containing lead or lead product shall be used except in the 
form of paste or ready-made paint. 

 (2)   Suitable face masks should be supplied for use by the workers when 
paints are applied in the form of spray or a surface having lead paint dry 
rubbed and scrapped. 

 (3) Overalls shall be supplied by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters to wash 
them during and on cessation of. 

(iii)  When   the   work   is done near any place where there is a risk of drowning, 
all necessary safety equipment should be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work. 

(iv) Use of hoisting machines and tackles including their attachments, 
anchorage and supports shall conform to the following standards or 
conditions:- 

 (a)  These   shall   be of good mechanical construction, sound materials 
and adequate strength and free from patent defect and shall be kept in 
good working order. 

 (b)  Every   rope   used   in hoisting or lowering   materials   or as   means 
of suspension   shall   be of durable quality and adequate strength and free 
from patent defects. 

 (c)  Every   crane   driver   or   hoisting   appliance   operator shall be 
properly qualified and no person under the age of 12 years should be in 
charge of any hoisting machine including any scaffolding, which or give 
signals to the operator. 

 (d)  In case of every hoisting machine and of every chain ring hook , 
shackle, swivel, and pulley block used in hoisting or lowering or as means 
of suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gears referred to above shall be 
plainly marked with the safe working load of the conditions under which it 
is applicable which shall be clearly indicated. No part of any machine or 
any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
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 (e)  In case of departmental machine, the safe working load shall be 
notified by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall notify the safe working load of the machine to the 
Engineer-in-charge whenever he brings any machinery to site of work and 
get it verified by the Engineers concerned. 

         (v) Motors, gearing transmission, electric wiring and other dangerous part of 
hoisting appliances should be provided with such means as to reduce to 
the minimum the accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part or any part 
of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating 
mats, wearing apparel, such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers shall not wear any rings, 
watches and carry keys or other materials which are good conductors of 
electricity. 

         (vi) All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in safe conditions and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 

 (vii)  These safety provisions should be brought to the notice of all concerned 
by the displaying on a notice board at a prominent place at the work-spot. 
The person responsible for compliance of the safety code shall be named 
therein by the Contractor. 

 (viii)  To ensure effective enforcement of the rules and regulations relating to 
safety precautions, the arrangements made by the Contractor shall be 
open to inspection by the Welfare Officer, Engineer-in-Charge or safety 
Engineer of the administration or their representatives. 

(ix)  Notwithstanding   the above   clauses   there   is nothing in these to exempt 
the contractor from the operations of any other Act or rules in force in the 
Republic of India. 

 The works throughout including any temporary works shall be carried out 
in such a manner as not to interfere in any way whatsoever with the traffic 
on any roads or footpaths at the site or in the vicinity thereto or any exiting 
works whether the property of the Administration or of a third party. 

 In addition to the above, the Contractor shall abide by the safety code 
provision as per C.P.W.D. Safety Code and Indian standard Safety Code 
framed from time to time.  
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PROFORMA  OF AGREEMENT 

CONTRACT AGREEMENT FOR THE WORK OF...................................................... 

DATED...…………..2019 (…………………………….………..Two Thousand 
Nineteen) Between M/s 
.................................................................................…………....... in the town of 
.................................................… hereinafter called the “CONTRACTOR” which term 
shall unless excluded by or repugnant to the subject or context include its successors 
and permitted assignees of the one part  and the Central Institute Technology 
Kokrajhar hereinafter  called the “OWNER” (Which term shall, unless excluded by or 
repugnant to the subject or context include its successors and permitted assignees) 
of the other part. 

Whereas: 

A. The Owner being desirous of having provided and executed certain works 
mentioned, enumerated or referred to in the tender documents including short Tender 
notice, General Tender Notice, General Conditions of Contract, Special conditions of 
Contract, Specifications, Drawings, and Plans. Time Schedule of Completion of Jobs, 
Agreed Variations, other documents has called for Tender. 

B. The Contractor has inspected  the site and surroundings of the works specified 
in the tender documents and has satisfied himself by careful examination before 
submitting his tender as to the  nature of the surface strata, soil, sub-soil and ground, 
the form and nature  of site and local conditions , the qualities, nature and magnitude 
of the work, the availability of labour and materials necessary for the execution of 
work, the means of access to site, the supply of power and water thereto and 
accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and things referred to, or implied  in 
the tender documents or having any connection therewith, and has considered the 
nature and extent of all probable and possible situations, delays, hindrances or 
interferences to or with the execution  and completion of the work to be carried out 
under  the contract, and has examined and considered all other matters, conditions 
and things and probable and possible  contingencies, and generally all matters 
incidental thereto and ancillary thereof affecting the execution and completion of the 
work and which might have influenced him in making his tender. 

C. The Notice Inviting Tender, General Conditions of Contract, Special Conditions 
of Contract Specifications, Drawings, Plans, Time Schedule of Completion of Jobs, 
and other documents, copies of all  which are hereto annexed and marked “A”, The 
letter of  submission of Tender and Acceptance of tender and any statement of agreed 
variation with its enclosures, copies of which are also hereto annexed and marked “B” 
form part of this contract though separately set out herein and are included in the 
expression “CONTRACT” wherever herein used . 

And Where as   

 The Owner accepted the Tender of the Contractor for the provision and the 
execution of the said work  at the rates stated in the schedule of quantities of works 
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and finally approved by Owner (herein after called the “Schedule of Rates” ) upon the 
terms and subject to the conditions of contract. 

          Now This Agreement Witnessed and it is hereby agreed and declared as 
follows :- 

1. Inconsideration of the payment to be made to the Contractor for the work to be 
executed by him, the Contractor hereby covenants with the Owner that the Contractor 
shall and will duly provide, execute and complete the said works and shall do and 
perform all other acts and things in the contract mentioned or described or which are 
to be implied there from or may be reasonably necessary for the completion of the 
said works and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

2. In consideration of the due provision execution and completion of the said 
works, Owner does hereby agree with the Contractor that the Owner will pay to the 
Contractor the respective amount for the work actually done by him and approved by 
the Owner at the Schedule of Rates and such other sum payable to the Contractor 
under provision of Contract, such payment to be made at such time in such manner 
as provided for in the Contract. 

AND  

3. In consideration of the due provision, execution and completion of the said 
works the Contractor does hereby agree to pay such sums as may be due to the 
Owner for the services rendered by the Owner to the Contractor, such as power 
supply, water supply and  others as set for in the said contract and such other sums 
as may become payable to the Owner towards the controlled items of consumable 
materials or towards loss, damage to the Owner’s equipment, materials construction 
plant and machinery, such payments to be made at such time and in such manner as 
is provided in the Contract. 

   It is specifically and distinctly understood and agreed between the Owner and 
the Contractor that the Contractor shall have no right, title or interest in the site  made 
available by the Owner for execution of the work executed or in the buildings, structures 
or works executed on the said site by the Contractor or in the good articles, materials 
etc. brought on the said site unless the same specifically belongs to the Contractor and 
the Contractor shall not have or deemed to have any lien whatsoever change for unpaid 
bills nor will be entitled to assume or retain possession or control of the site or structures 
and the Owner shall have an absolute and unfettered right to take full possession of 
site  and to remove the Contractor, their servants, agents and materials belonging to 
the Contractor and laying on the site. 

 The Contractor shall be allowed to enter upon the site for execution of the 
works only as a licensee simpliciter and shall not have any claim, right, title or interest 
in the site or the structures erected thereon and the Owner shall be entitled to 
terminate such license at any time without assigning any reason. 

 The material including sand, gravel, stone, loose earth, rock etc., dug up or 
excavated from the said site shall, unless otherwise expressly agreed under the 
contract exclusively belong to the Owner and the Contractor shall have no right to 
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claim over the same and such excavations and materials should be disposed of on 
account of the Owner according to the Instructions in writing issued from time to time 
by the Engineer-in-charge. 

In witness whereof the parties have executed these presents in the day and 
the year first above written. 

 

Signed and Delivered for and on 
behalf of Owner Central Institute of 
Technology  Kokrajhar 

 Signed and Delivered for and 
on behalf of Contractor 

Date :  Date : 

Place :   Place :  

 

In presence of the Witnesses 

 

1.............................................................. 1................................................ 

................................................................ .................................................. 

................................................................ .................................................. 

 

2.............................................................. 2................................................ 
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PROFORMA  OF BANK GUARANTEE 
 

(On non-judicial paper of appropriate value) 
To           
Central Institute Technology, Kokrajhar 
Kokrajhar-783370, Assam 

Dear Sirs,  

 M/s.............................................................................................… have taken 
tender for the work of................................................................................. 

for Central Institute Technology Kokrajhar. 

 The tender Conditions of Contract provide that the Contractor shall pay a sum 

of `    ……..…..………….....................................................................… 
(Rupees..............................................................................................as earnest 
money/ initial full Security deposit in the form therein mentioned. The form of payment 
of earnest money/ security deposit includes guarantee executed by Schedule ‘A’ 
Bank, undertaking full responsibility to indemnity Central Institute Technology 
Kokrajhar in case of default. 

The said...................................................................… has approached us and 
at their request and in consideration of the promises 
we........................................................................................................................ 

having our office at ....................................................................................... have 
agreed to give such guarantee as  hereinafter mentioned. 

1. We............................................................................................................. 

hereby undertake and agree  with  you that if default shall be made by 
M/s............................................................................................................ 

in performing any of the terms and conditions of the tender or in payment of 
any money payable  to Central Institute Technology Kokrajhar  we shall on 
demand pay to you in such manner as you may direct the said amount of 
Rupees.......................................... only  or such portion thereof not exceeding 
the said sum as you may from time to time require. 

2. You will have the full liberty without reference to us and without affecting this 
guarantee, postpone for any time or from time to time the exercise of any of 
the powers and rights conferred on you under the contract with the said ............ 
............................................................... and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said 
........................................… which under law relating to the sureties would  but 
for provision have the effect of releasing us. 

 

3. Your right to recover the said sum of ` ……………...................... 
(Rupees.......................................……………………………………) from us in 
manner aforesaid will not be affected or suspended by reason of the fact that 
any dispute or disputes have been raised by the said 
M/s.....................................................................................................................
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..........and/or that any dispute or disputes are pending before any officer, 
tribunal or court. 

4. The guarantee herein contain shall not be determined or effected by the 
liquidation or winding up, dissolution or change of constitution or insolvency of 
the said..........................................but shall in all respects and for all purposes 
be binding and operative until payment of all money due to you in all respect 
of such liabilities is paid. 

5. Our liability under this guarantee is restricted to 
Rupees.........................................................Our guarantee shall remain in 
force until...............................................................unless a suit or action to 
enforce a claim under Guarantee is filed against us within six months from 
.......................................(which is date of expiry of guarantee) all your right 
under the said guarantee shall be forfeited and we shall be relieved and 
discharged from all liabilities thereunder. 

6. We have power to issue this guarantee in your favour under Memorandum and 
Articles of Association and the undersigned has full power to do under the 
power of Attorney dated .................................granted to him by the bank. 

                   Yours faithfully,  
 
 

               ………………....................................            
Bank 
                            By it’s Constituted Attorney 
 
 
 
 
 
 
     Signature of a person duly authorized to                              
                                                             sign on behalf of the bank. 
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GUARANTEE AGAINST ADVANCE PAYMENT 
 

This deed of Guarantee made this .......................................................……… 

day of ....................……. between ..................………………………. ……………. and 
wherever the context so requires includes its successors and assigns         hereinafter 
called “They Surety” and...........................… ………………………. a Company 
registered under  the Companies Act of 1956 and having its Registered Office 
at.............................……………………………………… and wherever the context so 
requires includes its successors and assigns, hereinafter  called “the Owner”. 

WHEREAS M/s....................................................................................………(a 
company registered under the Companies Act of 1956 having its registered office at 
.........................................................(Wherever applicable ) and wherever the context 
so requires includes its successors and assigns, hereinafter called the “ Contractor” 
has undertaken to the terms and conditions mentioned in the : 

(a) Letter of Intent No.............................dated............................................ 

OR 

(b) Agreement No....................................................dated.......................... 

  referred to as “the said Contract” 

 

AND WHEREAS the Owner has agreed to make an advance of ` 

….............................(Rupees...................................................... being) % value of the 
contract on ............................................................. as provided in the contract as the 
said advance to the Contractor carrying no interest. 

AND WHEREAS the Contractor has agreed with the Owner authorizing him to  deduct 
under the terms of the said  contract from the  amount that  becomes due the payable 
to the  Contractor as per the terms and  conditions  described under  the clause “Terms 
and Conditions of  Payments” of the Contract on proper execution of the Contract. 

Now this deed witnessed that in consideration of the said advance or any balance 
thereof made by the Owner to the Contractor, the surety hereby GUARANTEES the 
payment of the said advance by the Contractor, undertakes to pay the Owner on 

demand the said sum of ` ................................................................. subject to the 
following conditions. 

(a) “Surety hereby gives an irrevocable guarantee and declares that its liability 

under this bond shall extend to the payment of the whole of the amount viz.  ` 
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.............................................paid as advanced as provided for in the contract “as the 
said advance” 

(b) this guarantee shall remain in force and effect so long as the said advance of 
any part thereof remains outstanding and shall expire and become ineffectual only 

after the recovery of the entire sum of ` ................................................................... 
covered by the Guarantee and upon intimation thereof being given by the Owner to 
the Surety, in which event, the Surety shall be discharged by the Owner. 

(c) the Surety shall not be discharged or released from the Guarantee by any 
arrangement made between the Owner and the Contractor with  or without the 
Consent of the surety or by any alteration in the obligations of the parties or by any 
indulgence, forbearance, whether as to payment , time performance or otherwise. 

(d) The Guarantee shall come in to force from the date Contractor receives from 
the Owner the said advance. 

(e) Notwithstanding anything stated above, the liability of the Surety under the 
guarantee is given is not completed or filly performed, the surety (bank) hereby agrees 
to further extend the Guarantee till such time as is required to fulfill the contract.  
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INDENTURE FOR SECURED ADVANCED 
 

 
 THIS INDENTURE made........…….………………………………......... 
day..............…………………....................................................2019 
between………........……………................................................................ 
.....................................………….. (hereinafter called the Contractor which expression 
shall where the context so admits or implies be deemed to include his executors, 
administrator and the assigns) of one part and Central Institute of Technology Kokrajhar 
(hereinafter called the CIT which expression shall where the context so admits or 
implies be deemed to include its successors in office and assigns) of the other part. 

 
 WHEREAS by an agreement No...................………………………………. 
dated ...........…………………….  (hereinafter called the said agreement the 
Contractor has agreed........................................……………. and WHEREAS the 
Contractor has applied to the CIT that he may be allowed advance on the security of 
materials absolutely belonging to him and brought by him to site of the works, the 
subject of the said agreement for use in the construction of such of the works a he 
has  undertaken to execute at rates fixed for the finished work ( inclusive of the cost 
of materials and labour and other charges) and whereas the CIT has agreed to 

advance to the Contractor an amount upto ` 
............................................……………………… 
(Rupees.................................................... 
...............................................................................only) on the security of the 
quantities and other particulars of the materials on the security of which the advance 
or advances are  made as detailed in the secured advance account forming part of 
the running account bill preferred from time to time and signed by the Contractor for 
the said works. 
 
 NOW THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of amounts aggregating to the sum of ` 
......………………….…………………………………………………………………. 
(Rupees.....……………………………………………………………………………………
…………………………………………… only) on or after the execution of these 
presents paid to the Contractor by the CIT (the receipt where of the Contractor hereby 
acknowledge) Contractor doth hereby covenant and agree with the CIT declare as 
follows: 
 
1. That the said sum aggregating to 

`.....................…...................(Rupees.............................……………………………...…
……... ....... .................. ................only) so advanced by the CIT to Contractor as 
aforesaid shall be employed by the Contractor in or towards expending the execution 
of the said works and for no other purpose whatsoever. 
 
2. That the materials detailed in the said Running Account Bills which have been 
offered to and accepted by the CIT as Security are absolutely the Contractor’s own 
property, and free from encumbrances of any kinds and Contractor will not make any 
application for or receive a further advance on the security of materials which are not 
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absolutely his own property and free from encumbrances of any kind and the 
Contractor hereby agrees to indemnify the CIT against all claims to any materials in 
respect of which an advance has been made to him as aforesaid. 
 
3. That the materials detailed in the said Running Account Bills (hereinafter called 
the said materials) shall be used by the Contractor solely for the execution of the said 
works in accordance with the directions of the Engineer-in-Charge and in terms of the 
said agreement. 
 
4. That the Contractor shall make at his own cost all  necessary and adequate 
arrangement for the proper watch, safe custody and protection against all risk of the 
said materials and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the  Contractor’s  custody and on his own 
responsibility and shall at all times be open to inspection, by the event of the said 
materials or any part thereof being stolen, destroyed or damaged the Contractor will 
forthwith replace the same with other materials of like quality or repair and make  good 
same as required  by the Engineer-in-Charge. 
 
5. That the said materials shall not on any account be removed from the site of 
the said works except with the written permission of the Engineer-in-Charge or an 
officer authorized by him on that behalf. 
 
6. That the advance shall be repayable in full when or before the Contractor 
receives payment from the  CIT of the price payable of him or the said works under 
the terms and provisions of the said agreement provided that if any intermediate 
payments are  made to the Contractor on account of the  work done then on the 
occasion of each such payment the  CIT will be at liberty to make recovery from the 
Contractor’s bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect of which recovery has 
not  been made previously the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of the advances made 
under these presents were calculated. 
 
7. That if the Contractor shall at any time make any default in the performance or 
observance in any  of the  terms and provisions of the said agreement the total amount 
of the advances that may still be owing in the CIT together with the interest thereon 
at twelve  percent per annum from the date or  respective dates of such advance to 
the dates of payment will with all costs, charges, damages and expenses incurred by 
the CIT in the recovery thereof or the enforcement of the security or otherwise by 
reason of the default of the Contractor shall become payable by the Contractor hereby 
covenants and agrees with the CIT to repay and  pay the same respectively to him 
accordingly. 
 
8. That the Contractor hereby gives charge all the said materials for the 

repayment to the CIT of the said sum aggregating to ` 
...................................(Rupees........................... 
................................................................................only) and all costs, charges, 
damages and expenses payable under these presents PROVIDED ALWAYS AND it 
is hereby agreed and declared that notwithstanding anything in the said agreement 
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and without prejudice to the powers contained therein if and whenever the money 
owing shall not be paid in accordance herewith the CIT may at any time thereafter 
adopt all or any of the following courses as he may deem best:- 
a) Seize and utilise the said materials or any part thereof in the completion of the 
said works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such  completion and the amount due in  respect of advance under these 
presents and crediting the Contractor with the value of work done  as if he had  carried 
it out in accordance with the said agreement and the rates thereby provided. If the 
balance is against the Contractor he is to pay same to CIT on demand. 
 
b) Remove   and   sell   by   the public auction the seized materials or only part 
thereof and out of the moneys arising from the sales retain all the sums aforesaid 
repayable to the CIT under these presents and pay over the surplus (if any) to the 
Contractor. 
c) Deduct all or any, part of the money owing out of the security deposits or any 
sum due to the Contractor under the said agreement. 
 
9. That in event of any conflict between the provisions of these presents and the 
said agreement the provisions of the said agreement shall prevail and in the event of 
any dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been herein before expressly provided for, the same shall 
be referred to arbitration as provided in the said agreement. 
 IN WITNESS WHEREOF.......…………………………. .........................… 
and………………………………………….. CIT by the order and under the directions 
of CIT have herein to set their respective hands the day and year first above written. 
 
Signed, sealed and delivered   Signature    : 
by the said Contractor in the     
Presence of                    Name : 
Witness 
       Address       : 
 
 
                 Address        : 
 
 
       Witness   : 
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SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 
 

SECTION - 1 

1.1. Scope of Work 

 The present scope of work under this contract shall include “Installation of 30 
KLD STP at Girls' Hostel at CIT, Kokrajhar - Phase - I” The scope of this contract 
shall include installation and testing of bored cast in situ piles of required 
length, pile caps, substructure and superstructure, water supply and sanitary 
works, site development works, all electrical works and other related works as 
per specifications and drawings issued from time to time subject to the 
conditions of the contract. The Contractor shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the work till 
completion unless otherwise mentioned in this tender document. All materials 
required for the work shall be as per technical specifications and approved by 
Engineer-in-Charge prior to procurement and use. 

1.2. Time Schedule 

1.2.1.  The work shall be completed strictly within 06 Months as per the following 
milestones: 

All site development work shall be planned and finished in order to match the 
handing over schedule above. 

The contractor shall submit along with his offer a detail construction program 
showing completion of the work in stages as above. Any tender without a 
detailed completion program may be liable for rejection. 

The contract period shall be reckoned from the 25th day from the date of issue 
of Letter of Intent, date of handing over of site or date of issue of first 
construction drawing whichever is later. 

1.2.2.  The detailed construction program submitted along with the tender for 
completion of the work shall show starting and completion of the major items. 
On award of the work this master program will be reviewed and updated every 
month or at more frequent intervals as directed by the Engineer-in-charge. 

1.2.3  The tenderer shall also submit in details the methodology supported by 
deployment of sufficient machineries, manpower and materials matching with 
the nature, volume of work and the schedule time of completion. 

1.2.4   The tenderer shall also submit the following along with their offer: 

 a) Methods/ machinery to be adopted for mixing, transportation and pouring of 
concrete with reference to the volume given in the BOQ. 

 b) Source of earth for filling in land development. 

1.2.5  List of Mandatory machineries: The contractor shall ensure deploying the 
following machineries without fail within two months of awarding the work. 

i) At least 1 concrete mixer with weigh batcher of full bag capacity with hopper. 

ii) Steel shuttering plates with steel beams and steel props with adjustable 
jacks enough to complete the work as per completion schedules. 

iii) Suitable arrangement for placing of concrete Hoist/concrete pump. 
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iv) Laboratory with full facility for site testing. 

v) Needle vibrators as per requirement. 

vi) Contractor shall submit complete plan for engagement of curing pumps for 
the proposed work to the satisfaction of the Engineer-in-Charge. 

vii) Any other plants and machineries considered essential to complete the 
work in time and with acceptable quality.    

1.2.6 Monthly / weekly work program will be drawn up with the contractor  based on 
availability of work fronts. The contractor shall scrupulously  adhere to this 
schedule by deploying adequate personnel and  construction tools and tackles 
and equipment. In all matters concerning  the extent of target set out in the 
weekly and monthly program and the  degree of achievement, the decision 
of the Engineer-in-Charge will be  final and binding. 

1.2.7. Incentive for early completion 

In case, the contractor completes the work ahead of the scheduled completion 
time, a bonus @ 1% (one percent) of the tendered value per month computed 
on per day basis, shall be payable to the contractor, subject to a maximum of 
5% (five percent) of the tendered value. The amount of bonus, if payable, shall 
be paid along with the final bill after completion of the work. In order to enable 
to claim BONUS under this clause, each delivery schedule as specified in the 
tender has to be fulfilled on time.  

1.3. Scope of supply 

1.3.1  Owner’s scope of supply: 

           a) No store materials, tools and plants shall be issued by the owner.  

1.3.2  Contractor’s scope of supply: 

 a) All materials, equipment, consumable, testing appliances, tools  and tackles 
necessary for completing the work shall be procured and engaged by the  
contractor at his own cost. 

 b) Land for borrow areas for procuring earth shall be arranged by the 
Contractor. All payments towards cost of forest royalties for land, taxes, cess, 
octroi, right of way etc. shall be paid by the contractor. 

c) The contractor may arrange for Ready Mix Concrete for which no extra 
payment will be made. However the contractor should take prior approval from 
Engineer-in-charge in writing before commencing with concreting with RMC. 

1.4.  Quality assurance & quality control 

1.4.1 The tenderer is required to carry out various tests for quality assurance as 
given in this tender document and technical document that will be furnished 
during the performance of the work as per IS codes.  

 Tenderer shall furnish in his offer the quality assurance programme containing 
the overall quality management and procedures which is required to be 
adhered to during the execution of the contract including the details of the field 
laboratory to be maintained at site. 
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1.4.2  The contractor shall engage specialized construction agencies having 
experience and expertise in concerned field for the execution of the following 
items of works: 

(i) Structural Glazing 

(ii) Aluminium composite panel 

(iii) Water supply and sanitary installation 

(iv) Electrification 

(v)  Water proofing 

(vi) False ceiling 

(vii) Fire Fighting 

(viii) Anti-termite Treatment 

(ix) Wooden Flooring 

(x)  Air conditioning 

(xi) Lift  

Prior approval from the Institute shall be obtained before taking up the above 
works. (Agencies for all the above specialized items shall be finalized within 
6th months from the date of issue of work order).  

1.5.  Test and inspection of work  

 All tools, tackles and equipments for the tests and inspection of works shall be 
provided by the contractor. If any test(s) is required to be done through other 
agencies the test(s) shall be done at the cost of the contractor. These are in 
addition to clause no. 63, 64 & 65 of General Conditions of Contract. 

1.6.  Site clearing 

 The contractor should clean the site free from all obstructions. No payment 
shall be made against this. And no extra time on this account shall be 
considered. 

1.7 Approach Road 

 There are black top approach roads to the surroundings of the work site. 
Maintenance of roads within the construction site and also those to the 
contractor’s office, staff quarters and labour camps in motor able condition shall 
be responsibility of the contractor at his own expenses. 

1.8. Schedule of Labour Rates 

 Tenderer should quote labour rates for only those categories of labour that are 
likely to be used in this work in the prescribed form enclosed. 

 

 

1.9. Validity of Bank Guarantee against Earnest Money Deposit  
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 The Bank Guarantee submitted towards Earnest Money Deposit as per 
detailed NIT of General Conditions of Contract shall be kept valid for a period 
of six months from the date of opening of the tender. 

1.10.   Variation in Drawings and Quantities 

Drawings accompanying the Tender Document are indicative and issued for 
tendering purpose only. Detailed drawings on the basis of which actual 
execution of the work is to be executed shall be furnished to the contractor 
progressively based on the programme involved after the award of the work. 
The Contractor will not be entitled for any price variation for quantities as per 
execution from the quantities given in the tender upto the limit specified in the 
clause no. 60.A(d) under General Condition of Contract 

 
1.11 Billing 
 

The Contractor will submit a bill in approved proforma in triplicate to the 
Engineer-in-Charge of the work giving abstract and detailed measurements 
recorded as per clause no. 73(i) of GCC for various items executed during a 
month, before the expiry of the 1st week of the succeeding month. The 
Engineer-in-Charge shall take further action to effect payment of the bill before 
the expiry of 15 days from the date of presentation of the bill along with joint 
measurements. This clause shall supercede clause no. 73 (ii) of General 
Conditions of Contract. 

In the event of the necessity of a check measurement the contractor or his 
representative shall remain present and quantity after check Measurement 
shall be final. 

1.12. Income Tax Clearance Certificate (I.T.C.C) 

 Attested copy of the latest I.T.C.C. in the proforma prescribed by the Govt. of 
India should accompany the Tender Document. The I.T.C.C should be in the 
name of the firm/individual, quoting for this work.  

1.13. Water and Power 

1.13.1  Water : 

 The contractor shall arrange water fit for the purpose of drinking and 
construction at their own cost. 

1.13.2  Power : 

 Owner will supply power at a point near the work site as decided by the 
Institute, from where the contractor will make his/their own arrangement for 
distribution. All the works of the contractor shall be done as per Indian 
Electricity Act and Rules framed there under and approved by the Engineer-in-
Charge. The temporary lines will be removed forthwith after the completion of 
the work or if there is any hindrance caused to the other work due to the 
alignment of these lines, the contractor will re-route or remove the temporary 
lines at his own cost. 

 The contractor at his own cost will also provide suitable electric meters, fuses, 
switches etc. These shall be in the custody and control of the Owner. The cost 
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of power supply shall be payable to the Owner every month at the prevailing 
rates from time to time or will be deducted from the running account bills. 

1.13.3. Owner, however, does not guarantee uninterrupted power supply and this 
does not relieve the contractor of his responsibility for the timely completion of 
various works as stipulated, nor any compensation shall be paid to the 
contractor for any failure or short supplies of Power. The contractor shall 
therefore make their own arrangement for stand by power supply at his own 
cost. 

1.14  Mobilization Advance: 

1.14.1 Contractor shall be paid on request recoverable Mobilization advance up to a 
maximum of 10% of the awarded contract value at the discretion of the 
Engineering-in-charge. The mobilization advance will carry a fixed simple 
interest @ Prevailing Base rate of SBI + 0.5% OR prevailing rate of Interest of 
SBI on Domestic Deposits for 80% of the stipulated contract period, at the time 
of release of the payment whichever is higher. 

1.14.2  Mobilization advance as mentioned above shall be paid as follows: 

a)   50% on completion of the following: 

i. Submission of initial security deposit/security deposit as mentioned at 
clause 19 of General Conditions of Contract and signing of agreement. 

ii.  Submission of Bank Guarantee Equivalent to mobilization advance plus 
estimated interest charges for the contract period, in proforma approved by 
OWNER, from a Nationalized Bank/Scheduled Bank. 

b)  50% after initial mobilization of plants & equipments and completion of 
labour camps etc., to the full satisfaction of the Engineer-in-Charge. 

 The Mobilization Advance together with the interest accrued shall be 
recovered from each running account bill @12% of gross amount of the RA 
bill in such a manner that the total advance and interest accrued is 
recovered approximately within 80% of the stipulated contract period. 
Balance amount, if any, remaining unrecovered shall be deducted in full 
from the RA bill succeeding 80% of the contract period. The same method 
of recovery will hold good for interest free mobilization also. 

c)  The contractor has to submit the utilization statement supported by 
authentic document of 1st installment of mobilization advance paid and 2nd 
installment of mobilization advance will be paid only after submission of 
utilization statement. 

1.14.3.  In case, any bidder requests for interest free mobilization advance, the offers 
of such bidders shall be loaded as follows for the purpose of comparison of 
prices : 

             Loading = Interest charges calculated @ prevailing base rate in percent+ 
  2%  per annum for half the time period of the contract. 

 

  = MA x (Prevailing base rate+2) x Time Schedule in Months 

                        100 x 12 x 2 

   MA = Mobilization Advance. 

1.14.4 The bidder shall indicate in the BOQ whether the above requirement of 
advance shall be interest free or interest bearing. In the absence of the said 
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information, it will be presumed that no mobilization advance is required by the 
Contractor. 

1.15.  Price Escalation. 

The contract value shall be adjusted for material, labour and P.O.L. etc. 
Escalation or reduction shall be based upon the following. The base date for 
working out such escalation/reductions shall be the last date of receipt of 
tender. No escalation on extra items shall be paid. Any increase in price indices 
after the schedule date of completion of the contract shall not be taken into 
consideration. The price indices valid as on the scheduled date of completion 
in each category will continue to apply during the period of extension of the 
contract. However, reductions, if any, will continue to apply as per the formulae 
given herein under. 

 
1.15.1 Period of Applicability 

Price escalation (or reduction) for LABOUR for all components 
 mentioned below will be applicable immediately from the date of a ward of 
 contract. Price escalation (or reduction) for all other items will  be 
 applicable only after 12 months reckoned from the 25th day from 
 the date of issue of letter of intent (extended till the end of the  calendar 
 month the period ends) subject to fulfillment of the following 
 conditions. The price escalation clause will not be applicable till both  the 
 conditions are fulfilled.  

a)  The work completed at the end of first one year is at most 10% less 
 than the  percentage of time 12 months is with respect to the total 
 contract period. Thus, if the time of completion of the project is 24  months, 
 then at the end of 12 months, (12/24)*100 -10 = 40% of the  work must have 
 been completed. If this is not fulfilled, then the month  from which this formula 
 is fulfilled (with 12 replaced by the month in the formula), will be the 
 month from which price escalation will apply. Thus for fulfillment after say,  14 
 months, (14/24)*100 -10 = 48.34% of the work must be completed at the end 
 of 14 months to become eligible for the escalation to apply for the 
 remaining value of work after 14 months. 
     b)  All intermediate milestones (M) that are specified for completion before  12 
 months must be completed for price escalation to be applicable. If  the 
 milestone is delayed, then price escalation will apply from the date  when the 
 milestones are completed. 

The above two conditions will apply independent of each other. Thus, if 
 40% of the work was completed at the end of 12 months, but a  milestone 
 (M) was not completed, and it is completed at the end of 14  months, price 
 escalation  will be applicable from the end of 14 months,  even if 48.34% 
 of the work was not completed at that time. All  calculations and applicability 
 will be with respect to the first date of the calendar month (in view of the 
 extension of the initial 12 month period  to the end of the calendar month). 
 
1.15.2 Price Escalation for Civil Works –  

The compensation for escalations for Cement, Steel, other building materials, 
labour and P.O.L. shall be worked out as per the following formulae: 

   (a) Cement : 
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VC = 0.85 x W x 0.15 x 
0

0

CI

CICI 
  

VC = Variation in cement cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered 
W = Value of work done during period under consideration (Civil Works). 
CI = All India wholesale price index for cement as published by the 
Economic Adviser to Govt. of India, Ministry of Industry & Commerce, for 
the period under consideration. 
CI0 = All India wholesale price index for cement as published by the 
Economic Adviser to Govt. of India, Ministry of Industry & Commerce, as 
valid on the last stipulated date of receipt of tenders including extension if 
any. 
 
(b) Steel : 

VS =0.85 x W x 0.20 x 
0

0

SI

SISI 
  

VS = Variation in steel cost i.e. increase or decrease in the amount in rupees 
to be paid or recovered 
W = Value of work done during period under consideration (Civil Works). 
SI = All India wholesale price index for steel (bars & rods) as published by 
the Economic Adviser to Govt. of India, Ministry of Industry & Commerce, 
for the period under consideration. However, the price index shall be limited 
to (i) for the month when the last consignment of steel reinforcement for the 
work is procured or (ii) for the month in which half of the stipulated contract 
period is over which ever of these two is earlier. 
SI0 = All India wholesale price index for steel (bars & rods) as published by 
the Economic Adviser to Govt. of India, Ministry of Industry & Commerce, 
as valid on the last stipulated date of receipt of tender respectively including 
extension if any. 
 
(c) Other materials (Civil component except Cement & Steel) : 

VM = 0.85  x W x 0.35 x  
0

0

MI

MIMI 
 

VM = Variation in material cost i.e. increase or decrease in the amount in 
Rupees to be paid or recovered. 
W = Value of work done during period under consideration (Civil Works) 
MI = All India wholesale price index for all commodities as published by the 
Economic Adviser to Govt. of India, Ministry of Industry & Commerce, for 
the period under consideration, and applying weightages to the individual 
commodities / group items . 
MI0 = All India wholesale price index for all commodities valid on the last 
stipulated date of receipt of tender including extension, if any, as published 
by the Economic Adviser to Govt. of India, Ministry of Industry & Commerce 
and applying weightages to the individual commodities / group items . 
 
 

d) Labour: 
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VL = 0.85 W x  0.25x 
0

0

LI

LILI 
 

VL = Variation in labour cost i.e. amount of increase or decrease in Rupees 
to be paid or recovered. 
W = Value of work done during period under consideration (Civil Works) 
Y = Component of labour expressed as percent of total value of the  work  
LI & LI0 = Minimum daily wage in rupees for the minimum rated workers as 
per minimum wages act of by the Ministry of Labour & Employment, Govt. 
of India as applicable for the period under consideration and that valid on 
the date of receipt of tender including extension respectively. 
 

e) Petrol, Oil and lubricant (P.O.L) 
 

VF = 0.85 x W x.05 x 
0

0

FI

FIFI 
 

VF = Variation in cost i.e. amount of increase or decrease in rupees to be 
paid or recovered. 
W = Value of work done during period under consideration (Civil Works) 
Z = Component of Diesel expressed as percent of total value of the  work 
FI & FIo = Average Price per litre of Diesel at Kokrajhar for the period under 
consideration and on the date of receipt of the tender including extension 
respectively. 
 

1.15.3 Price Escalation for Electrical Works –  

The compensation for escalations for Electrical works shall be assessed 
for — a) Wires, cables & accessories, b) Other materials and c) Labour 
as follows —  

 
(a) Electrical accessories, wires, cables etc. : 

 

VEl = 0.85 x W x 0.40 x 
𝐸𝑙𝐼 − 𝐸𝑙𝐼𝑜

𝐸𝑙𝐼𝑜
 

  

VEl = Variation in cost of electrical accessories, wires, cables etc. i.e. 
increase or decrease in the amount in rupees to be paid or 
recovered. 

W = Value of work done during period under consideration (Electrical 
works). 

ElI = All India wholesale price index for “Electrical accessories, wires, 
cables etc.” as published by the Economic Adviser to Govt. of 
India, Ministry of Industry & Commerce, for the period under 
consideration. 

ElI0 = All India wholesale price index for “Electrical accessories, wires, 
cables etc.” as published by the Economic Adviser to Govt. of 
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India, Ministry of Industry & Commerce, as valid on the last 
stipulated date of receipt of tenders including extension if any. 

 

(b) Other materials (other than electrical accessories, wires, cables 
etc.) : 

VM = 0.85  x W x 0.35 x  
0

0

MI

MIMI 
 

VM = Variation in material cost i.e. increase or decrease in the amount 
in Rupees to be paid or recovered. 

W = Value of work done during period under consideration (Electrical 
works). 

MI = All India wholesale price index for all commodities as published by 
the Economic Adviser to Govt. of India, Ministry of Industry & 
Commerce, for the period under consideration, and applying 
weightages to the individual commodities / group items. 

MI0 = All India wholesale price index for all commodities valid on the last 
stipulated date of receipt of tender including extension, if any, as 
published by the Economic Adviser to Govt. of India, Ministry of 
Industry & Commerce. 

 

(c) Labour : 

VL = 0.85 W x  0.25 x 
0

0

LI

LILI 
 

VL = Variation in labour cost i.e. amount of increase or decrease in 
Rupees to be paid or recovered. 

W = Value of work done during period under consideration 
(Electrical works). 

Y = Component of labour expressed as percent of total value of the  
work 

LI & LI0 = Minimum daily wage in rupees for the minimum rated workers 
as per minimum wages act of by the Ministry of Labour & 
Employment, Govt. of India as applicable for the period under 
consideration and that valid on the date of receipt of tender 
including extension respectively. 

 
1.15.4 Price Escalation for Air-Conditioning Works – 

The compensation for escalations for Air-Conditioning works shall be 
assessed for — a) Basic metals, b) Equipment, c) Other materials and   
d)Labour as follows — 
 
 

(a)  Basic Metals : 
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VMt = 0.85 x W x 0.25 x MtI - MtIo 
MtIo 
 

VMt =  Variation in cost of basic metals i.e. increase or decrease in the  
 amount in rupees to be paid or recovered. 

W =  Value of work done during period under consideration (HVAC  
 works only). 

MtI =  All India wholesale price index for “Basic Metals, Alloys & Metal 
Products” as published by the Economic Adviser to Govt. of India, 
Ministry of Industry & Commerce, for the period under 

 consideration. 
MtI0 = All India wholesale price index for “Basic Metals, Alloys & Metal 

Products” as published by the Economic Adviser to Govt. of India, 
Ministry of Industry & Commerce, as valid on the last stipulated 

 date of receipt of tenders including extension if any. 
 

(b)  Equipment : 
 
VE = 0.85 x W x 0.15 x EI - EIo 

EIo 
VE =  Variation in equipment cost i.e. increase or decrease in the   

 amount in Rupees to be paid or recovered. 
W =  Value of work done during period under consideration (HVAC  

 works only). 
EI =  All India wholesale price index for “Machinery & Machine Tools”  

 as published by the Economic Adviser to Govt. of India, Ministry of  Industry 
 & Commerce, for the period under consideration. 

EI0 =  All India wholesale price index for “Machinery & Machine Tools”  
 as published by the Economic Adviser to Govt. of India, Ministry of Industry & 
 Commerce, as valid on the last stipulated date of receipt of tender – 
 respectively including extension if any. 
 

(c)  Other materials (othe than basic metals & equipment) : 
 
VM = 0.85 x W x 0.35 x MI - MIo 

MIo 
 

VM =  Variation in material cost i.e. increase or decrease in the amount  
 in Rupees to be paid or recovered. 

W` =  Value of work done during period under consideration (HVAC  
 works only). 

MI =  All India wholesale price index for all commodities as published  
 by the Economic Adviser to Govt. of India, Ministry of Industry &  
 Commerce, for the period under consideration. 

MI0 = All India wholesale price index for all commodities valid on the  
 last stipulated date of receipt of tender including extension, if any, as 
 published by the Economic Adviser to Govt. of India, Ministry of Industry & 
 Commerce. 

(d)  Labour : 
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VL = 0.85 x W x 0.25 x LI - LIo 
LIo 

 
VL =  Variation in labour cost i.e. amount of increase or decrease in 

Rupees to be paid or recovered. 
W =  Value of work done during period under consideration (HVAC  

  works only). 
LI & LI0 =  Minimum daily wage in rupees for the minimum rated  workers 

  as per minimum wages act of by the Ministry of Labour & Employment, 
  Govt. of India as applicable for the period under consideration and that 
  valid on the date of  receipt of tender including extension respectively. 

The above mentioned components are expressed as percent of total 
 value of work. 
 

1.16. Unbalanced Unit Rates 

In the case of Tender where the unit price of any single item appears 
 unworkable or too high such Tender will be considered unbalanced and  in 
 case the tenderer is unable to provide satisfactory explanation the  Owner 
 reserves the right to disqualify such Tender. 

 

1.17     Abnormally High Quoted Rates 

In case the quoted rates of items exceed the estimated rates by more 
 than +50%, such items shall be called “Abnormally High Rated  Items”, 
 and there would be a ceiling of 15% in excess of quantities  provided in 
 BOQ for these items.   For such items, if quantities to be  executed are 
 more than 15% over the quantities indicated in BOQ,  rates for quantities in 
 excess beyond 15%, of BOQ shall be the average  of rates quoted by 
 other bidders for payment. If the average rates are  more than the rates 
 quoted by the contractor then the rate of the  contractor will be considered.   

 

1.18 Anti-Corruption Policy: 

CIT Kokrajhar’s anti-corruption policy requires the bidders, suppliers 
 and contractors associated with the Institute to observe the highest  standard 
 of ethics during the procurement and execution of such  contracts. In 
 pursuance of this policy, terms set forth below are as  follows: 

i. They are not to indulge in any corrupt practices. These are defined as 
 giving, receiving or soliciting directly or indirectly, anything of value to 
 influence improperly the actions of the Institute. 

ii. In case there is any improper demand from any employee of the  Institute 
 (directly or indirectly), they are to inform the Institute’s Chief  Vigilance Officer 
 (CVO). Currently the CVO is Asstt. Prof. Anjalu A  Basumatary, Mb no. 
 07896120498, Email: aa.basumatary@cit.ac.in 
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1.19  Requirement of Technical Representative(s) and Recovery Rate 

 The contractor shall depute at least the following qualified and 
 experienced Engineers to supervise the execution of the works in such 
 manner as will ensure work of the best quality. In case the contractor fails  to 
 depute the required technical representative, the Engineer-in-Charge shall 
 have full powers to suspend the execution of the work until such date  as 
 suitable Technical Representative is appointed and the contractor shall be 
 held responsible for the delay so caused to the work. In addition, if the 
 Engineer-in-Charge, whose decision in this respect is final and binding on the 
 contractor, is convinced that the minimum required Technical representatives 
 have not been appointed or are not effectively attending the work, a recovery 
 shall be affected from the contractor as per the following table:    

 
Sl.no Qualification of 

Technical 
Representative 

Discipline Min. 
Nos. 
required 
for the 
work 

Recovery rate in the 
event of non-fulfilling 

the Minimum 
Requirement (Rs.) 

1 Graduate Civil Engg. 1 25000/- per month 

2 Diploma 
Engineer 

Civil Engg 1 15000/- per month 

3 Diploma 
Engineer 

Electrical 
Engg 

1 15000/- per month 

 

NOTE: Diploma Engineers with 8 years’ experience will be considered 
equivalent to a Graduate Engineer. 

1.20  Recovery for Non Deployment of Machineries 

  The contractor shall depute machineries as per list proposed by him as 
 per ANNEXURE VII (A). In case the contractor fails to deploy the 
 machineries as per commitment, recovery at the prevailing rates of hire 
 charge of machineries shall be affected from the contractor.
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                                                  SECTION - 2 

INSTRUCTIONS TO TENDERERS 

Tenders are invited for “Installation of 30 KLD STP at Girls' Hostel at CIT, Kokrajhar - 
Phase - I” in the district of Kokrajhar, Assam. 

GENERAL: 

Before tendering, the tenderer shall inspect the site through site visits and study the 
conditions prevailing in and around the proposed site. They will cover all such 
aspects in their rates carefully and no claims whatsoever shall be entertained later 
on the plea of ignorance of site conditions. 
 

 
In case of any difference / discrepancies in the provisions of NIT, General 
Conditions and the special instructions, the stipulations under Special Instructions 
shall prevail. 

Tenderers are advised to read these instructions carefully to ensure that his response 
complies fully therewith.  Failure to provide the information and documents required 
by this invitation to tender may render the tender to be unacceptable. For tenderer’s 
convenience, the instructions to tenderers are divided into three main sections, as 
follows: 

2.1.0 General Conditions of Tendering 

2.2.0 Tender Requirement 

2.3.0  Proposal of the Tender 

2.1.0  General Conditions of Tendering 

2.1.1  Tender document 

One set of tender document along with two sets of BOQ are issued/ sent herewith 
along with the drawings. Tenderer shall submit the tender document along with their 
offers. Tenderer shall also sign each page of the tender document as token of his 
acceptance. 

2.1.2 Tender validity 

Tender shall remain valid for acceptance for a period of 120 (one hundred twenty) 
days from the date of opening of the tender. The tenderer shall not be entitled during 
the said period to revoke or cancel his tender or to vary the tender given or any term 
thereof. In case of tenderer revoking or cancelling his tender or varying any term in 
regard thereof, the owner shall forfeit the earnest money paid by him along with the 
tender. Tender shall be revalidated for extended period as required by owner in 
writing. 

2.1.3  Tender submission 

2.1.3.1: Tenders must be submitted by the time and date mentioned in the Notice 
Inviting Tender in the office of Central Institute of Technology, Kokrajhar. The Institute 
takes no responsibility for any delay, loss or non-receipt of tender documents sent by 
post. Tenders received after the time and date fixed for receipt of tenders shall be 
rejected. 
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2.1.3.2: The tender and all details submitted subsequent to the tender shall be signed 
by any one, legally authorized to enter into commitment on behalf of the tenderer. 
Tenderer shall submit power of attorney in favour of the person who is authorized to 
enter into commitments on behalf of the tenderer. Owner will not be bound by any 
power of attorney granted by the tenderer or changes in the constitution of the firm 
made subsequent to submission of the tender or the award of the contract. The owner 
may, however, recognize any such power of attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the tenderer. 

The cancellation of any document such as power of attorney, partnership deed etc. 
should be communicated by the tenderer to the owner in writing well in time,  failing 
which it shall have no responsibility or liability for any action taken by it on the strength 
of the said documents. 

Should the tenderer have a relative or relatives or in the case of a firm or a  company, 
one or more of its shareholders or a relative or relatives of the shareholder(s) 
employed in a superior capacity in Central Institute of Technology, Kokrajhar, the 
authority inviting tenders shall be informed of the fact at the time of submission of the 
tender, failing which the tender may be disqualified or, if such fact subsequently 
comes to light, the owner reserves the right to take any other action as it deems fit in 
accordance with any applicable law, rules, regulations or the like in force for the time 
being. 

2.1.4  Arrangement of tender 

The tender shall be neatly arranged, and typewritten on white paper with 
consecutively numbered pages. They should not contain any terms and conditions 
printed or otherwise, which are not applicable to the tender. Insertions, postscripts 
and corrections shall not be recognized unless confirmed by the tenderer’s signature. 

2.1.5  Tenderer’s responsibility for quotation 

Although the details presented in this tender document consisting of conditions of 
contract, scope of work, technical specifications and drawings have been compiled 
with all reasonable cares, it is the tenderer’s responsibility to ensure that the 
information provided are adequate and clearly understood. 

The contractor shall be deemed to have inspected and examined the site of work and 
the surroundings and information available in connection therewith and to have 
satisfied himself before submitting his tender as to all the prevailing conditions and 
deemed to have obtained all necessary information as to the risks, contingencies and 
other circumstances which may influence or effect his tender. Tenderer’s quotation is 
the responsibility of tenderer and no relief or consideration can be given for errors and 
omissions. 

2.1.6  Clarifications requested by tenderer 

Tenderer may request clarification at any time up to one week prior to the pre-bid 
meeting date. Such clarification requests shall be addressed to the Chief Project 
Engineer, Central Institute of Technology, Kokrajhar. 

2.1.7  Tender clarifications/amendments by owner 

Owner may issue clarifications/ amendments in the form of addendum/ corrigendum 
during the tendering period (date of issue to date of receipt of tender) and may also 
issue amendments subsequent to receiving the tenders. For the addendum/ 
corrigendum issued during the tendering period, tenderer shall confirm their impact, 
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in the tender.  For clarifications issued by owner subsequent to receiving the tenders, 
the tenderer shall confirm receipt and for any impact on the quoted prices, the 
tenderer shall follow the instructions issued along with addendum/ corrigendum. 

Tenderer shall examine the tender documents thoroughly and submit to the owner 
any apparent conflict, discrepancy or error in drawings, specifications, schedule of 
items and any other conditions. The owner shall issue appropriate clarification or 
amendment. Any failure by tenderer to comply with the aforesaid shall not excuse the 
tenderer, if subsequently awarded the contract, from performing the services in 
accordance with the agreement. 

Techno-commercial discussion with the tenderers shall be arranged, if needed. The 
tenderer shall depute his representative(s) for attending the discussion. The 
representative(s) attending the discussion shall produce authorization from his 
organization. 

2.1.8  Scope of work 

The complete scope of work has been defined in the tender document. Only those 
tenderers who undertake total responsibility for the complete scope of work in line 
with basic scheme and scope as defined in the tender document shall be considered. 

2.1.9  Deviations in terms and condition 

Tenderers are required to submit offers strictly as per the terms and conditions and 
specifications given in the tender document and not to stipulate any deviations/ 
exceptions. Conditional tenders are liable to rejection. 

2.1.10 Confidentiality of documents 

Tenderer shall treat tender documents and contents therein as private and 
confidential. If, at any time during the tender preparation period, tenderer decides not 
to submit the tender, all documents must be immediately returned. 

2.1.11. Owner’s right 

Owner reserves the right to accept a tender other than the lowest and to accept or 
reject any tender in whole or in part, or to reject all tenders with or without notice or 
reasons. Such decisions by owner shall bear no liability whatsoever consequent upon 
such decisions. 

Owner may allot the work in whole or in parts at its own discretion. The quoted rates 
shall remain valid for such division. Such decisions by owner shall bear no liability 
whatsoever to tenderer’s consequent upon such decisions. 

2.1.12 Applicable language 

The tenders and all correspondences incidental to and concerning this tender shall 
be in the English language. For document submitted in any other language, an English 
Translation shall also be submitted. 

2.1.13 Caution and disclaimer 

Tenderer may make his own interpretation of any and all information provided in the 
tender documents. Owner shall not be responsible for the accuracy or completeness 
of such information and/or interpretation. 
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Tenderer shall be responsible for obtaining and verifying all necessary data and 
information and although certain information is provided in the tender documents, it 
shall be confirmed by tenderer. 

2.1.14 Earnest money 

The tender is to be accompanied by earnest money (interest free) for the amount 
indicated in NIT in the form of a Demand Draft / Banker’s Cheque/Bank Guarantee  
drawn on any Nationalised/scheduled-A Bank in favour of ‘CIT Kokrajhar’, payable at 
‘Kokrajhar’. 

If the tenderer, after submitting his tender, revokes his offer or modifies the terms and 
conditions thereof during the validity of his offer except where the owner has given 
opportunity to do so, the earnest money shall be liable to be forfeited. Tenders not 
accompanied by earnest money shall not be considered. 

After placement of order on successful tenderer, the earnest money will be returned 
to the unsuccessful tenderers. 

Should an ‘Invitation to Tender’ be withdrawn or cancelled by the owner, which it shall 
have the right to do at any time, the earnest money paid with the tender will be 
returned to tenderers without any interest. 

The successful tenderer shall be required to deposit initial security deposit of 2% of 
the total contract value with the owner in the manner indicated in Clause No. 19.1 of 
the ‘General Conditions of Contract’. Should the successful tenderer fail or refuse to 
duly sign the agreement or furnish the initial security deposit within the period fixed 
by the owner as indicated above, the earnest money shall be forfeited without 
prejudice to his being liable to any further loss or damage incurred in consequence 
by the owner. 

2.1.15 Earnest money refund order 

Earnest Money to unsuccessful tenderers shall be returned directly by owner. 

2.1.16  Contract 
The tenderer, whose tender owner has accepted shall enter into formal agreement 
with owner as per terms of these tender documents. 

The entire work covered in the tender document shall be treated as works contract. 
Tenderer should quote for the work accordingly. The quoted rates shall be firm and 
should include all taxes, royalties, duties, octroi, excise, freight, works contract tax 
applicable in the state etc. whatsoever from time to time. 

2.1.17 Contract document 

The statement of agreed deviations, if any, shall be prepared based on the finally 
retained and agreed deviations by the Owner and all correspondences and MOM’s 
held between the Owner and the tenderer prior to issue of Fax/Telegram/Telex /Letter 
of Intent shall be treated as Null and Void. Any deviations or stipulations made and 
accepted by the OWNER after award of the job shall be treated as amendments to 
the contract documents made as above. 

2.1.18 Compliance to requirements of tender document 

Tenderer shall confirm his compliance to the requirement of tender document as per 
enclosed Annexure. 
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2.2  Tender requirement 

2.2.1  Technical and un-priced Bid 

Tenderer is advised that owner intends to fully evaluate the technical and un-priced 
Bids submitted. It is important that tenderer clearly demonstrates his ability, giving to 
owner a high level of confidence that the tenderer will be able to perform the works 
within the schedule and meeting the other requirements listed in the tender document. 
Failure to do so may result in disqualification of the tender.   

Tenderer shall provide narrative on his approach for execution of services in line with 
the owner’s own project execution approach. Priced Commercial Tenders of only 
those contractors whose Technical and un-priced commercial tenders are found 
suitable for the work shall be opened.  As a minimum, the following shall be covered. 

2.2.2  Organization  

 2.2.2.1: A description of the tenderer’s corporate organization and operations. 
Description of any relationship with any parent company, or any other company which 
tenderer proposes as a sub-contractor for any portion of the works. Details of 
organization of proposed sub-contractor, if any. 

An organization chart showing details of the tenderer’s head office organization, levels 
of responsibility and lines of communication, indicating names of key personnel at 
management level.  

Organization charts together with an assignment schedule (by position), proposed for 
the execution of this work along with the bio-data of key personnel. 

2.2.2.2: The tenderer shall mention clearly if the electrical works are proposed to be 
executed directly by them. In that case, copies of the valid electrical contractor’s 
license may be submitted along with the tender. In case, the tenderer proposes to 
execute the electrical part through sub-contractor, the name of the of electrical sub-
contractor proposed to be engaged shall be furnished along with the copy of the valid 
electrical contractor’s license.  

Organizational capacity of a contractor or their sub-contractor, will be judged on the 
basis of the data furnished by him in respect of personnel and plant, 
equipments/testing equipments along with the tender. The firm is expected to have at 
least one Graduate Engineer, one Jr. Engineer/Foreman, two Supervisor (possessing 
valid supervisor’s license) and three electrician/wireman (possessing valid license) 
under permanent employment. It is expected that the contractor or their sub-
contractor has experience in executing complete electrification works of large 
multistoried buildings along with telephone/ intercom, fire alarm system, external 
lighting etc. 

The past performance of an applicant is established in respect of works executed by 
the firm in terms of a) quality & workmanship of job, b) quality of materials supplied, 
c) time of completion and d) relation with the client. 

For this purpose, testimonials etc. from client for whom the applicant has executed 
similar types of works in the past will have to be submitted by the applicant, Reference 
to the previous client and also visit to such works executed by the applicant, may be 
made for necessary about the performance. 

If the ability of the tenderer to perform the electrical work is found to be not satisfactory 
from the documents furnished along with the tender, the owner shall have the right to 
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split the electrical work. The extra financial involvement for executing the work through 
other agency due to split of work will be reimbursed from the contractor from his bills.  

2.2.2.3: In case the tenderer is a partnership firm, certified copy of the partnership 
deed together with a certified extract from the register of firms containing names and 
addresses of all the partners of the firm should be furnished along with the tender. 

2.2.2.4: In case of a company (whether private or public), certified copy of the 
certificate of incorporation together with certified Memorandum of Articles of 
Association  and a list containing names and addresses of all the directors should 
accompany the tender. 

2.2.2.5: In case of a proprietorship firm, the name and address of proprietor, should 
be furnished. 

2.2.3.  Project scheduling & monitoring 

The tenderer shall follow project schedules and project monitoring in accordance with 
overall completion, and the manner given in special conditions of contract. Tenderer 
should submit along with a completion schedule bar /pert/cpm chart covering all 
major activities. 

2.2.4  Financial documents 

2.2.4.1:  Audited balance sheet including profit and loss accounts for the last three 
years shall be submitted. 

2.2.4.2: Valid Income Tax Clearance Certificate issued by Income Tax Authorities 
issued during last 12 months and attested copy of registration certificate under state 
sales tax Act. in the prescribed Performa. Attested copies of the valid ITCC in the 
Performa prescribed by the Govt. Of India should accompany the tender. The ITCC 
should be in the name of the firm/individual quoting for the work. In the absence of 
the above ITCC, tenderer may not be awarded the work tendered for in the light of 
Central Govt directives/instructions. 

2.2.5: Latest Solvency Certificate from any Nationalised/Scheduled Bank shall be 
submitted. 

2.2.6  Pricing requirements 

2.2.6.1 All rates set forth in tenderer’s quotation, shall be in Indian Rupees. 

2.2.6.2: The rate should be written both in figures and words. In case of difference 
between the two, the lower of the two shall be considered. 

2.2.6.3: The tenderers are requested to furnish the rebate, if any, only in the 
specified place of ‘Bill of Quantities’ in the price bid only. Rebate if offered at 
any other place shall be considered INVALID. 

2.2.6.4: No condition, whatsoever, shall be stipulated in price part of the bid. Any 
condition if stipulated shall be treated as Null and Void. 

2.2.7  Quality assurance & quality control programme 
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Tenderer shall include in his offer the quality Assurance Programme containing the 
overall quality management and procedures which is required to be adhered during 
the execution of contract. After the award of the contract detailed quality assurance 
programme to be followed for the execution of contract under various divisions of work 
will be mutually discussed and agreed to. 

i) To ensure quality of construction, the contractor shall ensure inspection 
and testing of all materials and works at t heir own cost conforming 
to specifications. 

 

 
ii) All certificates and guarantees obtained by the contractor from different 

suppliers of materials, sub-contractors doing part job, manufacturers 
of doors, windows etc. shall be passed on the purchaser. 

 

 
iii) All defective materials / works which don’t conform to the specification 

shall be dismantled and removed from site by the contractor at his own 
cost. 

 

 
iv) The contractor shall provide a site laboratory with equipments, maintain 

and engage qualified technical personnel at the site to run the site 
laboratory at their own cost. All routine tests of cement, aggregate, 
sand, bricks, concrete cubes, moisture content for timber etc. shall 
be conducted at site and equipment required for the same shall be 
kept in site laboratory. 

 

 
v) For tests which are not possible to be carried out at site laboratory, 

contractor shall arrange to send requisite sample to approved 
laboratory outside the site and get those tested as required entirely 
at his cost. 

 

 
vi) Before starting any concreting or erection work at site, the stage 

passing certificates have to be obtained from the engineer in the 
formats to be mutually discussed and agreed. 

 

 
vii) Before covering up any work within excavated pits, clearance has to 

be taken from engineer in respect of completion of said works as 
per drawing and specifications. 

2.2.7.1: The CONTRACTOR shall establish document and maintain an effective 
quality assurance system as outlined in recognized codes. 

2.2.7.2:  Quality Assurance system Plans/Procedures of the Contractor shall be 
furnished in the form of a quality assurance manual. This document should cover 
details of the personnel responsible for the Quality assurance, plans or procedures to 
be followed for quality control. 
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2.2.7.3: The Owner /Consultant or their representative reserve the right to 
inspect/witness, review any or all stage of work at shop/site as deemed necessary for 
quality assurance. 

2.3: Proposal of the tender: The tenderer shall arrange his tender in the following 
order: 

ATTACHMENT  

a) Submission of tender letter along with original set of tender document and 
drawings duly sealed & signed. 

b) Earnest Money Deposit and its details. 

c) Power of Attorney in the name of person who signs the tender document, 

d) Organization details  

e) Project schedule  

f) Balance Sheets along with Profit and Loss Account  

g) Valid ITCC and STCC 

h) Latest Solvency Certificate  

i) ANNEXURE I to ANNEXURE-XII (duly filled in) 

j) Any other relevant documents, tenderer desires to submit.  

k) Bidder should have valid electrical license or attach MOU with the person 
having valid electrical license. 

l) Certificate of Registration for ESI and EPF. 

m) BOQ duly filled and signed with seal. 
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SECTION - 3 

EVALUATION PROCEDURE FOR TECHNO-COMMERICAL BID TO QUALIFY 
FOR OPENING OF PRICE BID FOR AWARD OF WORK 

3.1: Techno-Commercial bids which do not fulfill any of the qualifying criteria 
specified in the NIT shall be rejected and shall not be considered for further 
evaluation.  

3.2 Technical bids received will be ranked by awarding marks out of 100 (T) by an 
Evaluation Committee based on the marks earmarked for the following sub-heads.  

 
3.2.1 Financial capacity: 
i)  Having turn-over from construction works only not less than 30% of 

the value of work during the immediate   last three consecutive years 

shall be awarded 5 marks, 

 ii. Each additional year having turn-over not less than 30% of the value 

of work shall carry 2.5 marks  

10 

3.2.2 Experience:  
Having experience of executing similar Works during the last seven 

years.  

i. Each work of value not less than 80% of the value of work –  7.5 

marks  

ii.  Each work of value not less than 60% of the value of work – 

3.75 marks,  

iii. Each work of value not less than 40% of the value of work – 2.5 

marks 

15 

3.2.3 Maximum size work during last 7 years. 
i. Each works of minimum value not less than 80% the value of work 

under consideration completed during the last seven years shall 

carry 5 marks. 

ii. Each works of minimum value not less than 60% the value of work 

under consideration completed during the last seven years shall 

carry 3 marks. 

15 

3.2.4 Record of completion in time of major works during the last 
7 years. 
i. Each work of value not less than 80% of the value of work shall 

carry 7. 5 marks 

ii. Each work of value not less than 60% of the value of work shall 

carry 5 marks,  

15 
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iii. Each work of value not less than 25% of the value of work shall 

carry 3 marks 

3.2.5 Experience of executing works in the North-East region of 
India during the last 7 years.  
i. Each work of value not less than 25% of the value of work              

                                                                               – 2.5 marks.  

10 

3.2.6 Firm’s Infrastructure (Shall be awarded as per the proposed 

man power, tools and plants for respective projects) 

 

10 

3.2.7 Testimonials from clients of major works that have been 

completed or are nearing completion. 

i. Each testimonial regarding good quality and good progress 

shall be awarded 5 marks. Value of work shall not be less than 

25% of the value of work under consideration. 

10 

3.2.8 Quality of work of value not less than 25% of the value of the 
work under consideration in recent works (through inspections or 
through testimonials if inspections are not feasible) very good- 5 
marks, good-3 and satisfactory- 1.5 marks, 
 

15 

3.2.9 The minimum mark to be secured by a bidder to qualify for opening of the price bid 

of the work shall be 50 or as decided by the Building & Work’s Committee of the Institute 

if necessary. 

3.3 The owner reserves the right to take inputs regarding performance of a bidder on 
any similar work (on-going or completed) from a client whether disclosed in the tender 
or not. If any such report from the client is found to be un-satisfactory, the tender is 
liable to be rejected at the Technical Evaluation stage. 
 
3.4 Price Bids and justified estimate: Price bids of only those contractors who have 

secured the minimum qualifying marks as mentioned herein above shall be opened. 

During the opening of the price bid a justified estimate prepared based on the 

prevailing market rates as on the date of tender for the work shall also be opened and 

value of the justified estimate shall be declared to all the members present in the 

opening of the price bids. The justified estimate shall be prepared by detailed analysis 

of rates by taking market rates of labour, materials, T&P, cartage etc. by following 

standard norms and practices for the major items on the whole costing at least 90% 

of the estimated cost put to tender.  

Reasonability of the rates quoted by the contractors shall be determined by comparing 
to the justified estimated rates. In case the lowest bidder (L1) backs out or fails to 
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submit the initial security deposit and the additional security deposit within the 
stipulated time, the offer will be cancelled and their EMD will be forfeited. In such case, 
the work will then be offered to the next lowest bidder (L2) at L2s’ quoted rate and so 
on. Quoting of tender with variation of 10% of the justified estimate shall be a reason 
for rejection of any tender. Lowest quotes above 10% of the justified estimate will not 
be accepted in any case and fresh tender invited. 

3.4   Details to be furnished along with the enclosure: 

The applicants shall enclose all relevant documents / supplementary papers etc. along 
with the application. The key information / documents to be furnished along with the 
application are listed below: 

a. Details as per ANNEXURE-II, duly filled up & signed. 

b. Attested / Notarized copy of deed of articles of association of the firm. 

c. Power of attorney in the name of person who signed the application. 

d. Financial Statement in ANNEXURE-III, duly filled up. 

e. Solvency Certificate in ANNEXURE-IV 

f. Details about past experience as per ANNEXURE-VIII (A), (B) & (C). 

g. Audited Balance sheet of the company for last five (5) years. 

h. Attested / Notarized copy of the latest Income Tax Clearance Certificate. 

i. Attested / Notarized copy of the latest Sales Tax Clearance Certificate. 

j. Attested / Notarized copies of work order & completion certificate in 
 support of information furnished ANNEXURE-VIII (A) & (B)  

k. Testimonials from clients of major works that have been completed or are 
 nearing completion regarding quality of work/ completion time etc.  

l. ANNEXURE-VII (A), (B) duly filled in and signed. 

m. Organization chart, list of manpower / employees, list of zone / branch 
 offices/ ANNEXURE-V (A) duly filled in and signed. 

n. All other ANNEXURE(s) duly filled and signed. 

 

NOTE:  

1. Contractors / firms shall submit all the documents mentioned at para 3.4 of Section 
-3 without fail. Marks shall be awarded based on the data/ information   submitted 
with an undertaking that data/ information furnished are true in all respects. If after 
verification any such dada/ information are not found true or has attempted to 
conceal any unfavorable data/ information his tender shall be summarily rejected.  

2. The list of plant and machineries and manpower viz Degree/ Diploma Engineers 
proposed to be engaged are to be mentioned clearly as asked in ANNEXURE-VII 
(A) & (B) and ANNEXURE – V(A) & (B) at Para 3.3 if not mentioned, marks will 
not be awarded. 

3.  
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ANNEXURE - I 
 

Acknowledgement letter to NIT no. .... 
 
To, 
 The Registrar, 
 Central Institute Technology  
 Kokrajhar –783370, Assam. 
 
Sub:  “Installation of 30 KLD STP at Girls' Hostel at CIT, Kokrajhar - Phase - I”. 
 
Dear Sir, 
 
 
We acknowledge receipt of your invitation to Tender which was received on ............. 
............... and understand that the documents received remain the property of Central 
Institute Technology Kokrajhar. We indicate below our intentions with respect to the 
letter Inviting Tender. 
 
A) We intend to tender as requested and furnish following details with respect to 

our quoting office: 

 i) Postal address :        

 ii) Telephone no. : 

 iii) Fax no.  :   

 iv) Contact person :  

 
B)  We are unable to tender for the reasons given below and hereby  

return the Tender Documents. 
 Reasons for non-submission of tender: 

 Company’s name : 

 Signature            : 

 Name   : 

 Designation      : 
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ANNEXURE-II 
 

Particulars of contractor: 

1. Name & Address of Contractor/ firm : 

 Telephone no.    : 

 Fax no.     : 

2. Whether the firm is private or public  

 limited (attested copies of deed  

 for articles of Association to be enclosed) : 

 

3. Name of person holding the power of attorney   : 

 (attested copy of power of attorney to be enclosed )    

 State his present nationality and liabilities          : 

4.  Name of partners, their present nationalities  

 with their liabilities( attested copy of partnership  

 deed to be enclosed)                        

5.  Name & Address of Bankers            : 
  

 I/ We authorize Central Institute of Technology, Kokrajhar to make any 
investigation to verify the correctness of the statements and documents 
submitted with this application and obtain clarifications or information on the 
technical a financial aspects of the applicant. 

 
 
Seal of the Company   Signature of Company/ Contractor 
 
Date :.......................... 
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ANNEXURE-III 
Financial statement:  
 
 (to be given separately for each partner in case of Joint Venture/ Consortium) 

1.  Name of the contractor/ firm         : 

 (partner in case of Joint Venture/ consortium) 

2.  Capital      

 a) Authorized    : 

 b) Issued & paid up   : 

3. Attach audited balance sheet and profit & Loss statement for the last 
 three years. 

4.  Financial Position    

 a) Cash 

 b) Current assets 

 c) Current Liabilities  

 d) Working capital 

 e) Net Worth 

 f) Annual turnover for last 3 years. 

5. Total Liabilities    : 

 a) ratio of current assets to current liabilities. 

 b) Ratio of cash, temporary investment held in lieu of cash and current 
 receivable to current liabilities. 

 c) Ratio of total liability to net worth. 

6. Annual value of RCC building construction works, undertaken for each of the 
last three years. 

------------------------------------------------------------------------------------------------------- 

Current year (projected)  One Year before  Two Year before      

------------------------------------------------------------------------------------------------------- 

7. Net profit before tax   : 

 a) Current Period 
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 b) During the last financial year 

 c) During each of the three previous financial years. 

The profit and loss statements have been certified through .............  by........... 

8. Applicant’s financial arrangements   

 a) Own resources: 

 b) Bank credits      : 

 c) Others (specify): 

9.  Details and value of property owned by the Applicant 

 (Attached Valuation Report Bankers reference). 

10.  Approximate value of works in hand   : 

11. Value of anticipated orders for next financial year  : 

Seal of Company    Signature of Company/ Contractor 

 

Date ................. 
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ANNEXURE-IV  

 
Banker’s solvency certificate from schedule bank: 

 

 

 This is to certify that to the best of our knowledge and information 

 

M/s. ..........................................................……………………....................................... 

 (Name and Address of the applicant/ contractor) 

a customer of our bank is respectable and can be treated as good for any 

engagement upto a limit of  Rs. ..........................…………………………... (in figure 

).......................................................................................( in words ). 

 

 

 This certificate is issued without any guarantee or responsibility on the part of 

in the Bank or any its officers. 

 

 

Signature and Seal of the Bank 

 

 Name of the Bank.................................................................. 

 Address               ................................................................... 

 

 Date         .................................................................... 
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ANNEXURE -V (A) 
 

Details of key personnel to be employed for the proposed works (civil): 
 

 Designation Name of Nominee Qualification, 
Experience & present 
of posting 

 Head quarters  
    

Project 
Management 

 
 
 
 

  
 
 

Site  Office 
    
Planning    
&    
monitoring    
    
    
Engineering     
Supervision    
&    
Measurements    
    
Quality Control    
    
    
 
Material 
Management 
 

   

Accounts    
 
 
 

   

    
 
Other Staff 
 
 

   
 

 
NOTE: Non deployment of Engineers as per the list will attract penalty as per clause 
no.1.21 of Section-I of SCC.  
 
Seal of Company     
      Signature of Company/Contractor 
Date: .................... 
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ANNEXURE –V (B) 
 

Details of key personnel to be employed for the proposed works (electrical): 
 

 Designation Name of Nominee Qualification, Experience & 
present of posting 

 Head quarters  
    

Project 
Management 

 
 
 
 

  
 
 

Site  Office 
    
Planning    
&    
monitoring    
    
    
Engineering     
Supervision    
&    
measurements 
 

   

    
Quality Control    
    
    
 
Material 
Management 

   

Accounts    
    
 
Other Staff 

   
 

 
Note: In case, the electrical works are proposed to be executed through sub-
contractor, list of key personnel under permanent employment of the sub-contractor 
shall be furnished. Non deployment of Engineers as per the list will attract penalty as 
per clause no.1.21 of Section-I of SCC. 
 
 
 
Seal of Company     
      Signature of Company/Contractor 
Date: .................... 
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ANNEXURE- VI 

 
SCHEDULE OF LABOUR RATES 

Sl. 
No. 

Designation/Category Rate per day per head 

1.  Head Mason  

2.  Mason  

3.  Head Carpenter  

4.  Carpenter  

5.  Head Plumber  

6.  Plumber  

7.  Rod bender/binder  

8.  Welder  

9.  Painter  

10. Mixer machine operator  

11. Concrete vibrator operator  

12. Mechanics  

13. Fitter  

14. Electricians  

15. Grinder operator  

16. Helper  
17.   

18.   

19.   
 

NOTE: Labour wages quoted shall include all benefits as per (Current) Labour 
Acts/ Regulation 

 
 

Seal of Company    Signature of Company/Contractor 
    Date: .................... 
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ANNEXURE VII (A) 
 

Construction plants & equipments (civil) proposed to be used by the 
contractor for the work: 

 

--------------------------------------------------------------------------------------------------------------- 

Description  Manufacturer        Capacity Nos. Proposed to be  

(Type, Model, with year of              used for the work 

Make etc.)  manufacture                 t/m3 

------------------------------------------------------------------------------------------------------- 

 

 

 

------------------------------------------------------------------------------------------------------- 

NOTE: Non deployment of Equipments as per the list will attract penalty as per clause 
no.1.22 of Section-I of SCC 

 We hereby confirm that the number and type of equipment he will deploy for 
construction will not be less than those listed above, and agrees to bring more 
equipment, if so warranted in the opinion of the engineer, at no extra cost to CIT, 
Kokrajhar. 

 
 
 
 
 
Seal of the Company   Signature of Company/ Contractor 
 
                                                               Date : ....................... 
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ANNEXURE-VII (B) 
 

Construction plants & equipments (electrical) proposed to be used by the 
contractor for the work: 
-------------------------------------------------------------------------------------------------------------- 
Description  Manufacturer   Capacity Nos. Proposed to be  
(Type, Model, with year of    used for the work 
Make etc.)  Manufacture                t/m3 
------------------------------------------------------------------------------------------------------- 
 
 
 
 
----------------------------------------------------------------------------------------------------------------
- 
NOTE: Non deployment of Equipments as per the list will attract penalty as per clause 
no.1.22 of Section-I of SCC. 
 
 We hereby confirm that the number and type of equipment he will deploy for 

construction will not be less than those listed above, and agrees to bring more 
equipment, if so warranted in the opinion of the engineer, at no extra cost to 
CIT Kokrajhar.  

 
 
 
 
Seal of the Company   Signature of Company/ Contractor 
Date : ....................... 
 
Note: In case, the electrical works are proposed to be executed through sub-
contractor, plants and equipments /testing equipments possessed by the sub-
contractor shall be furnished. 
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ANNEXURE – VIII (A) 

 
List of similar Civil Works executed during last five years: 
 

Sl. 
No
. 

Full Postal 
Address of 

client & 
Name of 

Officer-in-
Charge 

Descrip- 
tion of 

the work 
with 

contract 
no. 

Value of 
contract  

Date of 
Commence

- ment of 
work 

Stipulated 
date of 

completion 

Actual 
date of 

completi
on 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note:  Original or attested copies of work order and completion certificates 
 from the client should be attached by the applicant. Otherwise it will not be 
 considered. 
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ANNEXURE – VIII (B) 

 
 

List of similar Electrical Works executed during last five years: 
 

Sl. 
No
. 

Full Postal 
Address of 

client & 
Name of 

Officer-in-
Charge 

Descrip- 
tion of 

the work 
with 

contract 
no. 

Value of 
contract  

Date of 
Commence

- ment of 
work 

Stipulated 
date of 

completion 

Actual 
date of 

completi
on 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note:  Original or attested copies of work order and completion certificates 

from the client should be attached by the applicant.  
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ANNEXURE – VIII (C) 

 
List of Building Works undertaken in North-East Region 
 

Sl. 
No
. 

Full Postal 
Address of 

client & 
Name of 

Officer-in-
Charge 

Descrip- 
tion of 

the work 
with 

contract 
no. 

Value of 
contract  

Date of 
Commence

- ment of 
work 

Stipulated 
date of 

completion 

Actual 
date of 

completi
on 

 
 
 
 
 
 
 

      

 
Note:  Original or attested copies of work order and completion certificates 

from the client should be attached by the applicant.  
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ANNEXURE-IX 
 

List of concurrent commitments: 
 

Sl. 
No
. 

Full 
Postal 

Address 
of client 
& Name 

of 
Officer-

in-
Charge 

Descri
p- 

tion of 
the 

work 

Value 
of 

contra
ct  

Date of 
Comm
encem
ent of 
work 

Sche- 
duled 

comple
-tion 

period 

%age 
completion 
as on date  

Expec- 
ted 

date of 
complet

ion 

Rema
rks 

Phys
ical  

Finan
cial 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

 
 
 
Seal of Company    Signature of Company/ Contractor 
Date :................. 

 
 

Note:  Original or attested copies of work order from the client should be 
attached by the applicant.  
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ANNEXURE-X 
 

 
 

Compliance to requirement of tender documents: 
 
 

We confirm that our tender complies with the total techno-commercial 
requirements of bidding document without any deviation. 

 
 
      Signature of Company/ Contractor 
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ANNEXURE - XI 
 
 

TENDER VALIDITY 
 
 Tender shall remain valid for acceptance for a period of 120 (One hundred 
twenty) days from the date of opening of the tender. The tenderer shall not be entitled 
during the said period to revoke or cancel his tender or to vary the tender given or any 
term thereof. In case of tenderer revoking or cancelling his tender or varying any term 
in regard thereof, the OWNER shall forfeit the earnest money paid by him along with 
the tender. Tender shall be revalidated for extended period as required by Owner in 
writing. 
 
 
 
 
 
 
      Signature of Company/ Contractor 
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ANNEXURE – XII 
 
 
 

 Turnover for Civil Engineering Construction during the last five years :       

 
 
 

Year 2015-16 =      

Year 2016-17 =      

Year 2017-18 =      

Year 2018-19 =      

Year 2019-20 =      
 
 
 
 
 
Seal of Company    Signature of Company/ Contractor 
Date :................. 

 
 
 

Note:  Original or Attested / Notarized copies of work order and completion 
certificates from the client should be attached by the applicant.  
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ANNEXURE – XIII 
 

ELECTRICAL CONTRACTOR 
(To be submitted before award of work) 

 
i.) Name of Electrical Contractor  : M/s ………………………. 
ii.) Address        : ……………………………. 
iii.) Class of Registration                : ……………………………. 
iv.) Details of Registration of the Electrical Contractor 

 
Note :- All columns of above Performa must be filled in. 
          
 
 
 

       Contractor’s Signature 
 
CONSENT LETTER 
 
I hereby give my consent to work as electrical contractor till the completion of work. 
Also I will be responsible for necessary action to hand over the installation and for 
rectification of defects and repair during the obligatory maintenance period. I will 
execute the work as per NIT Specifications and Additional Conditions of the Contract. 
I will also engage suitable Engineer for the work as per condition of the contract. I 
further certify that the above particulars pertaining to me are correct. 
 
 
 
Dated:          

       
 
 

Signature of Electrical Contractor 
 
 
 
 
 

S.N
o 

Department Registered  
Yes/No 

Registration 
No. 

Tendering 
limits    Lacs 
 

Validity of 
Registration 

Debarred 
from 
Tendering 
Yes/No 

1 2 3 4 5 6 7 
1.       
2.       
3.       
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TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATIONS 
 
1.0 SCOPE OF WORK 
 

The scope of work envisaged under this tender covers includes:  
“Installation of 30 KLD STP at Girls' Hostel at CIT, Kokrajhar - Phase - I”, as per 
tender specifications, drawings and standards etc. 

 

2.0 SPECIFICATIONS 
 
 GENERAL 
 

Unless otherwise specified, Technical Specifications of Works shall generally 
conform   to   the   relevant   DSR   Specifications   of   latest   edition   including 
amendments thereafter. In absence of any detailed specifications, work shall 
be carried out as per relevant Indian Standard Specifications or Code of 
Practice. Wherever the codes and specifications are silent then the same shall 
be governed by sound engineering practices and the decision of the Engineer-
in-Charge/ Consultant in matters of interpretation etc., shall be final and binding 
on the Contractor. The Contractor shall carefully acquaint himself with these 
specifications to determine his contractual obligations for the work. The 
conditions of these specifications will be binding on the Contractor and no 
deviation shall be permissible unless specifically approved by the Consultant/ 
Engineer-in-Charge in writing. The work under this tender shall be executed 
strictly in accordance with the constructional and material requirements defined 
under these specifications. However brief specifications are given hereunder 
for general guidance purpose of the tenderers. It shall clearly be noted that the 
bidders are required to give their lump-sum rates taking into consideration all 
aspects as per site requirements and drawings/specifications enclosed along 
with this tender document. Quoted offers shall be inclusive of all materials and 
labour cost .Water and Power shall have to be arranged by the contractor for 
execution of the tendered work. The contractor shall be responsible to 
complete the entire work in all respects and any other works necessary to 
complete the job though especially not covered in the scope of work.  
 

 DRAWINGS/ DIMENSIONS  
Figured dimensions on drawings shall supersede measurements by scale and 
drawings to a large scale take precedence over those to a smaller scale. 
Special dimensions in the specifications shall be checked on site. The 
dimensions where stated do not allow for wastage, laps joints etc., the levels. 
Measurement and other information concerning the existing site on the 
drawings are believed to be correct, but the contractor shall verify them for 
himself and also examine the nature of the ground as no claim or allowance 
whatsoever shall be entertained hereinafter on account of any errors or 
omissions in the levels or the description of the ground turning out to be 
different from what was expected or shown on the drawings.  
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 CORRELATION OF DRAWINGS  
Before commencement of work, the contractor shall correlate all relevant 
structural, construction and services drawings and satisfy himself that the 
information available is complete and unambiguous. The contractor shall be 
responsible for any error/ difficulty in execution/ damage incurred owing to any 
discrepancy in the drawings which has been over looked by him and has not 
been brought to the notice of the Engineer-in-charge/ Consultant before 
execution. 
 

 BIS CODES OF PRACTICE  
Wherever any reference is made in the specifications to any Bureau of Indian 
Standard (BIS) code of practice, it shall be understood to indicate the latest 
version of the code of practice in usage at the time of construction.  

 
 MATERIALS 
 
 The materials to be used in permanent works shall be new and of the best 

quality. All materials shall be in accordance with Specifications and approved 
by the Engineer-in-Charge or his representative. 

 Except  otherwise  specified  or  permitted  by  the  Engineer-in-Charge  or  his 
representative  all  materials  shall  conform  to  the  relevant  Indian  Standard 
Specifications (latest edition). 

 In addition to special provisions made herein for sampling and testing of 
materials by particular methods, samples of all materials and proposed 
methodology for the execution of the works shall be submitted by the contractor 
for approval well in advance. The contractor shall supply the same to the 
testing lab, all carriages etc. shall be paid by the contractor, Samples, when 
approved will be retained by the Engineer’s representative and for this purpose 
suitable labeled boxes for storage of samples shall be provided by the 
contractor. No material shall be supplied or used on permanent works until the 
samples of the same have been approved by the Engineer-in-Charge. If any 
material is rejected in testing the contractor shall promptly remove the rejected 
materials from the vicinity of the works to the satisfaction of the Engineer-in-
charge. 

 Material shall be packed, transported handled and stored on the site carefully 
and in a satisfactory manner so as to prevent any damage and/or deterioration 
of any kind either during transit or storage. 

 Notwithstanding any tests that the Engineer-in-Charge or his representative 
may direct to be carried out at the contractor’s sub -contractor’s and/or 
manufacturer’s premises, the Engineer’s representative shall be at liberty to 
carry out any further test after delivery of the materials at the site, at the cost 
of the contractor and may reject any or all materials which fail to comply with 
the required specifications. 

 Where items are specified by trade names or manufacturer’s reference, the 
contractor may provide alternative items, equal in quality and design, in case 
of non-availability of specified manufacturer, with approval of Engineer-in-
Charge. At no extra cost, provided samples of all such alternative along with 
a sample of the specified material have been previously submitted and 
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approved by the Engineer- in-Charge. 
 Should the Engineer-in-Charge or his representative at any time condemn 

any material or goods intended for use in the works as: 
a)  Being inferior to samples previously submitted 
b)  Having deteriorated in transit or on storage or on the site. 
OR 
c)  Not complying with the specifications. The contractor shall promptly remove 

all such materials from the vicinity of the works to the satisfaction of the 
Engineer-in-Charge. Should the Engineer-in-Charge discover on the works 
any materials other than those approved, he may order their immediate 
removal from the site. Any work executed with inferior materials is to be 
taken out and reinstated with approved material at the contractor’s risk & 
cost. 

 
 BRIEF OUTLINE OF THE SCOPE OF WORK: 

The following brief outline of various items to be executed is listed out which 
are to be read in conjunction with the Technical specifications and drawings. 
 

- Anti-termite treatment as per DSR specifications to be executed by reputed 
party (license holder)   

- Earth work in excavation in all kinds of soils and in all lead & lift.   
- Filling with surplus excavated earth.   
- Filling with selected earth brought from outside at any lead & lift.   
- Providing and filling silt earth / sand under floor in foundation.  
 
- Providing and laying plain cement concrete 1:1.5:3 (1 cement: 1.5 coarse sand: 

3 graded stone agg; 40mm nominal size) in foundation bed.  
 
- Providing and laying M25 grade of concrete design mix. 
 
- Providing cutting bending and placing steel reinforcement as per detail 

structural drawings.  
 
- Providing and laying brick work in CM 1:4 (1 cement : 4 coarse sand) in 

foundation strength of the bricks should be of class designation 7.5.   
- Providing and laying brick work in CM 1:4 (1 cement : 4 coarse sand) in 

superstructure strength of the bricks should be of class designation 7.5.   
- High Density PVC rain water/ sanitary pipe with all specials and jointing.   
- 12 mm cement plaster of mix 1: 4 (1 cement: 4 fine sand) on fair side of 

brick/concrete surface.   
- 6mm ceiling plaster in CM 1:3 ( 1 cement : 3 fine sand)   
- 15mm cement plaster of mix 1:4 (1 cement: 4 fine sand) on rough side of brick 

wall surface.   
- 18 mm thick cement plaster in two coats under layer 12 mm thick cement 

plaster in 1:5 (1 cement: 5 coarse sand) finished with a top layer of 6 mm thick 
cement plaster 1:6 (1 cement: 6 fine sand)  

- Providing drip course (bulging) on all external projected slabs and chajjas.  
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- Two or more coats of weather coat long life paint over a coat of cement primer 
on all exterior walls surfaces as specified in the schedule of finishes.   

- Acrylic emulsion/ oil bound washable distemper as specified in the schedule of 
finishes over wall putty prepared surfaces.   

- Enamel paint over wood /steel surfaces over a coat of approved quality primer.   
 
- Plinth protection with 50 mm thick of cement concrete 1:3:6(1 cement: 3 coarse 

sand: 6 stone aggregate; 20 mm nominal size)  over 75 mm thick bed of dry 
bricks with 12 mm thick cement plaster in 1:5 (1 cement:5 coarse sand) finished 
neat cement slurry. 

 
- Wall putty with white cement base of average thickness 1 mm. 
 
- Water proofing treatment to vertical and horizontal surfaces of sunken slab of 

W.C., kitchen etc. consists of cement slurry @4.4 KG per sqm with water 
proofing compound confirming to I.S.2645 and 20 mm thick cement plaster in 
1:3( 1 cement: 3 sand) mixed with water proofing compound of approved make.  

- House drains as per drawings/specifications.   
- All exposed MS members to be painted with deluxe multi-surface paint of 

required shade as per DSR specifications.   
- All wood shall be kiln seasoned and chemically treated.  
- Painting wood work with deluxe multi-surface paint of required shade as per 

DSR. 
 
- MS roof truss including purlin fabricated out of MS rectangular / square/tubular 

hollow section conforming or relevant IS code including providing MS cleats, 
base plates, bolts and nuts including necessary cleats etc. for fixing ceiling 
joists as per drawing and roofing.   

- Septic Tank and Soak Pit as per drawings.   
- Pre painted galvanized iron sheet roofing (PPGI) of 0.5 mm thick.  
- M.S. grill with MS flat, MS square bar as per drawing.  
 
DOORS:  
- Flush Door with wooden frame of seasoned timber (sal/ holock). 
- Door shutters should conform to ISI 2202 Part I.The details is as per the 

finishing schedule.  
 
WINDOWS/ VENTILATORS:  
- Windows and Ventilators shall be of aluminum type. 
  
FLOORING & PAVING: 
- Marble Work in flooring, skirting, wall etc.: Thickness of the marble should not 

be less than 18 mm and the size of the slab up to 0.5 sqm. 
- Ceramic Tile flooring and double charged Vitrified Tile flooring as per DSR 

specifications. 
- Granite work in counter top and steps: Thickness of the granite should not be 

less than 18 mm and the size of the slab area should not be less than 0.5 sqm. 
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The granite is laid over 20 mm thick cement mortar in 1:4 (1 cement:4 coarse 
sand), joints treated with white cement mixed with matching pigment including 
rubbing, curving, moulding and polishing to edges to give high glossy finish. 

- Pavers: Providing and laying 60 mm thick factory made cement concrete 
interlocking pavers block of M30 grade made by block making machine with 
strong vibratory compacted bed of coarse sand. 

 
SANITARY AND PLUMBING WORKS: 
- Indian/ European pattern W.C. as per drawing.   
- Table top Wash basin at toilet as per drawing.    
- Mirror 600mmx450mm.  
- Providing soap dish in the Toilet.  
- Towel ring/ rail as per drawings 
 
- Rain water pipe (PVC) – 150mm dia with necessary fittings like bends, tees, 

junctions floor traps, terminal guard etc. with pipe clips and joints as per 
requirements   

- Floor trap with CP jalli of 125 mm nominal dia in toilet, kitchen.    
- PVC soil/ waste water pipe (110mm dia, ); vent pipe (75mm dia, ) with 

necessary fittings like bends, tees, junctions floor traps, terminal guard etc. with 
pipe clips and joints as per requirements of sanitary scheme.   

- Septic Tank with Soak pit, Inspection chambers, manholes, drainage pipes etc. 
as per drawings.  

 
SPECIFICATIONS FOR CIVIL WORK 
 
1.0 SPECIFICATIONS FOR EXCAVATION AND EARTHWORK:  
1.1 SCOPE:   

The scope of work broadly includes but is not necessarily limited to the 
following i.e. clearing of the site, excavation of foundation trenches, back filling, 
disposal of surplus earth as required including dewatering, shoring and 
strutting. Contractor shall provide all tools, labour, equipment and incidentals 
necessary required for completion of all aspects of work covered in these 
specifications.   

1.2 TYPES OF SOIL:   
Contractor shall thoroughly acquaint himself with the types of soil in excavation 
by an inspection of nature of the ground at site & scrutiny of the investigation 
details available with the Consultant.   

1.3 CLEARING THE SITE:   
The site on which the structure is to be built shown on the drawings and the 
area required for setting out and other operations like road, drains, sheds, etc. 
should be cleared and all obstructions, loose stones, materials and rubbish of 
all kinds, stump, brush wood and trees removed as directed, roots being 
entirely grubbed up. All useful materials obtained will be the property of the 
Engineer-in-charge and will be handed over to the Consultant. Rejected 
materials will be removed by the contractor to his own dump.  
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1.4 GROUND LEVELS AND SITE LEVEL PLAN:   
Before starting the excavations, the requisite block levels of the entire plot shall 
be taken by the contractor in consultation with the consultant and a proper 
record of these levels to be kept, which shall be jointly signed by the Contractor 
and the Consultant. A block level plan showing all the ground levels of the plot 
shall be prepared and shall jointly be signed by the Contractor and the 
Consultant/Engineer-in-Charge.  

1.5 SETTING OUT:   
After clearing the site, and preparing the site level plan, the Contractor will set 
out the center lines of the buildings or other involved works and get the same 
approved from the Consultant.  
 
It shall be the responsibility of the Contractor to install substantial reference 
marks, bench marks etc. and maintain them as long as required by the 
Consultant. The Contractor will assume full responsibility for proper setting out, 
alignment, elevation and dimension of each and all parts of the work.   

1.6 EXCAVATION AND PREPARATION OF FOUNDATIONS FOR 
CONCRETING:  

1.6.1 General:   
Foundations trenches shall be dug wet or dry to the dimensions as shown on 
the drawings or as directed by the Consultant. The excavated materials shall 
be stacked at a sufficient distance away from the edge of the excavated pit so 
as not to endanger the stability of the sides. The soil heap shall not exceed 
more than 2m from the ground.  
 
The Contractor shall, at his expense and without any extra charge, make 
provision for all shoring and strutting, extra excavation in slope, extra 
excavation in working space, dredging or bailing out water, and the excavation 
shall be kept free from water when the foundation work is in progress.  
 
If the excavation is carried out to greater width, length or depth than specified, 
extra depth shall be made up by filling in lean concrete and extra length or 
width by filling in with earth rammed hard or by masonry as directed by the 
Consultant’s. Cost of such extra excavation and the filling required therein as 
specified above shall be borne in full by the Contractor.  
 
If required to protect the sides of the pits and trenches, timber shoring and 
strutting shall be erected. The timbering shall be closed or open depending on 
the nature of the soil and work, and arrangement of timbering including sizes 
and spacing of members used shall be as approved by the Consultant. NO 
EXTRA CHARGES shall be admissible on this account.  
 
The bottoms of all excavation shall be trimmed and leveled in accordance with 
drawings / directions of the Consultant / Engineer-in-Charge. The bottoms of 
all excavation shall be rammed and wetted before deposition of concrete. The 
Contractor shall report to the Consultant / Engineer-in-Charge when the 
excavation is ready to receive concrete. NO concrete shall be placed in 
foundations until the contractor has obtained the approval of Consultant/ 
Engineer-in-charge.   
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1.6.2 PROTECTION:   
All foundation trenches and similar excavations shall be strong, fenced and 
marked with red lights at night for watchmen to avoid accidents.  
 
Adequate protective measures shall be taken to see that the excavation does 
not affect or damage adjoining structures. All measures required for the safety 
of the excavation the people working in and near the foundation trenches, 
property and the people in the vicinity shall be taken care by the contractor at 
his own cost, being entirely responsible for any injury and damage to property 
caused by his negligence or accident due to his construction operations.   

1.6.3 STACKING OF EXCAVATED MATERIALS:   
Work for excavation shall include sorting out useful materials and stacking 
them on site as directed. Materials suitable and useful for back filling, plinth 
filling, leveling of the plot or other use shall be stacked convenient places, but 
not in such a way as to obstruct free movement of men, equipment and 
vehicles or encroach on the area required for constructional purposes.   

1.7 BACKFILLING:   
1.7.1 Earth obtained from excavation (or approved earth brought from outside for 

which no extra payment shall be made) shall be filled in layers as described in 
1.7.3 around foundations and under floors. In case extra earth used for filling 
is required under floors, plinth protection including sit outs, courtyards, and the 
contractor will do at their own cost. The lumpsum offer shall be deemed to 
include the earth filling required under floors and plinth protection with plinth 
height shown in drawing above the bottom of the foundation concrete and 
finished courtyard level shown in Drawing below DPC coping level of the main 
building.  

1.7.2 QUALITY OF FILLING:   
Fill shall be well compacted, well graded earth or sand and shall be free from 
tree stumps, organic matter, seed and peat etc. Where earth or sand from 
source other than excavation at site is used, the quality of such earth or sand 
shall be the same as that obtained from excavation at site, or superior to it. 
Fine sand for filling is River Sand. Black Cotton soil shall not be used for back 
filling or plinth filling.   

1.7.3 COMPACTION:   
The fill shall be spread in layers not exceeding 20 cm thick and each layer shall 
be watered and thoroughly consolidated by suitable mechanical rollers, 
rammers, vibrators or other approved plant or system of compaction. The fill 
material shall be pulverized before depositing in place. Optimum moisture 
content shall be maintained for the filled materials. Compaction shall be done 
so as to achieve a dry density of not less than 90% of the maximum density 
obtained at optimum moisture content, except for the upper 20 cm layer which 
shall be compacted to a density of not less than 95% of the maximum density.  
In order that the fill shall be reasonably uniform throughout,, the material shall 
be dumped in place in approximately horizontal layers "Edge dumping", a 
process by which materials is pushed off edge of the fill and allowed to roll 
down the slope shall not be carried out, If there is traffic over the fill during 
construction, either by construction equipment or otherwise, it should be routed 
to make the compaction as uniform load shall be maintained and also care 
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shall be taken to prevent any wedging action.   
1.8 DE-WATERING:   

Work for excavation shall include bailing or pumping out water which may 
accumulate in the excavation during the progress of work either from subsoil, 
seepage, springs, rain or any other cause and diverting surface flow if any by 
bunds or other means. Pumping out water shall be done in such approved 
manner as to preclude the possibility of any damage to the foundation 
trenches, Concrete or masonry of any adjacent structure. When water is met 
with in foundation trenches, pumping out water shall be from an auxiliary pit of 
adequate size dug slightly outside the building excavations. The depth of the 
auxiliary pit shall be more than the working foundation trench levels. The 
auxiliary pit shall be refilled with approved excavated materials after de-
watering is over. The excavation shall be kept free from water -  
 
1. When Concrete/Reinforcement Work/water Proofing work is in progress.  
2. Till the Consultant consider that concrete / mortar is sufficiently set.   

1.9 SURPLUS EXCAVATED MATERIAL:   
All excavated material certified as surplus and not useful, shall be removed by 
the Contractor from the site an approved manner at his own cost and risk so 
as indemnify owner from any claims any time of whatsoever nature.   

1.10 CONTRACT SUM TO INCLUDE:   
Apart from other factors mentioned elsewhere in this contract, the contract sum 
shall also include for the following:  
(a) Clearing site.   
(b) Setting out works, profiles etc. as required and setting up bench marks 

and other reference marks.  
(c) Providing shoring and strutting and subsequently removing the same.  
(d) Bailing and pumping out water as required and directed.  
(e) Excavation at all depth (unless otherwise specified in the drawings) and 

removal of all materials of whatever nature wet or dry and necessary for 
the construction of foundation etc. and preparing bed for laying concrete.   

(f) Sorting out useful excavated materials, transporting them beyond the 
structure and stacking them neatly on the site for back filling or reuse as 
directed.   

(g) Back filling the trenches alongside masonry or concrete with approved 
excavated material up to the natural ground level including watering and 
ramming.   

(h) Necessary protection (including labour, materials and equipment) to 
ensure safety against risk of accident.   

(i) Drilling small holes as directed to explore the nature of substratum if 
necessary 

(j) Excavation if soft rock / hard rock if necessary. 
 
2.0 SPECIFICATIONS FOR ANTITERMITE TREATMENT:   
2.1 GENERAL:   

Prevention of termite from reaching the super structure can be achieved by 
creating a chemical barrier between the ground and the building by treating the 
soil beneath and around the foundations. The work shall be carried out as per 
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IS 6313 part II of 2001 or latest edition.  
 
This shall be provided to sides and bottom of trenches and footing including 
treating the backfill of foundations up to ground level and the vertical surface 
of wall, and filling of each under floors and treating the surface at ground level 
900mm around the building.   

2.2 MATERIAL:   
Anti termite treatment, shall be carried out strictly in accordance with Assam 
PWD specifications using Chloropyriphos (CPP) an Emulsified concentrate @ 
1% concentration or any other approved chemical.   

2.3 PRE-CONSTRUCTION CHEMICAL TREATMENT:   
This is a process in which chemical treatment is applied to a building in the 
early stage of its construction at the rate specified in IS 6313 part II of 2001 or 
the latest edition.  
 
Hand operated pressure pump shall be used for uniform spraying of the 
chemical. To have proper check for uniform spraying of chemical graduated 
containers shall be used. Proper check should be kept that specified quantity 
of chemical is used for the required areas during the operation.   

2.4 TIME OF APPLICATION:   
Soil treatment shall start when foundation trenches and pits are ready to take 
lean concrete in foundations. Laying of lean concrete shall start when chemical 
emulsion has been absorbed by the soil and the surface is quite dry. Treatment 
should not be carried out when it is raining or the soil is wet with rain or sub 
soil water. The foregoing applies also in the case of treatment to the filled earth 
surface within the plinth before laying the sub grade for the floor.   

2.5 DISTURBANCE:   
The treated soil barriers shall not be disturbed after they are formed. If by 
chance, treated soil barriers are disturbed, immediate steps shall be taken to 
restore the continuity and completeness of the barrier system. 

2.6 TREATMENT OF COLUMNPITS AND WALL TRENCHES:   
(a) The bottom surface and the sides (up to a height of above 300mm) of the 

excavation made for column pits and trenches shall be treated with the 
chemical at the rate specified in IS 6313 part II of 2001 or the latest edition.   

(b) After the column foundation and the wall foundation come up, the back fill in 
immediate contact with the foundation structure shall be treated at the rate 
specified in IS 6313 parts of 2001 or latest edition of the vertical surface of the 
substructure for each side. If water is used for ramming the earth fill, the 
chemical treatment shall be carried out after ramming operation id done by 
prodding the earth at 150mm centers close to the wall surface and spraying 
the chemical with the above dose. The earth is usually returned in layers and 
the treatment shall be carried out in similar stages. The chemical emulsion shall 
be directed towards the concrete to masonry surface of the columns and walls 
so that the earth in contact with these surfaces is well treated with the chemical.  

(c) In the case of R.C.C framed structure with columns and plinth beams and 
R.C.C basement with concrete, mix is rich and dense (being 1:2:4 or richer), it 
is unnecessary to start treatment from bottom of excavation for columns and 
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plinth beams. The treatment shall start at the depth of 500 mm below ground 
level. From this depth the back fill around the column, beams and R.C.C 
basement wall shall be treated at the rate as per IS 6313 part II of 2001 or the 
latest edition. The other details of treatment shall be as laid down in the clause 
(b) above.   

2.7 TREATMENT OF TOP SURFACE OF PLINTH FILLING:   
The top surface of the filled earth within plinth wall shall be treated with 
chemical emulsion at the rate as per IS 6313 part II of 2001 or latest direction 
(surface area) before the sand/sub-grade is laid. Holes up to 50 to 70 mm deep 
at 150mm centers both ways shall be made with crow bars on the surface of 
the soil with chemical emulsion.  

2.8 TREATMENT OF JUNCTIONS OF WALL AND FLOOR:   
To achieve continuity of the vertical chemical barrier on inner wall surface from 
the ground level, small channel 30 x 30 mm shall be made at all junctions of 
wall and columns with the floor (before laying the sub-grade) and rod holes 
made in the channel up to ground level 150mm apart and the chemical 
emulsion poured along the channel as per rate of application, mentioned in IS 
6313 Part II of 2001 or the latest edition so as to soak the soil right up to bottom. 
The soil shall be tamped back into place after this operation.  

 
2.9 TREATMENT OF SOIL ALONG EXTERNAL PERIMETER OF BUILDING:   

During progress of work, provide hole in the soil with iron rods along the 
external perimeter of the building at intervals about 150 mm and depth 300 mm 
and filling these holes with chemical emulsion at the rate (as per IS 6313 part 
II of 2001 or the latest edition) per meter of perimeter of the external wall.  

 
2.10 TREATMENT FOR EXPANSION JOINTS:   

Anti termite treatment shall be supplemented by treating through expansion 
joints after the sub grade has been laid as per IS 6313 part II of 2001 or the 
latest edition.  

 
2.11 TREATMENT OF SOIL SURROUNDING PIPE AND CONDUITS:   

When pipes and conduits enter the soil inside the area of the foundations, the 
soil surrounding the points of entry shall be loosened around each such pipe 
or conduit for a distance of 150 mm and up to depth of 75 mm before treatment 
is commenced. When they enter the soil external to the foundations, they shall 
be similarly treated unless they stand clear of the walls of the building by about 
75 mm for distance of over 300 mm from ground level.  

 
2.12 SAFETY PRECAUTIONS:   

All chemicals used for anti termite are poisonous and hazardous to health. 
These chemicals can have an adverse effect upon health when absorbed 
through skin, inhaled as vapors or spray mists or swallowed.  

Person using or handling these chemicals should be warned of these dangers 
and advised that absorption through the skin in the most likely source of 
accidental poisoning. They should be cautioned be observe carefully the safety 
precautions given below:  
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These chemicals are usually brought to site in the form of emulsifiable 
concentrates. The containers should be clearly labeled and should be stored 
carefully so that children and pets cannot get at them. They should be kept 
securely closed.  

Special care should be taken to prevent skin contact with concentrates. 
Prolonged exposure to dilute emulsions should be avoided. Workers should 
wear clean clothing and should wash thoroughly with soap and water, 
especially before eating or smoking. In the event of severe contamination, 
clothing should be removed at once and skin washed with soap and water, if 
chemicals splash into the eyes they should be flushed with plenty of fresh water 
and immediate medical attention should be sought. 

The concentrates are oil solutions and present a fire hazard owing to the use 
of petroleum solvents. Flames should not be allowed nearby during mixing. 
Care should be taken in the application and present a fire hazard owing to the 
use of petroleum solvents. Flames should not be allowed nearby during the 
mixing. 

Care should be taken in the application of chemicals to see that they are not 
allowed to contaminate wells or springs whish serve as source of drinking 
water. 

 
2.13 GUARANTEE:   

The Contractor shall guarantee through a guarantee bound, the anti termite 
work for 10 years from the date of completion of project and shall indemnify 
the Engineer-in-charge against any defects that arise therein during the 
guarantee period as aforesaid. They shall immediately rectify, any defects that 
may occur therein, and repair all other damage occurring to any part of the 
structure on account of defect in Antitermite Treatment during the guarantee 
period of aforesaid.  

3.0 SPECIFICATIONS FOR CAST - IN - SITU REINFORCED CEMENT 
CONCRETE:  

3.1 GENERAL:  
3.1.1 DESCRIPTION:   

This section covers the requirements for finishing of cement concrete, 
proportioning, batching, mixing, testing, placing, compacting, finishing, jointing, 
curing and all other work as required for cast in place reinforced concrete. The 
contractor shall provide all the materials including cement, steel, labour, 
equipment, ‘form work’, scaffolding etc., required for completion of all 
reinforced concrete works as per drawings and documents. Cement concrete 
shall be composed of cement, fine aggregates, coarse aggregates, water with 
or without admixture as approved, proportioned and mixed as specified herein.  

 
RELATED WORK SPECIFIED ELSEWHERE 
(a) Steel Reinforcement  
(b) Form Work   
APPLICABLE CODES AND STANDARDS: 
The codes and standards generally applicable to the work of this section are 
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listed hereinafter. 

IS : 383 Coarse and fine aggregates from natural sources for concrete. 
IS : 456 Code of practice for plain and reinforced concrete. 
IS : 516 Methods of testing for strength of concrete. 
IS : 1199 Methods of sampling and analysis of concrete. 

IS : 1838 
Performed fillers in expansion joints in concrete non-extruding and 
resilient 

  Type 

IS : 1946 
Code of practice for  use of devices in walls, ceiling and floors of  
solid 

  Construction 
IS : 2389 Methods of testing of aggregates for concrete’s 
IS : 2505 Concrete vibrators, immersion type 
IS : 2645 Integral cement water proofing compounds 
IS : 3414 Code of practice for design and installation of joints in buildings 

IS : 3558 
Code of practice for use for immersion vibrators for consolidating 
concrete 

IS : 4082 Recommendation on stacking and storage of construction materials
IS : 7861 Code of practice for extreme weather concretizing 
IS : 7861 Recommended practice for hot weather (Part I) concretizing 
IS : 8112 Ordinary Portland Cement (Grade - 43) 
IS : 12269 Ordinary Portland Cement (Grade - 53) 
IS : 269 Ordinary Portland Cement (Grade - 33) 
  
PART-I  
The following clauses are intended to amplify the requirements of the reference 
document listed above and the contractor shall comply with these clauses. 
  

3.2 SUBMITTALS:   
3.2.1 Material Report:   

Prior to start of delivery of materials required, the following shall be submitted 
by the contractor to the Consultant / Engineer - in - Charge for approval.  
 
Suppliers and / or sources of all consumable materials including cement, steel, 
fine and coarse aggregates, water additives, bricks and timber etc.  
 
Quality Inspection Plan to ensure continuing quality control of ingredients by 
periodic sampling, testing and reporting to the Consultant on the quality of 
materials being supplied.   

3.3 PLANTS EQUIPMENT:   
The Contractor shall obtain the approval of the Consultant / Engineer-in-
Charge for all plant items he proposes to use for the manufacture and placing 
of concrete. Hand mixing of concrete is strictly prohibited. The contractor 
should use weigh batched concrete mixers in all structural works. The concrete 
mixer should be calibrated as per specifications of Bureau of Indian standards 
and the calibration report should be submitted to the Engineer- in-charge from 
time to time. All other tools and tackles like concrete lifting hoist, Vibrator 
nozzles, mortar pans, trowel, floats etc. should be adequate at site up to the 
satisfaction of the Engineer-in-charge. 
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The arrangement shall maintain all items of plant at all times in a clean and 
efficient working condition.     

3.4 REPORTS FOR INSPECTION AND TESTING:   
During concreting operations, the contractor shall conduct all inspection and 
testing, and all reports thereon shall be submitted in summary from to the 
Consultant/ Engineer-in-Charge.   

3.5 SCHEDULES:   
Before commencement of the work the contractor shall prepare working 
schedules of concreting giving dates and rate of pour for each item of work and 
submit the same to the Consultant / Engineer - in - Charge for their approval.   

3.6 MATERIALS:   
Before bringing to the site, all materials for cement concrete shall be approved 
by the Consultant / Engineer - in - Charge. All approved samples shall be 
deposited in the office of the Consultant / Engineer - in - Charge before placing 
orders for the materials with suppliers. The materials brought on to the work 
shall conform in every respect of their approve samples.  
 
Fresh samples shall be deposited with the Consultant / Engineer-in-Charge 
whenever type or source of any material changes. The contractor shall check 
fresh consignment of materials as it is brought on to the works to ensure that 
they conform to the specification and / or approved samples.  
 
The Consultant / Engineer-in-Charge shall have the option to have any of the 
materials tested to find whether they are in accordance with specifications at 
the contractor’s expense. All bills vouchers and test certificates which in the 
opinion of the Consultant / Engineer - in - Charge are necessary to convince 
him as to the quality of materials or their suitability shall be produced for his 
inspection when required.  
 
Any materials which have not been found to the specification and not approved 
by the Consultant / Engineer - in - Charge shall be rejected forthwith and shall 
be removed from the site by the Contractor’s at his own cost within the time 
stipulated by the Consultant / Engineer - in - Charge. The Consultant / Engineer 
- in - Charge shall have the powers to cause the contractors to purchase and 
use materials from any particular source, as many in their opinion be necessary 
for the proper execution of work.  

3.6.1 CEMENT:    
Cement shall be provided and stored by the Contractor at his own cost. Cement 
shall be stored on a raised floor in dry weather proof & dust free but well 
ventilated shed. Cement bags shall be stacked close together away from 
external walls and in stacks of not more than ten bags to avoid lumping under 
pressure. Cement stored during monsoons or cement expected to be in store 
for more than eight weeks shall be completely enclosed in 700 micron 
polyethylene sheet so arranged that the flap close on the top stack. The 
contractor shall ensure that protective polyethylene sheet is not damaged at 
any time during use.  
 
Consignments of cement shall be used in order of delivery. A record shall be 
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kept of the batch numbers of cement deliveries in such a form that the part of 
the works in which the cement is used can be readily identified, If during 
delivery or by test, the cement is found to be defective, the same shall be 
returned back forthwith.  
 
The contractor shall be responsible for the storage of cement at the site and 
no claim will be entertained in the event of any damage occurring to cement 
due to faulty storage by the contractor or on account of his negligence.  
 
Cement stored on site for a period longer than eight weeks shall be tested to 
the satisfaction of the Consultant / Engineer-in-Charge before it is used in the 
works. Cement that has failed the tests’ conducted shall not be used in the 
works and shall be remarked from the site immediate by without fail.  
 
On the following types of cement as specified shall be used  
 
- Ordinary Portland Cement 33 grade confirming to IS 269  
- Ordinary Portland Cement 43 grade confirming to IS 8112  
- Ordinary Portland Cement 53 grade confirming to IS 12269   
- Portland Pozzolana Cement conforming to IS 1489(Part 1 and part 2)  
 
For concrete to be used in all structural elements in load bearing and RCC 
framed construction, ordinary Portland cement of 43 grade or higher is to be 
used. In rest of the works all the aforementioned types of cement can be used. 

  
3.6.2 AGGREGATES:  

STORING OF AGGREGATE:  
 
Aggregate shall be stored on a suitable well drained raft of concrete, timber, 
metal or other approved material. The storage of aggregate on the ground will 
not be permitted.  
 
Each size of aggregate shall be stored separately in such a manner as to 
prevent spillage and mixing of one aggregate with an adjacent aggregate. The 
dividing walls of any bins shall be of sufficient height and the aggregate shall 
be so deposited that a distance of 100 mm shall be left between the top of the 
division wall and any part of the aggregate stack. When stacking piling, the 
aggregate shall not form pyramids resulting in segregation of different size 
particles. The stacks shall be regular and of a height not exceeding two meter  
a) Aggregates from natural sources shall be in accordance with IS 383. The 

contractor shall submit to the Consultant / Engineer - in - Charge 
certificates of grading and compliance from the suppliers for all 
consignments of aggregates. In addition at site from time to time, the 
contractor shall test the aggregates in accordance with IS 2386 parts I, II, 
III and IV. The contractor shall allow for and provide all necessary 
apparatus for carrying out each test and for supplying test records to the 
Consultant.  

 
b) For fair faced concrete, the contractor shall ensure that aggregates are 

free from iron pyrites, and impurities which may cause discoloration.  
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c) The fine aggregates shall be river sand, stone dust or other approved 
sand. It shall be free from clay, loan, and earth or vegetables matter and 
from salt or other harmful chemical impurities. It shall be clean, sharp, 
strong angular and composed of hard siliceous material.  

 
The grading of sand as determined by the method prescribed in IS 2386 part I 
shall be within the limits of grading zone HI given below in Table I. When the 
grading falls outside the percentage limits given for sieves other than 600 
micron, 300 micron and 150 micron (I.S) sieves by not more than 5 percent, it 
shall be regarded as falling within this zone. The 5 percent can be excess 
submission on one more sieves. 

 
TABLE -1:-  FINE AGGREAGTES  

I.S. Sieve Percentage passing for Grading 

 ZONE -I ZONE-II ZONE-III ZONE -IV 

10 mm 100 100 100 100 

4.75 mm 90-95 90-100 90-100 95-100 

2.36 mm 60-95 75-100 85-100 95-100 

1.18mm 30-70 55-90 75-100 90-100 

600 micron 15-34 35-59 35-60 80-100 

300 micron 5-20 8-30 8-30 20-65 

150 micron 0-10 0-10 0-10 0-15  
 
The maximum quantity of silt as determined by the method prescribed in IS 
2386 Part II shall not exceed 8%. 
 
Stone dust shall be within the limits of Grading Zone III given in table -1. When 
the grading falls outside the percentage limits given for the sieves other than 
600 micron and 300 micron (IS) sieves by not more than 5 percent and on 150 
micron sieves by not more than 20 percent it shall be regarded as falling within 
this zone. The 5 percent can be excess summation on one or more services.  

3.6.2.1 COARSE AGGREGATES:   
The coarse aggregates shall be crushed stone or broken stone. Coarse 
aggregate obtained from crushed or broken stone shall be angular, hay, 
strong, dense, durable clean and free from soft, friable, thin, flat, elongated 
flaky pieces. The coarse aggregate should be from the approved 
source/quarry.  
 
Coarse aggregate river shingle or pit gravel shall be rounded, sound hard, 
clean, non porous, suitably graded in size with or without broken fragments 
and free from flat particle of shale, clay, silt, loam and other impurities.  
 
Except where it can be shown to the satisfaction of the Consultant than a 
supply of properly graded aggregate of uniform quality can be maintained 
over the period of the obtaining the coarse aggregate in different sizes & 
blending them in correct proportions as and when required.  
 
The maximum size of coarse aggregate shall be such that the concrete can 
be placed without difficulty so as to surround all reinforcement thoroughly and 
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fill the corners of form work.   
3.6.3 WATER:   

Water used in the works shall be potable water and free from deleterious 
materials. Water used for mixing and curing concrete as well as for cooling and 
/ or washing aggregate shall be fresh and clean, free from injurious amounts 
of oil, salts, acids, alkali, other chemical and organic matter.  
 
Water shall be from the source approved by the consultant / Engineer-in-
Charge and shall be in accordance with clause 4.3 of IS 456.  
 
Before starting any concreting work and whenever the source of water changes 
the water shall be tested for its chemical and other impurities at ascertain its 
suitability for use in concrete for approval of the Consultant. No waters shall be 
used until tested and found satisfactory. Cost of all such tests shall be borne 
by the Contractor.   

3.6.4 ADMIXTURES AND ADDITIVES:   
Chemical admixtures are not to be used until permitted by the Consultant / 
Engineer-in-Charge in case their use is permitted, the type, amount and 
method of use of any admixture proposed by the contractor shall be submitted 
to the Consultant for approval.  
 
The contractor shall further provide the following information concerning each 
admixture to the Consultant / Engineer-in-Charge.  

 
(a) Normal dosage and detrimental effects, if any, of under dosage and over 

dosage.   
(b) The chemical names of the main ingredients in the admixture.   
(c) The chloride ion content, if any, expressed as a percentage by weight of 

admixture.  
 
(d) Whether or not the admixture leads to the entrainment of air when used 

in manufacturer’s recommended dosage.  
 
(e) Where two or more admixtures are proposed to be used in any one mix, 

the manufacturer’s written confirmation of their compatibility.  
 

In reinforced concrete, the chloride ion of any admixture as determined in 
accordance with IS 6925 and the total chloride ion in all admixture used in 
concrete mix shall not exceed 0.30 percent by weight of cement. 

 
The admixture when used shall conform to IS 9103. The suitability of all 
admixtures shall be verified by trial mixes. 
 
The addition of calcium chloride to concrete containing embedded metal will 
not permitted under any circumstances. 
 
Regarding admixtures when used shall be based on lingo-sulphonates with 
due consideration to clause 5.2 and 5.30 of IS 7861. 
 
Waterproofing admixtures shall comply with IS 2645. 
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3.7 GRADES OF CONCRETE:   
The grades of concrete shall be in accordance with the following table. The 
grade of concrete to be used in each section of work will be shown in the 
drawings.  

 
CHARACTERISTIC STRENGTH  

 
Unless otherwise specified in the drawings the maximum nominal size of 
coarse aggregate for different grades of concrete shall as under:  

 
3.8 WATER-CEMENT RATIO:  

The water cement ratio shall be within 0.45 & 0.70 depending upon the 
workability.   

3.9 WORKABILITY:   
The workability of fresh concrete shall be such that the concrete is just suitable 
for the conditions of handling and placing so that after compaction, it becomes 
completely consistent and homogeneously surrounds all the reinforcement and 
completely fills the formwork.  
 
The workability of fresh concrete at the place of mixing shall be measured by 
compacting factor test and at the place of disposition by means of slump test 
During the finalization of trial mixes, the relationship between compacting 
factor and slump test shall be established for each grade of concrete as well 
as for various levels for workability.  
 
Normally, in the condition of low water cement ratio as well as medium / high 
workability, the workability shall be achieved by increasing the cement content.  
 
In case where the cement content is to be limited to reduce the heat of 
hydration, and the water cement ratio is also kept low to reduce the 
permeability or due to other requirements the desired workability may be 
achieved with the use of limited doses of plasticizer or air entraining agent. In 
such cases, the method of mixing and dosages of the plasticizer/air entraining 
agent shall be according to the manufacturer’s specification and with the 
approval of Engineer-in-Charge.  
 

Grade of Concrete Characteristic strength i.e., Nominal maximum 
 compressive strength of 15 cm aggregate size (mm) 
 cubes at 28 days (N/mm²)  

10 10 25 
15 15 25 
20 20 20 
25 25 20 
30 30 20 
35 35 20 

(a)  For concreting in very narrow space or in very small thickness. 12mm 
(b) For all reinforced concrete work except in massive foundations. 20mm 
(c) For all ordinary plain concrete and massive reinforced foundations. 10mm 
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Consistency and workability of the concrete shall be checked by measuring the 
slump of a truncated cone of concrete straight from the mixer under normal 
working conditions. The conical mould shall be of metal, 300mm high and 
100mm and 200mm in diameter at top and bases respectively.  
 
Moulds shall be prepared by the contractor. The slump range of concrete shall 
be as per the tabulation given below, as well as standards.  
 
Slump test shall be performed as per IS 1881 at intervals established by the 
Engineer at the contractor’s cost in such a way as to check that the degree of 
consistency established by the Engineer for work in progress is maintained. 
The table below gives a general slump range to be followed for various types 
of construction unless otherwise shown on drawings or instructed by the 
Engineer.  
  

Various types of Construction Slump in mm 
 Maximum Minimum 

Reinforced foundation walls and footings 80 35 

Plain footings, caissons and structure walls 75 20 
Compressor foundations and for heavy mass 

constructions 50 20 

Pumps and other misc. equipments foundations 75 35 

Columns, slabs, beams and reinforced walls 100 50 
 

 
3.10 DURABILITY:   

The durability of concrete, depending on the exposure condition, is to be taken 
into account while designing the mix. For given aggregates, the cement content 
should be sufficient to make sufficiently low water/cement ratio and Appendix 
A of IS 456 shall be taken as guideline for durability considerations. 

  
3.11 NOMINAL MIX CONCRETE:   

Nominal mix concrete may be used for all concrete of grade up to M-20. 
Nominal mix concrete shall be in accordance with Table - 3 of clause 8.3 of IS 
456. The stipulations of clauses 8.3.1 and 8.3.2 of IS 456 shall be taken into 
consideration. 
 

3.12 VOLUMETRIC MIX CONCRETE: 
Where concrete is specified in volumetric proportions such as 1:4:8, 1:3:6, 
1:2:4, 1:1.5:3 etc. in the bill of quantities, coarse & fine aggregates shall be 
measured by volume & cement by weight. The water cement ratio shall be 
within 0.45 & 0.70 depending upon the workability. 

  
3.13 CAST IN-SITU CONCRETING: 

Before commencement of concreting, there must be a request for inspection in 
the prescribed format as decided by the EIC. Casting shall be done only after 
inspection and verification. The criteria for approval of concrete pour card will 
be: 
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4.0 BRICKS:  
 

All conventional bricks shall be of minimum class designation 7.5 of standard 
dimension or as locally available as approved by the EIC. Compressive 
strength, water absorption, warpage and dimensional tolerances etc. must 
conform to DSR specifications. If required by the EIC, tests, in addition to those 
specified in the List of Mandatory Tests shall be conducted at the contractor’s 
expense to ensure quality. In general, the bricks shall be the best quality locally 
available within the specified minimum class designation. 
  
Brick ballast:   
Under burnt bricks shall not be used for making brick ballast. These shall be 
made from lump ballast or bats, Ballast that is brittle and easily crushed under 
beaters shall not be used. 
  

4.1 CONVENTIONAL BRICK WORK:   
a) Brick work in cement mortar with 1st class brick including racking out joints and 

curing complete as directed should be executed as per DSR specifications.No 
bricks may be used until after they have been soaked in water for a minimum 
period as specified in DSR specifications. 

b) The brickwork should be kept moist for a period of 7 days and the methodology 
of curing should adhere to DSR specifications.   

c) Brickwork in half Brick walls shall conform to DSR specifications. 
 

5.0 FLOORING/SKIRTING/CLADDING:   
Preparation of plinth filling:  
All plinth fillings shall be properly consolidated in layers, watered, rammed and 
allowed to consolidate to the EIC’s satisfaction before any flooring is laid. When 
the flooring is to be laid over a foundation of sand, broken stone of brick or a 
combination of sand and broken stone or brick the filling shall be removed to a 
depth equal to the thickness of the flooring plus such foundation layers.  
Foundations:  
i) Sub-layer of sand:  

After the plinth filling has been prepared as detailed in specification 
above a sub layer of sand 300mm deep shall be laid watered and 
brought to an even surface.  

ii) Layer of broken stone or brick:   
Over the sand a foundation course of bricks shall be laid and the 
interstices filled in with sand, The bricks shall be tightly packed and laid 
so as to break joint.   

Tile floors:   
i) Foundation and cement floating under tiles:   

Over the foundation as in (b) above 2 coats of cement plaster, 1 part of 
cement to 1 part of sand, prepared in a very liquid condition will be 
floated over it and allowed to set.   

ii) Laying:   
After the tiles have been soaked in water for at least two hours and the 
cement foundation sprinkled with water, laying work may commence 
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and shall start from the centre of the room or area to be tiled, work being 
continued in both directions so that borders are laid last. Each tile will 
be laid in and drawn up in neat cement, care being taken to exclude air 
bubbles. Threads shall be stretched cross the surface, at intervals, 
parallel to the short sides of the area to be tiled to serve as guide lines.   

iii) Cleaning:   
After a small area has been laid all superfluous cement will be wiped off 
the surface. Stains shall be removed by moistening with hydrochloric 
acid and rubbing with pumice stone and afterwards washing with warm 
water.   

vi) Fixing to walls:   
In fixing tiles to walls the walls shall be rendered with cement plaster 
and the plaster scored diagonally and allowed to set. When laying the 
tiles work shall commence from the bottom, the back of each tile being 
smeared with neat cement of the consistency butter and the tile pressed 
into position.   

 
6.0 DOOR SHUTTERS: 
 
6.1 FACTORY MADE DOOR SHUTTER:   

Providing, fitting and fixing 32 mm thick ISI marked Archid Lamydoor 
conforming to IS 2202 (Part-1) core of block board construction with frame of 
first class hard wood and well matched decorated laminate in both faces of 
shutter. 

 
7.0 CEMENT PLASTERING:  

 Internal plaster should be of 6mm, 12mm and 15mm.6mm plaster should 
be on all concrete surfaces. 12 mm plaster should be on fair side of 
brickwork and 15mm cement plaster is to be executed on the rough side of 
brickwork. 

 External cement plaster should be 18mm thick in 2 layers (top layer of 6mm 
thick cement mortar in proportion 1:6 with an under layer of 12mm thick 
cement mortar in proportion 1:5). 

 Chicken wire mesh is to be embedded in cement concrete plaster of all 
RCC and brick joints.  

 Ceiling plaster is to be completed before commencement of wall plaster 
and should conform to DSR Specifications. 

 Preparation of surface:   
All putlog holes in brick work and junction between concrete and brick work 
shall be properly filled in advance. Joints in brick work shall be raked about 
10mm and concrete surface hacked to provide grip to the plaster. Projecting 
burrs of mortar formed due to gaps at joints in shuttering shall be removed.   
The surface shall be scrubbed clean with wire brush/coil brush to remove 
dirt, dust etc. and the surface thoroughly washed with clean water to 
remove efflorescence, grease and oil etc. and shall be kept wet for a 
minimum of six hours before application of plaster.  

 Proportion:  
For 12mm & 15mm thick cement plaster in prop 1:4; 6mm thick cement 
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plaster in prop. 1:3 and for 18mm thick cement plaster the underlayer is 1:5 
prop and the top layer is 1:6. 

 Mixing:   
The cement and sand should be thoroughly mixed in dry condition. After 
dry mixing, the materials shall be wetter with just sufficient water to bring 
the mortar to proper consistency of thick paste. Mortar should be used 
immediately after mixing and arrangements shall be made so that not more 
than 30 minutes elapse between the cement first coming in contact with the 
moisture and laying.  

 Placing:   
Plaster shall be laid over the prepared surface in one coat to the specified 
thickness and rubbed with ‘PATAS’ and trowel and shall be smooth, free 
from waviness and trowel marks. Curing the plaster must be kept wet 
throughout the entire process and for ten days after four hours of 
completion of plastering.  

8.0 PAINTING:   
8.01 Acrylic Emulsion Paint:   

The surface shall be prepared by cleaning the surfaces of the structure and 
making free from all dust and dirt. Interior surfaces are to be provided with 
1.5mm thick wall putty punning. A primer coat either of cement primer or of an 
approved distemper shall be applied. After the priming coat has dried the 
surface shall be lightly sand papered and dusted to make it smooth to receive 
distemper.  
 
Distemper shall be prepared as per the directions of the manufacturers and 
conforming to the shade approved. It shall be applied in specified coats taking 
care to allow for drying of each coat before subsequent coats are applied.  

8.02 Painting over wood work:   
a) The surface to be painted shall be thoroughly dry. All projections such 

as glue, all tool marks and other irregularities shall be carefully removed 
by means of a stopping knife and smoothened over and all head of nails 
or screws set 6mm below the surface.   

b) Knotting shall be carried out for all resinous woods such as pitch or red 
pine, an application of hot lime shall be applied to the portion to be 
stopped and allowed to remain for 24 hours after which it will be scraped 
off and the stopping completed.   

c) After the surface has been prepared as described above the primary 
coat shall be applied. When the primary coat has dried all nails and 
screw holes and all cracks shall be stopped and all irregularities shall 
be smoothened out with sand paper or pumice stone. Water proof sand 
paper is to be used.   

d) After the primary coat has dried out the subsequent coats shall be 
applied to the number specified. Each coat being allowed to dry 
thoroughly before the next coat is applied. Each coat when dry except 
the finishing coat should lightly rubbed down with sand paper and 
washed before the next coat is applied. The paint shall be applied evenly 
and properly by means of crossing and lying off the latter in the direction 
of the grain of the wood work.  
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e)   
8.03 Purchase of paint, varnish or oil:   

Only the best brands obtainable will be used and should the contract permit 
the contractor to supply any paint, oil or varnish he shall purchase only such 
brands as the EIC shall approve of in writing. All purchases must be made 
direct from the manufacturers or through an agent approved of in writing by the 
EIC. Should the EIC so direct copies of all indents and receipts for purchase 
must be submitted for inspection.   

8.04 Paint etc. to be purchased in sealed containers:   
All paints, oil or varnishes supplied by the contractor must be produced for the 
inspection of the Engineer in charge of the work in the manufacturers sealed 
and unopened containers. All containers from which the contents have been 
removed and are not required on the work must be destroyed and no extra 
payment will be granted for such destruction.  

8.05 Only ready mixed paint to be used:   
Only ready mixed or varnished of the make or brand specified will be permitted 
to be used exactly as received from the manufacturer without any admixture 
what so ever unless previously authorized, in writing , by the EIC. 

  
9.0 DAMP PROOFING COURSE:   

It shall consist of 1:2:4, plain cement concrete with approved water proofing 
materials of specified thickness. Edges of DPC shall be straight, even and 
vertical side shuttering shall consist of wooden or steel forms and shall be 
strong and properly fixed so that it is not disturbed during compaction and 
mortar or cement slurry does not leak through. When forms are struck the 
surface should be smooth without any honey combing. The surface shall be 
kept wet for seven days.  
 
Before commencing the superstructure work, the top of concrete course shall 
be dried and cleaned of all materials. Blown type bitumen shall then be applied 
uniformly on the surface and the side of the concrete coming in contract with 
flooring on the inside shall also be painted with bitumen. 
  

10.0 WALL PUTTY:   
Surface preparation for plastered wall, ceiling etc. to be done by providing 
average 1 mm thick polymer based wall putty punning including clearing, 
rubbing with sand paper, filling gaps/depression etc, to make the surface even 
and smooth. 
   

11.0 WATERPROOFING:    
Waterproofing of Roof, Terrace:   
 
Providing and laying in situ seven course water proofing treatment with APP 
(Atactic poly-propylene) modified Polymeric memberane over roof consisting 
of first coat of bitumen primer @ 0.40 Kg per sqm, 2nd, 4th & 6th courses of 
bonding material @ 1.20 Kg/sqm, which shall consist of blown type bitumen of 
grade 85/25 conforming to IS : 702, 3rd and 5th layers of roofing membrane 
APP modified Polymeric membrane 1.5 mm thick of 2.25 Kg/sqm weight 



P a g e  | 137 
 

 (STAMP & SIGNATURE OF BIDDER)  

consisting of five layers prefabricated with centre core as 20 micron HMHDPE 
film sandwiched on both sides with polymeric mix and the polymeric mix is 
protected on both side with 20 micron HMHDPE film. 7th, the top most layer 
shall be finished with brick tiles of class designation10 grouted with cement 
mortar 1:3 (1cement : 3 fine sand) mixed with 2% integral water proofing 
compound by weight of cement over a 12 mm layer of cement mortar 1:3 (1 
cement : 3 fine sand) and finished neat (item of laying brick tiles shall be paid 
for separately). 
 
Waterproofing of sunken slabs: 
 
Providing and laying water proofing treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry mixed with water proofing cement 
compound consisting of applying : (a) First layer of slurry of cement @ 0.488 
kg/sqm mixed with water proofing cement compound @ 0.253 kg/ sqm. This 
layer will beallowed to air cure for 4 hours. (b) Second layer of slurry of cement 
@ 0.242 kg/sqm mixed with water proofing cement compound @ 0.126 
kg/sqm. This layer will be allowed to air cure for 4 hours followed with water 
curing for 48 hours. The rate includes preparation of surface, treatment and 
sealing of all joints, corners, junctions of pipes and masonry with polymer 
mixed slurry. 
   

12.0 OVER HEAD WATER TANK   
Over head water tank of plastic cylindrical vertical closed top (PCVC) tank over 
the staging with manhole cover with locking and cleaning arrangement 
including providing pads of size as required for inlet and outlet pipes complete 
as directed. 
  

13.0 BLINDS 
 

Supplying, fitting and fixing horizontal/ vertical blinds as per design and 
specifications complete as directed by the department. 

 
 
SPECIFICATION OF SANITARY /PLUMBING WORK: 
   
1.0 SANITARY WARES AND ALLIED FITTINGS:   

All sanitary wares with their allied fittings must be first quality (best) as per 
approved make these should be approved by the Architects/Consultants, 
before use. No extra claim will be entertained for concreting for encasing the 
bottom or making bed for setting of IPWC, which are to be included in tender 
items. The flushing cisterns shall be automatic or manually operated high level 
or low level, as specified for water closets and urinals.   
  

2.0 WATER CLOSET (INDIAN/ EUROPEAN TYPE) As per IS: 2556 :  
The WC shall be of white vitreous Chin unless otherwise specified of one piece 
construction of wash down type with integral ‘P’ or ‘S’ trap as required. It shall 
be of approved quality and pattern. The rest of the execution methodology 
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should conform to DSR Specifications. Colour, Make and model are to be 
approved by the Engineer-in-charge/ Consultant.  
INSTALLATION   
The weight of the fixture and user are supported on the floor and not on the 
drainage pipe and this should be done in standard approved method.   
SEAT AND COVER   
The seat with lid shall be of plastic seat as specified with rubber buffers and 
shall be fixed in position by using Chromium plate hinges and screws, The seat 
shall be non-absorptive and from cracks and crevices in the materials. The 
plastic seat and cover where specified shall conform to L.S. specification and 
shall be of white colour unless otherwise specified. 

  
3.0 WASH BASIN  

BASIN   
The wash basins shall be of white or coloured vitreous China as specified and 
of approved quality, make and pattern, conforming to IS Specification. It shall 
be one piece construction with an integral combined overflow. The size of the 
basin shall be as specified.   
FITTINGS  
Each wash basin shall be provided with 15 mm CP brass pillar taps as 
specified, 32 mm CP waste CP Chain and rubber plug, union joints CP brass 
bottle trap of approved quality and design, with CP brass stop cock and P.V.C 
water inlet pipe of standard length dia. etc. complete in all respects of approved 
quality.   
PAINTING   
All brackets pipes etc shall be painted with two coats of enamel paint over a 
coat of primer.  
  
FIXING   
The counter top basin shall be supported on a granite platform.   
WASTE CONNECTION   
The waste shall discharge into a bottle trap. 
  

4.0 TOILET FITTINGS 
4.1 MIRROR   

The mirror shall be of approved make glass with beveled edges. The size and 
shape of the mirror shall be as specified. 

4.2 CHROMIUM PLATED STOP COCK, TAPS BIB COCKS, SHOWER SET, 
GUN METAL PEETS VALVES   
Where not mentioned, cock’s ant taps are to be of brass standard head 
chromium plated and are to be of approved make and brand as specified.  
They must be capable to withstand at least 10.5 Kg / cm2 pressure applied for 
5 minutes without leakage. The valves are to be of peat type gunmetal valves 
of ‘Leader’ brand. Other conditions remain same as cocks and taps.  

4.3 BOTTLE TRAP 
PTMT bottle trap are provided for wash basin and urinal. Bottle trap of 3/mm 
single pair moulded with height of 270mm, effective length of tail pipe 260mm 
from the centre of the waste coupling, 77mm breadth, with 25mm min. water 
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seal. 
4.4 TOWEL RING / RAIL  

Towel ring shall be CP brass or aluminium bracket. 
4.5 SOAP DISH 

This shall be glass or PVC or CP brass as specified. It shall be fixed in position 
by means of CP brass screws to wooden cleats embedded in the wall. 

 
5.0 TESTING   

The soil and waste Pipes and fittings as laid shall be smoke tested to the entire 
satisfaction of the Architects/Consultants. Cost of testing shall be included in 
rates including the tools, machinery and fuel. No extra claim for this will be 
entertained. The material usually burnt is grease cotton waste, which gives out 
a clear pungent smoke, which is easily detected by sight and smell. Smoke 
shall be pumped into the drains of the lowest end from a smoke machine, which 
consists of blower and burner.  

 
6.0 UPVC WASTE PIPE: 

        
UPVC pipes are chemical resistance and insulation mix uniform wall thickness. 
UPVC pipes are conforming to IS-12818.These pipes are manufactured as per 
BIS standard and are available in deep blue colour. One end of the pipe is male 
threaded where as other end is female threaded socket. Threads are either V 
or trapezoid type and protection caps are provided on the threads to protect 
the threads in transit. Two types of pipes i.e. Shallow Well (C.S.) and Medium 
Well (C.M.) are available. Shallow Well Pipes can be used for depths up to 80 
meters and Medium Well pipes can be used up to 250 meters. 
 

6.1 UPVC FITTINGS: 
The UPVC waste pipes fittings and their installation should conform to the 
specifications of approved manufacturer as per the approval of Engineer-in-
charge. 

 
 
6.2
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 POLYVINYL CHLORIDE (PVC) SOIL AND RAIN WATER PIPES:   
The specification covers requirements for plain and socket end polyvinyl 
chloride (pvc) pipes with nominal outside diameters 40 mm to 160 mm for use 
for rain water applications. In this specification nominal outside diameter DN of 
pipes are 40, 50, 63, 75, 90,110,125,140 and 160 mm. Surface colour of the 
pipes shall be dark shed of grey. For other details and specifications refer code 
IS: 13592-1992 (amended to 1995).  

 
7.0 SEWERS AND DRAINS  
7.1 Excavation of trenches   

The gradient is to be set out by means of sidewall and the depth of trench shall 
not be less than 1 meter measured under the ground. The width of the trench 
shall be the nominal diameter of the pipe plus 40 cm but it shall not be less 
than 52cm.  
 
The bed of the trench, if in soft or made up earth, shall be well watered and 
rammed before laying the pipes and the depressions if any shall be properly 
filled with earth and consolidated in 20 cm layers. Depending on soil condition 
piling may even be necessary if so desired by the Architects / employer.  
 
If rock is met with, it shall be removed 15 cm below the level of the pipe and 
the trench will be refilled with excavated materials and consolidated.  
 
The excavated materials shall not be placed within 1 (one) meter or half of the 
depth of the trench whichever is greater from the edge of the trench.  
 
The materials excavated shall be separated and stacked so that in refilling they 
may be re-laid and compacted in the same order to the satisfaction of the 
Architects / employer.  
 
After the excavation of the trench is completed foundation of cement concrete 
(1:3:6) or lime conc. & specified of proper width and thickness to be laid with 
proper level all along under the length of the of the pipe with haunching as per 
drawing.  

 
7.2 Laying, Jointing, Haunching of the Pipe and fittings   

Drainpipes shall be laid in straight lines and to even gradients as shown on the 
drawings. The socket end of the pipes shall face upstream. Adequate care shall 
be exercised in getting out and determining the levels of the pipes and the 
contractor shall provide suitable instruments, for setting out, boning, rods and 
equipments necessary for the purpose. The joints are to be kept wet until the 
cement joints are properly set with wet bag. The cement mortar joints shall be 
cured at least for seven days. In case of SW Pipes joints (socket and spigot), 
they should be caulked first with tarred jute (spun) soaked in cement slurry of 
requisite diameter, almost quarter depth of the socket, after which cement 
mortar(1:1) is pushed with wooden chisel and finished bevelled at outside at 
45 deg. instead of jute or hemp rubber gasket of proper size may also be used.  
 
In case of pipes less than 25 cm dia. joints should be made at ground level with 
3 pipes at a time and for larger ones 2 pipes at a time and after curing they 
should be rolled in foundation with the help of ropes.  
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All pipes should be properly honchoed and/or provided with chair as per 
drawing. Details of the foundation and covering etc are to be taken from the 
drawing provided. Where the pipes are crossing the building or road around 
concrete (1:3:6) is to be done to 15 cm thick over the barrel of the pipe.  

 
7.3 Testing of line   

The whole of the drain work shall be tested when laid and on the completion of 
the contract to the satisfaction of the Architect/ Consultants and shall be 
retested if necessary until found satisfactory.  
The tests shall be by means of water under pressure at the highest point of the 
section under test and providing an air pipe at the lower end of the line. 
Maximum head 1.5 M must be maintained for 5 minutes. Contractor must 
consider in rates in the tender for concreting, encasing, Charges for cradle, 
testing, cleaning and washing the line etc. before handover. 

 
8.0 EXCAVATION AND REFILL   

Excavation for drain trenches shall be straight and to the correct depth and 
gradient. The trench bottom shall be of sufficient width to allow working space 
for pipe joints. The contractor must include the cost for excess width for 
excavation in the rate.  
 
Where necessary sides of the excavation should be supported by planking and 
strutting, Suitable precautions are to be taken to prevent ingress of water into 
excavated areas, trenches, pits during construction to the satisfaction of 
Architects / employer.  
 
The Contractor at his own expenses shall pump out or otherwise remove any 
or all water, which during the continuance of contract may be found in the 
excavation trenches and shall provide all pipe and drains, and other means 
necessary for the works clear of water during their progress.  
 
In the extent of excavation being made deeper than necessary, it shall be filled 
to the proper level with 1:3:6 concrete at contractors own expense.  
 
No excavation for pipeline shall be filled and line covered with earth or concrete 
until the line therein has been tested and passed Earth filling to the bottom of 
trenches and to a height of 30 cm above the top of the pipes shall be of selected 
materials, hand packed, watered if necessary, and well rammed on either side 
of the pipe. The remainder of the earth filling shall be in 15 cm. layers, each 
layer wetted, if necessary, well consolidated by proper ramming.  

 
9.0 BURIED SERVICES   

All pipes, ducts, table mains and other services exposed by the excavations 
shall be effectively supported and protected by timbering or other means for 
which no extra payment will be allowed. The Contractors shall be responsible 
for any damage occurring to the buried services and make good the same at 
his own cost to the satisfaction of the Architect/ Consultant. Any treasure-trove 
coil or object of antiquity which may be found on the site shall be handed over 
to the Employer.  
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10.0 INSPECTION CHAMBERS / MANHOLES   
10.1 At every change of alignment, gradient or diameter of a drain there shall be a 

manhole or inspection pit. The maximum distance between manhole chamber 
shall be 30 meter for road or 15 meters within compound.  

  
10.2 Size 

All manholes Inspection / Chambers shall have internal dimensions as shown 
on drawings. The depth of invert shall be according to the gradient. 
 

10.3 Foundation   
The base concrete shall be 15 cm thick and with 1:3:6 concrete mixture laid 
over one brick flat soling. The slope shall be finished 75 mm beyond the 
external faces of the brick 
 

10.4 Brick Work & Plaster:   
The brick work shall be in cement sand mortar in the proportion 1:5 and 250 
mm thick. The Joints be raked out and finished with cement and sand mortar, 
1:2 trowel led hard and smooth to a thickness of 20 mm.  
 
Inside of the walls shall be plastered as specified in the item and shall be 
finished with floating coat of neat cement. In wet ground 15 mm thick plaster 
shall be done on the interior surface of the walls also and this plaster shall be 
waterproofed with the addition of approved water proofing compound as per 
manufacturer’s specification. Outside & middle surface – to have rough Plaster 
in cm (1:5) 15 mm thick averages. 
 

10.5 Hunching and construction   
On the top slab from pipe channel longitudinally at the centre, the channel is to 
be haunched up with concrete slopping upwards from the edge of channel to 
meet the side of the chamber at gradient of 1:6. The channel and the 
haunchings are to be floated to smooth hard surface with a coat of cement. 
Sewers of unequal sectional area shall not be jointed at the invert in a manhole 
unless it is unavoidable. The branch sewers should deliver sewage in the 
manhole in the direction of main flow and the junction must be made with care 
so that flow in main is not impeded. In case of drop connection CI shall be 
provided with heel rest bend at the bottom and bend with access door at the 
top for cleaning purposes.  

 
10.6 Channel   

Channel for drains coming from side of the manhole chamber shall be curved 
to meet the main drainage channel. The channels and benching shall be done 
in cement concrete 1:3:6 and rendered smooth with neat cement. 
The brickwork in shallow manhole shall be corbelled to the required size for 
the cast-iron manhole cover and frame. 
 

10.7 Footrest 
CI footrests or MS Square rods of 20 mm shall be embedded in masonry. They 
shall be fixed 225 mm apart and projecting 125 mm from the wall face. Footrest 
shall be painted with bitumen as directed. 
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11.0 CUTTLNG HOLES, CHASES, ETC REPAIRING THE SAME   
Holes and chases to be cut into walls, slab etc. must be of the minimum size 
and extent required to run the service and in no case superfluous cutting is to 
be resorted to. After the service is laid, the chase and holes must be made 
good in cement concrete with suitable finish. These repairs must be done very 
carefully so that the finished surface is uniform and harmonious with the rest 
of the adjoining surface. No extra claim will be entertained in this respect. 
 

 
12.0 CAST IRON MANHOLE COVERS AND FRAMES  
 

Unless otherwise mentioned the covers and frames shall obtain from approved 
manufacturer and shall be of following grades with ISI mark. Heavy-duty covers 
etc. under heavy vehicular traffic conditions and capable of bearing loads as 
per 1S: 1720.  
 
Covers and frames shall be cleanly cast, double water seal type and they shall 
be free from air and sand holes cold shuts and warping which are likely to 
impair the utility of the Casting. All casting shall be free from voids whether due 
to shrinkage, gas inclusion or other causes. The cover shall be gas tight and 
water tight with proper seal arrangement, but can be easily opened and closed 
and it shall be fitted in the frame in workmanship like manner. The cover used 
for sewer line should bear sewer engraved on top of casting. Similarly for storm 
line it shall be marked storm Size and dimensions are given below with weight, 
Covers shall have raised checkered design to provide an adequate non-slip 
grip. The covers and frames shall be coated with a material having tar base or 
with black bituminous composition The coating shall be smooth and tenacious. 
It shall not flow when exposed to temperature of 60 deg. C. and shall not so 
brittle as to chip off at a temperature of 0 deg C. The frame of manhole cover 
shall be firmly embedded to correct aligns and level s in RCC slab or plain 
concrete as the case may be sizes specified are the clear internal dimensions. 
Covers for manholes in the road proper shall not weigh less than 200 Kg on 
footpath and back yards, light weight covers of 45 cm. diameter having weight 
not less than 58 Kg or covers of size 92 cm x 45 cm or 61 cm x 45 cm having 
weight of 90 kg shall be used. 
 

SPECIFICATIONS FOR ELECTRICAL WORK 
 
SCOPE OF WORK:  
- All conduits shall be of 2mm thick PVC and all accessories such as normal 

bends, unions circular junction boxes and pull boxes, lock, nuts etc. shall be 
heavy gauge type of approved make and in all respects shall conform to IS-
3738-1966.   

- Lighting installations to be designed in accordance with modern practice and 
in accordance with IS code for interior lighting.   

- All non -current carrying metal parts of electrical installations shall be earthed 
as per IS 3034-1966. Earthing shall be in conformity with provision of the 
Electricity Act 2003.   

- Lying of cables shall be as in detailed specification for electrical works.   
- Ceiling Fan shall be provided with electronic regulator.   
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- Exhaust fans in hall & toilets.   
- Metal clad socket cover point shall match the wall surface.   
- Telephone wire conduit shall be provided up to JB with double pair 0.6mm dia., 

ATC telephone cable from each point to Telephone JB tag Block. Telephone 
connections shall be provided in drawing rooms and bedrooms.  

 
- Telephone wire conduit shall be provided up to JB with six pair 0.6mm dia., 

ATC telephone cable from each point to Telephone JB tag Block for the VIP 
rooms of Guest House.  

- PVC pipe under floor for crossing telephone cables etc.   
- Lighting protection shall be provided at top of building with 1 nos. 25mm dia 

300mm long spike having single 25 x 3mm G.I. tape over horizontal and vertical 
down conductor up to testing joints to earth station should be 32x6mm and 4 
nos. plate earthing as approved by Architect Point earthing shall be provided.   

- Telephone tag blocks having minimum 10 pairs shall be provided and 1 no. 
telephone shaft.  

- For anything not mentioned here, please refer to drawings for details.  
 
1.0 GENERAL:  
1.1 All electrical work shall be carried out in compliance with specifications given 

here under in this section and in compliance with Indian Standard 
specifications and Indian Electricity Act and Rules in force. The works shall 
also conform to any special requirement of local State Electricity Board. In 
case, the above mentioned , regulations etc. are not in accord, the decision of 
the Engineer-in-charge/Consultant regarding rules to be followed or manner of 
execution of work shall be final and binding. The work shall be executed under 
the direct supervision of person holding a certificate of competency issued by 
the State Government (Chief Electrical Inspector)  

 
1.2 These special conditions of contract shall be read in conjunction with the 

General Conditions of contract, Schedule of Quantities, Technical 
Specifications, Drawings and other documents relating to the work and shall 
have preference over laid down general conditions and specifications.   

1.3 Notwithstanding the sub-division of the documents into these separate 
sections and volumes, every part of each shall be deemed to be supplementary 
and complementary to every other part and shall be read with and into the 
contract, so far as it may be practicable to do so.   

1.4 The contractor shall mobilize and employ sufficient resources to achieve the 
detailed schedule within the board framework of the accepted methods of 
working and safety. The contractor shall provide everything necessary for the 
proper carrying out of the work, including tool plant and other materials.   

1.5 No additional payment will be made to the contractor for any multiple shift work 
of other incentive methods contemplated by him in his work schedule even 
though the time schedule is approved by the Architect/Engineer-in-charge.   

1.6 The work shall be executed as per the programme drawn on approved by the 
Architect and it shall be so arranged as to have to full co-ordination with any 
other agency employed at site. No claim on account of the delay in the 
completion of the building work be tenable except extension of time secured 
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by the contractor as stated elsewhere.   
1.7 The contractor shall permit free access and afford normal facilities and usual 

conveniences to other agencies or departmental workmen to carry out 
connected work or other work services under separate arrangements. The 
Contractor will not be allowed any extra payment on this account.   

1.8 All soil, filth or other matter of any offensive nature taken out of any trench, 
sewer drain, cesspool or other place shall not be deposited on the surface but 
shall at once be carted away by the contractor from of charge to a suitable pit 
or place to be provided to him.   

1.9 The contractor shall provide all equipment, instruments, labour and such other 
assistance required by the Engineer-in-charge for measurements of the work, 
materials etc.  

 
2.0 MATERIALS   
2.0 All materials, equipment, fittings and fixtures used in electrical works shall 

conform to I.S.I. All material shall be new, soundly and robust in construction 
and well finished. Surplus materials after completion of work shall be taken 
back by the contractor and the cost shall be recovered if the advance payment 
has been made earlier by the Client. 

2.2 Unless otherwise stated in the conditions of contract samples of all materials, 
fittings and fixtures to be supplied by the contractor shall be submitted to the 
EIC/Consultant for his approval. The contractor shall not commence the work 
until the samples are approved, in writing from the EIC/Consultant. The 
contractor shall ensure that all the material incorporated in the work are 
identical in all respects with the approved sample. All samples not destroyed 
in testing shall be returned to the contractor after completion of contract. No 
payment shall be made for samples destroyed in testing.  

 
 
3.0 DRAWINGS   
3.1 The drawings and specifications shall be considered as a part of this contract. 

Any work or materials shown on the drawings but not included in the schedule 
of quantities or vice-versa, shall be executed as if specifically called for in both 
without any additional cost. The contract drawings indicate the extent and 
general arrangement of various equipment and their wiring etc. and are 
essentially diagrammatic. The work shall be installed as indicated on the 
drawings, however, any minor change if found essential to co-ordinate the 
installation of this work with other trade shall be made without any additional 
cost to the Owner. The data given herein and on the drawings is as could be 
secured, but its complete accuracy is not guaranteed. The drawings and 
specifications are for the assistance and guidance of the contractor, the exact 
locations, distances and levels will be governed by the space conditions. The 
contractor shall be responsible to check exact location of all electrical outlets, 
the routes and lengths of cables etc.  
 

 
4.0 CLARIFICATIONS OF DISCREPANCIES   
4.1 In case of any discrepancy between specifications and drawings etc., furnished 

by the Architect or disputes in respect thereof, the interpretation of the Director 
(Technical) shall be final and binding. 
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5.0 MISCELLANEOUS   
5.1 A site order book will be maintained at site which will be in the custody of the 

Architect or his representative and all instructions given to the contractor will 
be recorded in the site order book and the same has to be signed by the 
contractor to comply with the instruction given therein.   

5.2 After completion of the whole installation shall be tested by the contractor in 
the presence of the Architect. The tests shall comply the following I.E.E. 
Regulations and shall be submitted along with the final bill.   
a) The result of the insulation test shall comply with the I.E.E. Regulations 

1101 to 1108A and 1108B with latest amendment as may be applicable.   
b) Test shall be carried out to ascertain that all the non-linked SP switches 

have been connected to the phase conductor.   
c) The continuity test of the earthing system shall comply with I.E.E. 

Regulations 1108 to 1109 to the latest addition.   
If the results of the above tests does not comply with the I.E.E. Regulations, 
the contractor shall be bound to rectify the faults so that the required results 
are obtained at no extra cost. The contractor shall be responsible to provide all 
the necessary testing instruments, such as mage up to 2.5 kV range insulation 
tester, earth tester multimeter, AVO meter etc. for carrying out the above tests.  

5.3 The work will not be considered as complete and taken over by the Employer 
till all the components of the work after being completed at site in all respects 
have been inspected/tested by the Engineer-in- charge/Consultant to his entire 
satisfaction and a completion certificate issued by the EIC/Consultant to this 
effect. 

 
5.4 At the completion of the work and before issuance of certificate of virtual 

completion, the contractor shall submit to Architect layout drawings one 
reproducible and 4 set of prints drawn at approved scale indicating the 
complete wiring/ conduiting/ cabling/ earthing system as installed.   

5.5 The contractor will submit within 15 days of the award of work, a detailed 
sequence of work.  

 
 
6.0 WORK AND WORKMANSHIP   
6.1 The work shall be of the highest standard,/both as regard its design and 

workmanship. Modern tools and first class, latest techniques shall be employed 
for its execution.  

 
6.2 Any damage done to the building during the execution of work shall be 

responsibility of the contractor and it shall be made good by him, at his cost, to 
the entire satisfaction of the Consultant.  

 
6.3 All electrical work shall be executed by skilled and duly licensed electricians 

under the direct supervision of whole time, fully qualified licensed electrical 
engineers and supervisors. The contractor shall produce requisite evidence 
regarding the qualification of the engineer, supervisors and other workers.  

 
6.4 The contractor shall possess all the relevant and valid licenses as per the 
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regulations of the Indian Electricity Rules and the Local Electrical Inspector’s 
requirements.  

 
6.5 The work shall have to be in co-ordination with the building work and other 

allied jobs/trades to the entire satisfaction of Engineer-in-charge/Consultant. 
 
 
7.0 CERTIFICATE OF INSPECTION   
7.1 The contractor shall be responsible for getting the installation inspected and 

approved by the Electrical Inspector and other, level electrical supply company 
as required.  

 
7.2 The contractor shall obtain and deliver to the Architect the certificate of final 

inspection and approval of the local electrical authorised concerned. The 
inspection fees etc. shall be borne by the contractor.  

 
7.3 In case of any defect/s pointed out by the Electrical Inspector, the contractor 

shall remove these defects at his own cost and arrange for re-inspection or 
inspection by the electrical inspector, till such time the installation is finally 
approved and the required certificate is issued. The contractor shall bear all 
expenses and deposit the necessary fees for subsequent inspections by the 
Electrical Inspector.  

 
7.4 The Consultant shall have full powers to get the material or workmanship etc. 

inspected and tested by an independent agency, at the contractor’s expenses 
in order to ascertain their soundness and adequacy.  

 
7.5 Conduit layout for Electrical works shall be prepared by the contractor and got 

approved before starting of the work.  
 
7.6 In the event of any clarification necessary. The contractor should consult 

EIC/Consultant. 
 

CONDUITING: 
All PVC conduits shall be of manufactured 2mm thick up to 32mm dia and of 3mm for 
sizes higher than this. Both inner and outer surfaces shall be smooth without burrs, 
dents and kinks. Conduits shall be black stove enameled inside and outside. The 
cross section of conduit shall be uniform throughout. The welding shall be uniform 
such that welded joints do not yield when subjected to flattening test. Welded joint 
shall not break when threaded or bent at an angle. Conduit shall conform to 
specifications of IS-1653-1972 and the capacity conduits shall be in accordance with 
the standards and shall never be exceeded. The minimum size of the conduit shall be 
20mm dia.  
Conduit accessories such as normal bands, unions, circular junction boxes and pull 
boxes, lock nuts etc. shall be heavy gauge type and approved make. Conduit 
accessories shall conform in all respects to IS-3837-1966.  
Conduits shall be laid before casting in the upper portion of a slab or otherwise, as 
may be instructed or in accordance with approved drawings, so as to conceal the 
entire run of conduits and ceiling outlet boxes. Vertical drops shall be buried in 
columns or walls. Wherever necessary, chases will be put by the contractor with the 
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prior orders of the Consultant In case of exposed brick/rubble masonry work special 
care shall be taken to fix the conduit and accessories in position along with the building 
work.  
Sufficient depth of the chases will be made to accommodate the required number of 
conduit. The chase will be filled with cement, coarse sand mortar (1:3) and properly 
cured by watering for one week. If a chase is cut in an already finished surface the 
contractor shall fill the chase and finish it to match the existing finish. Contractor must 
not cut any iron bars to fix conduits. Conduits shall be kept at a minimum distance of 
100mm from the pipes of other non-electrical services. Where the conduits is to be 
embedded in a concrete member it shall be adequately tied to the reinforcement to 
prevent displacement during casting, conduits in chases shall be held by steel hooks 
of approved design at maximum of 60cm centers .The embedding of conduits in walls 
shall be so arranged as to allow at least 12mm plaster cover the same. All threaded 
joints of conduit pipes shall be treated with some approved ‘preservative compound’ 
to secure protection against rust.  
Suitable expansion joints fittings of approved make and design shall be provided at 
all the points where the conduit crosses any expansion joints in the building.  
Separate conduit shall be used for: 

a) Normal light, fan and 5A 3 pin/2 pin sockets.  
b) Power outlets  
c) Telephones  
d) TV/Antenna   

Wiring for short extensions to outlet in hung ceiling or to vibrating equipment, motors 
etc. shall be installed in flexible conduits. Flexible conduits shall be formed from a 
continuous length of spirally wound interlocked wire steel with a fused zinc coating on 
both sides. The conduit shall be watertight type with approved type adopted. A 
separate and accessible earth connection shall bond across the flexible conduit.  
Conduit runs on surfaces shall be supported with metal 12 gauge thick saddles, which 
in turn are properly approved on to G.I. M.S. spacer to the wall or ceiling, saddled 
shall be at intervals of not more than 50 cm. Fixing screws shall be with round or 
cheese head and of rust proof materials. Exposed conduits shall be nearly run parallel 
or at right angles to the walls of the building and shall be painted in colour matching 
the adjoining area. Unseemly conduit bends and offsets shall be avoided by using 
better appearance. Cross cover of conduits shall be minimum and entire conduit 
installation shall be clean and with good appearance.  
No conduits are allowed to be run in the floor except by special permission of 
consultant and this only in extra ordinary circumstances by coating of bitumen over 
conduit.  
PVC bushes of approved quality shall be used in each conduit termination in a switch 
box, draw box, lighting fixtures and circular junction boxes as required. 
Exposed conduits running above false ceilings shall be suitably clamped with the 
dropped ceiling. Perforated straphangers or twisted attachment shall not be 
acceptable. In no case shall raceways be supported or fastened to other pipe for 
repair and maintenance.  
They shall be arranged symmetrically and in the cost compact design in no way 
unduly criss-crossing each other. Proper spacing shall be maintained when two or 
more conduits run side by side. The layout of the pipes shall be co-ordinated with the 
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shop drawing for dropped ceiling.  
The conduit of each circuit or section shall be completed before conductors are drawn 
in. The entire system of conduit after erection shall be tested for mechanical and 
electrical continuity throughout and permanently connected to berth conforming to the 
requirements by means of special approved type of earthing clamp efficiently fastened 
to conduit pipe in a workman like manner for a perfect continuity between the earth 
and conduit.  
The conduit system shall be so laid out that it will obviate the use of teas, elbows and 
sharp bends. No length of conduit shall have more than the equivalent of two quarter 
bends from inlet to outlet. The conduit itself being given required smooth bend with 
radius of bends suiting to the site conditions but not less than 6 times overall diameter.  
The conduits shall be of ample sectional area to facilitate the drawings of wires/cables. 
In no case shall the total cross section of wires/cables measured overall, be more 
than half the area of the conduit. Outlet boxes shall be of 18 SWG sheet steel and so 
installed as to maintain continuity throughout. These shall be no protected at the time 
of lying that no mortar finds it was during concept concrete filling on plastering. For 
fluorescent fitting, 2 Nos. outlet boxes shall be provided 300mm off centre for a 
1200mm fitting and 150mm off centre for a 600mm fitting.  
Draw boxes of ample dimensions shall be provided at convenient points to facilitate 
pulling of long runs of cables. They shall be completely concealed with M.S. covers 
flush with plaster work painted to match the wall. These boxes will be as few as 
possible and located where found suitable by the consultant. All the G.I. sheet/zinc 
passivated boxes used for housing switches, plugs, fan regulator etc. shall be five 
sided conforming to IS-5133 Part I-1969 with latest amendment. The boxes shall be 
provided with four to six fixing lugs located at the corners and vertical sides. All fixing 
lugs shall be threaded to receive standard machined chromium plated brass screws. 
Sufficient number of knockouts shall be provided for conduit entry. Conduits carry 
wires of different circuit can terminate in common J.B. having metal compartments. 
Necessary G.I. pill wires shall be inserted into the conduit for drawing wires.  
The switch boxes used for housing switches, plug/ fan regulator etc. shall be in 
passivated /GI five sided. Provision of bridge for mounting fan regulator and 
necessary brass earth point shall be provided on the box, as required. These shall be 
attached to conduits by means of check nuts on either side of their walls. These shall 
be completely concealed leaving edges flush with all surfaces. Moulded switch plates 
shall be fixed to these by means of chromium plated brass machine screws as 
required. The switch box shall be provided with earth terminal. No. timber shall be 
used for any supports. Boxes, which come within concrete, shall be installed at the 
time of casting. Care shall be taken to fix the box rigidly so that its position is not 
shifted while concreting.  
The entire conduit system including outlet and boxes shall be thoroughly cleaned after 
completion of erection and before drawing in cables.  
To safeguard against filling up with the plaster etc. all the outlet boxes and switch 
boxes will have to be provided with temporary covers or PVC stoppers within the 
tendered cost which shall be replaced by 3mm thick Bakelite covers/moulded type 
switch plates as required.  
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WIRING:  
P.V.C. insulated copper conductor cable shall be used for sub-circuit runs from the 
distribution boards to the points and shall be pulled into conduits. They shall be 
stranded copper conductors with thermoplastic insulation of 660 volts grade. Colour 
Code for wiring shall be followed. 
Looping system of wiring shall be used, wires shall not be jointed. Where joints are 
unavoidable, they shall be made through approved mechanical connectors with prior 
permission of the consultant. No. reductions of strands are permitted at terminations. 
No wire smaller than 1.5 sq.mm shall be used. Wherever wiring is run through 
trunkings or raceways, the wires emerging from individual distributions shall be 
bunched together with cable straps at required regular intervals. Identification ferrules 
indicating the circuit and D.B. number shall be used for sub mains, sub-circuit wiring. 
The ferrules shall be provided at both end of each submain and sub-circuit.  
Where single phase circuits are supplied from a three phase and a neutral distribution 
board, no conduit shall contain the wiring fed from more than one phase. In any one 
room in the premises where all or part of the electrical load consists of lights, fans 
and/or other single phase current consuming devices, all shall be connected to the 
same phase of the supply. Circuits fed from distinct sources of supply or from different 
distribution boards or through switches or M.C.Bs shall not be bunched in one conduit. 
In large areas and other situations where the load is divided between two or three 
phases. no two single phase switches connected to different phase shall be mounted 
within two matters each other.  
All splicing shall be done by means of terminal blocks or connectors and no twisting 
connection between conductors shall be allowed.  
Metal clad sockets shall be of dia cast non-corroding zinc alloy and deeply recessed 
contact tubes. Visible scraping type earth terminal shall be provided. Socket shall 
have push on protective cap. Socket shall have MCB as specified in the schedule of 
work.  
All power sockets shall be piano type/moulded plate switches with associated switch 
of same capacity, switch and socket shall be enclosed in a G.I. sheet steel/zinc 
passivated boxes enclosure with the operating knob projecting. Entire assembly shall 
be suitable for wall mounting with a Moulded plate switch cover.  
Switches shall be connected on the live wire and neutral of each circuit shall be 
continuous everywhere having no fuse or switch installed in the line excepting at the 
main panels and boards. Each power plug shall be connected to each separate and 
individual circuit unless specified otherwise. The power wiring shall be kept separate 
and distinct from lighting and fan wiring. 10/20A metal clad socket outlet cover shall 
be spray painted matching to the wall surface.  
Balancing of circuits in three phases installation shall be arranged before installation 
is taken up. Unless otherwise specified no more than ten light points shall be ground 
on one circuit and the load per circuit shall not exceed 1000 watts. The earth continuity 
PVC insulated copper wire in Green colour shall be run inside the conduit to earth the 
third pin or socket outlets earth terminal of light fixtures, fans etc. as required. Light 
points shall be either of single control, twin control or multiple points controlled by a 
single switch/MCB as per schedule of work. Bare copper wire shall be provided with 
each circuit from DB as specified in the item of work and terminated in earth bar of 
DBs and switch boxes with proper lugs as required. 
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LUMINARIES  
The lighting installation has been designed in accordance with modern practice and 
generally in accordance with modern practice and generally in accordance with ISI 
code for Interior Lighting. The scope of the work shall be supply, installation, 
connection and commissioning of all lighting fixtures as specified herein and shown 
in the drawings.  
Light fixtures shall be fixed in a workman like manner as per best trade practices and 
according to the instructions of the manufacturers, Lighting fixtures which are 
recessed in the dropped ceiling shall be thoroughly matched and co-ordinated with 
the pattern and design of the dropped ceiling as shown in architectural drawings. Care 
shall also be taken to co-ordinate the lighting fixtures details with all other services 
such as air-conditioning, plumbing. It has to be ensure that all light fixtures in a row 
are in the same line and level and at exactly equal distances unless otherwise 
required. 
All the materials used in the construction of luminaries shall be of such quality, design 
and construction that will provide adequate protection in normal use, against 
mechanical, electrical failures/faults and exposure to the risk of injury or electric shock 
and shall withstanding the effects of exposure to atmosphere. 
 
 
EARTHING  
All non current carrying metal parts of electrical installation shall be earthed as per IS 
3043-1966. All metal conduits, cable sheathes, switchgear, DBs, light fixture, 
equipment and all other parts made of metal shall be bonded together and connected 
to earth electrodes. Earthing shall be in conformity with provision of Rules 
32,61,62,67, and 63 of Indian Electricity Rules 1956.  
All earthing shall be of high conductivity copper,. G.I. and shall be protected against 
mechanical damage. The cross-sectional area of earth conductors shall not be 
smaller than half that of the largest current carrying conductor. However the contractor 
shall use the sizes specified in the bill of quantities.  
a) All fixtures, socket outlets, fans switch boxes and junction boxes etc. shall be 

earthed PVC insulated copper wire as specified in item of work. The earth wires 
ends shall be connected with solderless bottle type copper lugs.   

b) All single phase DBs up to 60Amps shall be earthed with 8 SWG GI wire as per 
Item of work.   

c) All three phases switch board up to 100 Amps rating shall be earthen with 2 
Nos. distinct and separate 4 SWG GI wire as per item of work.   

d) All switch board of rating more than 100 A and above shall be earthen with 2 
Nos. separate and 25x6mm G.I. tape or as per item of work/drawing.   

e) All the earthen wires in switch boxes, DBs and light fixture shall be provided 
with green colour PVC sleeving.   

Main earth bus shall be taken from the L.T. switch board to earth electrodes. The 
electrical resistance of earthing conductors shall be low enough to permit passage of 
fault current necessary to operate fuse or circuit breaker and shall not exceed 1 ohm.  
The earthing electrodes shall consist of plate (60cm x 60cm x3mm) thick tinned 
copper plate or GI MS plate electrode (60cm x 60cm x 6mm) or GI pipe 40mm dia 
and 4.5 meter length ‘B’ class as described under schedule of quantities, Galvanising 
of the pipe/plate shall conform to relevant Indian Standards. The plate electrode shall 
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be buried in ground with its face vertical and top not less than 3mm below G.L. The 
earth plate pipe shall be buried in the ground below the permanent moisture level but 
not less than 3.7 metre below ground level. The plate shall be filled with charcoal dust 
and common salt filling extending 15 cm around it on all sides. There shall be “a” 
20mm dia ‘B’ class GI pipe running from top of plate up to the ground level for watering 
pipe. The top of the pipe shall be provided with a funnel and a GI mesh screen for 
watering the earth. This will be housed in a masonry sump with cement plastering or 
a cement concrete sump not less than 30cm square and 30cm dep. A.M.S. frame with 
hinged cover and locking arrangement shall be suitably provided over the G.I. pipe 
electrode shall be cut tapered at the bottom and provided with holes of 12mm dia, 
drilled not less than 7.5cm from each other up to 2.0 metre of length from bottom. The 
pipe shall be buried in the ground vertically with its top not less than 20cm below 
ground level. The earthing lead from electrode onwards shall be suitably protected 
from mechanical injury by a 15mm dia, GI pipe in case of wire and by 40mm dia ‘B’ 
class GI pipe in case of strip portion of this protection pipe within ground shall be 
buried at least 30cm deep (to be increased to 60cm in case of road crossing and 
pavements). The portion within the building shall be recessed in walls and floors to 
adequate depth. In the case of plate earth electrode the earthing lead shall be 
securely bolted to the plate with two bolts, nuts checknuts and washers. In case of 
pipe earth electrode, it shall be connected by means of through bolt, nuts and washers 
and cable socket. All materials used for connecting the earth lead with electrode shall 
be GI in case of GI pipe and GI plate earth electrodes and of tinned brass in case of 
copper plate electrode. 
No earth pit shall be fixed within 2 metre of a wall or foundation. Efforts shall be made 
to locate them in grass lawns or near flower beds or water taps. The distance between 
two earthing stations shall be at least 2 metres.  
 
CABLE TERMINATIONS  
All the cable termination shall be executed with crimping tool using DOWEL make 
cable socket. Compression brass cable glands wherever used shall be of correct size 
for cable and terminations. No. oversize cable glands shall be used. The gland must 
grip the armour of the cable firmly, so that in the event of ground movement no undue 
stress is transferred to the cable conductors. Corrosion inhibiting compound shall be 
applied on the conductor before crimping the lugs. The gland must establish good 
electrical contact between cable armour, load sheath and body of switch gear. 
Identification ferrules indicating the circuit shall be used for incoming and outgoing 
cables. The ferrules shall be provided at both ends of each cable. 
 
CABLE WORK:  
While laying underground cables, care should be taken so that any underground 
structure such as water pipes, sewage lines etc. are not damaged. Any telephone or 
other cable coming in the way shall be properly protected as per instructions of the 
Architect.  
The LT cables shall be laid not less than 90cm below ground level in a trench 45cm 
wide minimum. The depth of the trenches shall be uniform throughout.  
When the cables is properly strengthened and laid in the trench, it should be covered 
all around 80mm thick layer of sand. Approved cable indicators shall be fixed at 
suitable distance along the route of the cable. 
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Unless otherwise specified the cables shall be protected by second class bricks of not 
less than 22.5 x 10 x 7cm or stone tiles or any other approved material placed on 
sides and top of the cable to form a channel throughout the length.  
Stoneware pipes or spun reinforced concrete pipes shall be provided for all road 
crossings. The size and nature of the shall be decided by the Engineer-in-charge and 
shall not be less than 10cm in dia meter for a single cable and not less than 20cm for 
more than one cable. These pipes shall be laid in the ground with 10cm in diameter 
for a single cable and not less than 20cm for more than one cable. These pipes shall 
be laid in the ground with 10cm thick bed of cement concrete 1:5:10 and may be loose 
jointed. The top surface of pipe shall be at a minimum depth of 90cm from the ground 
level when laid under the roads/pavements. 
 
 
DISTRIBUTION BOARDS  
Distribution boards shall be of standard make with MCBs as per approved make given 
Appendix ‘A’ Distribution boards shall be constructed out of 16 SWG sheet shall be 
painted with enamel paint. Ample clearance between the conductors of opposite pole, 
between conductors and sheet steel body shall be maintained in other to obviate any 
chance of short circuit. Removal conduits entry plates shall be provided at top and 
bottom to facilitate drilling holes at site to suit individual requirements. The MCBs shall 
be mounted on a high grade rigid insulating support and connected by electrolytic 
copper bus bars. Each incoming MCB isolator shall be provided with solderless cable 
sockets for crimping Phase separation barriers made out of are resistant materials 
shall be provided between the phases. Bus bars shall be colour coded for phase 
identification.  
Distribution board shall be recessed in wall nitch or if required mounted on the surface 
of the wall with necessary clamp bolts etc. as required at a height not exceeding 
1600mm from finished floor level. Distribution board shall be provided with proper 
identification name plate danger mark etc.  
All the distribution board shall be marked ‘lighting’ ’power’ or ‘Emergency’ as the case 
may be. Each DB shall be provided with a circuit list giving details of each circuit. All 
the outgoing circuit wiring shall be provided with identification ferrules giving the circuit 
number and phase. 
 
Each distribution board shall have a separate neutral connection bar and a separate 
earth connection bar mounted within the board each having the same number of 
terminals as the total number of outgoing individual circuits from the distribution board. 
Suitable earth terminal shall be provided on the distribution board for bonding to earth.  
Distribution boards shall be duly rust inhibited through a process of degreasing, acid 
picking phosphating and spray primer. The entire board shall be rendered dust and 
vermin proof with necessary sealing gaskets.  
MCBs shall have quick make and break non- welding silver alloy contacts, both on 
the manual and automatic operation. MCBs shall be of thermal magnetic type with 
reverse time-delay over-current tripping having a short circuit rupturing capacity of 9 
KA. In case of multiple brackets, the tripping must be on all the poles and shrouded, 
wherever MCB isolators are specified they are without the tripping elements. 
Necessary adopter box of suitable size shall be provided to facilitate the wiring and 
nothing shall be payable on this account. 
 



P a g e  | 154 
 

 (STAMP & SIGNATURE OF BIDDER)  

 
SWITCH BOARDS (CUBICAL TYPE) WITH MCCB  
The switch board shall be metal clad, totally enclosed, single front, floor mounted, 

cubical type for use on 415 volts 3 phase, 50 cycles systems with a fault level 

withstand of 35 KA RMS symmetrical. The switchboard shall be made up of the 

requisite vertical sections, which when coupled together shall form continuous dead 

front switchboards of dust and vermin proof construction. The panels shall be fully 

compartmentalised and shall be arranged in multi-tier-formation. The top and bottom 

of each compartment shall have barrier of minimum 14 SWG M.S sheets. The 

structure shall be of rigid welded/bolted construction with C.R.C. sheet steel of not 

less than 14 SWG thicknesses. The doors, covers, barriers etc. shall be made of 14 

SWG thick sheet steel. A base channel of minimum 75mmx75mmx5mm thickness 

shall be provided at the bottom. At least 250mm space shall be provided above 

channel (i.e. 325mm from floor) in which no switch gear shall be fixed. Joints of any 

kind in sheet metal shall be seam welded, all welding slog grounded off and welding 

pits wired smooth with plumber metal. 

 

All panels and covers shall be properly fitted and square with the frame. Holes in the 

panels shall be correctly provided and tapped into an adequate thickness of metal or 

provided with nuts, for convenient fixing of screws, self threading of screws shall not 

be used in the fabrication of the panels. All doors shall be provided with neoprene 

gaskets. Each vertical panel structure shall contain a cable way alloy of adequate 

width with provision for suitable cable supports. The cable compartment shall have 

hinged door. There shall be a separate gland plate for each cable entry so that there 

will not be dislocation for already wired circuits when new feeders are added. The 

entire switch board shall be factory assembled conforming to IS:8623 and shall be 

made in the works of the switchgear manufacturer of approved make. The contractor 

shall get shop drawings approved by the consultant before undertaking manufacture 

of switchboards. 

 

The panel shall include the required number of MCCB aluminium bus bars, as per 

requirement and item of work. 
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The units should be arranged in their formation to provide a compact switchboard 

having a pleasing appearance. The minimum depth of switch board shall be 300mm 

and the height be restricted to 2000mm. Steel sheet hinged lockable doors shall be 

duly interlocked with fuse switch unit to prevent opening of the panel when the 

switches is in ‘ON’ position. Safety interlocks shall be provided also. All the M.C.C. Bs 

shall be provided with vertical operation. 

 

The bus bars shall be positioned at top or side position. The bus bars shall be air 

insulated and made of high conductivity. High strength aluminium alloy of current 

density not less than 1 Amps/sq.mm complying with the requirements of glass E91E 

of IS: 5082 designed and shall uniform cross section throughout the length. The bus 

bars shall be held by especially polyester glass moulded (SMC) at sufficiently close 

intervals to prevent bus bar sag and to effectively withstand electromagnetic stresses 

in the event of a short circuit. All the bus bars and risers shall be fully insulated with 

PVC sleeving with 

necessary colour coding. High tensile bolts and spring washers shall be provided at 

all bus bars joints. Vertical bus bars for outgoing compartments shall run the full height 

of the panel to cater to all combinations of modules in a section. 

 
All indicating instruments shall be of the flush mounting industrial pattern, conforming 

to the requirement of IS: 1248, indicating lamps shall be of the neon type. Separate 

compartment shall be provided for accommodating instruments, indicating lamps 

control contractor and fuses etc. There shall be accessible for testing and 

maintenance without any danger of accidental contact with live parts of the circuit 

breaker, fuse switch units, but bars and connections. 

 

Horizontal wire way with screwed cover shall be provided at the top to take 

interconnecting control wiring between different vertical sections. Control wiring shall 

be of copper conductor and shall be colour coded for easy identification of circuits. 

This should be of not less section than 2.5 sq.mm not more than two connections shall 

be made off any one terminal. 

 

All cables shall neatly bunch and shall be secured to wiring cradles. All outgoing 
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cabled shall be fitted with identification ferrules at each end. Circuit diagram showing 

the arrangement of circuits shall be pasted on the inside of panel door and covered 

with transparent plastic sheet. Knockout holes of appropriate size and numbers shall 

be provided with panel in conformity with the location of incoming and outgoing 

cables/conduits. Facility shall be provided for termination of cables from both above 

and below the panel. Where cables enter from below, cable glands shall be fitted at 

the bottom and arranged in tiers to facilitate making connections to the upper and 

lower unit. Clamps shall be provided to support the weight of the cables. Aluminum 

flat of suitable size with two earthing cables eyes shall be provided for connections to 

main earth. The earth bar scale run within the base frame. 
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SCHEDULE OF APPROVED MAKES OF MATERIALS 

 
1 Water proofing compound   : SIKA/ Pidilite/ Choksi/ Penetron/ 
        Dr Fixit 
2 Plastic emulsion paint    : Asian Paint, Berger, ICI, Nerolac 
3 Weather coat acrylic emulsion paint  : Asian Paint, Berger, ICI,  
        Nerolac, Unicem 
4 Synthetic enamel paint   : Asian Paint, Berger, Dulux,  
        Nerolac 
5 Cement     : Topcem, ACC, Dalmia, Lafarge, 
        Star, Ultratech, L&T. 
6 Reinforcement bars    : TATA, SAIL, JSW, JINDAL 
7 MS angle, plates, etc.    : TATA, SAIL, JSRM, Nezone 
8 GI pipes     : TATA, JINDAL, Nezone,  
        Hindustan 
9 Factory made flush door   : Archidply, Greenply, Centuryply 
10 Glass      : Modi, Saint Gobain, Asahi 
11 Ceramic glazed tiles    : Nitco, Orient, Johnson, Qutone, 
        Kazaria 
12 Ceramic anti skid tiles    : Nitco, Orient, Johnson, Qutone 
13 Polished vitrified tiles    : Nitco, Orient, Johnson, Qutone 
14 Paver block     : Nitco, Orient, Johnson, Qutone, 
        Kazaria 
15 Granite     : Makrana, Kumari, Dongri 
16 19 mm block board    : Archidply, Greenply, Centuryply 
17 12 mm ply     : Archidply, Greenply, Centuryply 
18 CP plumbing fixtures    : Hindware, Jaquar 
19 Locks      : Godrej, IPSA, Dorset 
20 Wall putty     : JK, Birla, Berger 
21 Sanitary fittings    : Hindware, Jaquar, Cera,  
        Hindustan 
22 PVC pipes     : Supreme, Prince, SFMC, Ujjwal 
23 Pump      : Kirloskar, Crompton & Greaves 
24 Water tanks     : Sintex, Qutone 
25 Anti termite     : Chloropyriphos by Tricel,  
        Lindane 
26 Valves      : Leader, Annapurna, Zoloto 
27 Conduit pipe (ISI marked)   : Polypack, Berlia, AKG 
28 Copper conductor cable (660 V/ 1100V) : Finolex, Havells, CCI, Gloster, 
        Polycab, KEI 
29 Moulded switch plate with switch boxes : Havells, Legrand, MK 
 with ceiling fan electronic regulator 
30 Distribution boards with MCBs 10KA  : Havells, Anchor, C&S, Legrand 
31 Exhaust fan, ceiling fan   : Crompton, Havells, Orient 
32 ELCB 100 MA     : Schneider, Havells, Legrand, 
        ABB 
33 LDB      : Schneider, Havells, Legrand 
34 MCCB      : Schneider, Havells, ABB,  
        Legrand, C&S 
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35 LT cables     : Schneider, Gloster, L&T,  
        Havells, KEI 
36 Luminaries     : Philips, Wipro, Havells, C&S 
37 Piano type switch & socket, plugtop  : MK, Havells, Legrand, Anchor, 
        C&S
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LIST OF MANDATORY TESTS 
 
SN 

 
MATERIAL 

 
TEST 

 
FIELD / 
LABORATORY 
TEST 

 
MINIMUM QTY. 
OF MATERIAL 
FOR CARRYING 
OUT THE TEST 

 
FREQUENCY OF 
TESTING IF QTY. IS 
BEYOND THE 
MINIMUM QTY. 

 
REFERENCE 
FOR TESTING / 
REQUIREMENT
S 

1. Sand Bulking of sand Field 20 cum. Every 20 cum. or part 
thereof or more 
frequently as decided 
by EIC 

As per DSR 
specifications 

Silt Content Field 20 cum. Every 20 cum. or part 
thereof or more 
frequently as decided 
by EIC 

As per DSR 
specifications 

Particle Size 
Distribution 

Field 40 cum. Every 40 cum. of fine 
aggregate / sand 
required in RCC work 
only. 

As per DSR 
specifications 

2. Stone 
Aggregate 

Percentage of 
soft or 
deleterious 
materials 

General visual 
inspection, 
laboratory test 
wherever 
required by the 
EIC or as specified 

As required by 
the EIC 

For alternate quantities IS:2386, Part-II, 
1963 

Particle Size 
Distribution 

Field or 
Laboratory as 
required by EIC 

45 cum. For every 45 cum. or 
part thereof as decided 
by EIC 

As per DSR 
specifications 

Ten Percent 
fine value 

Laboratory 45 cum. Initial test and 
subsequent test as and 
when required by EIC 

As per DSR 
specifications 

3. Cement 
(OPC) 

I. Consistency Laboratory 1000 bags One from each source / 
manufacturer or more 
frequently as decided 
by EIC 

IS:8112, 43 
Grade 

IS:12269, 53 
Grade 

II. Strength Laboratory 

4. Steel for 
Reinforcem
ent 

I. Tensile 
Strength 

Laboratory 20 MT One from each source / 
manufacturer or more 
frequently as decided 
by EIC 

IS:1608-1972 

IS:1599-1985 
II. Bend Test Laboratory 

III. Weight Field / Lab. 

5. (a) Water 
for 
Constructi
on 
purposes 

I. Chemical 
Properties 

Laboratory From each 
source 

Before commencement 
of work and thereafter 
every three months till 
completion of work. 

IS:3025-1986 

II. Physical 
Properties 

Laboratory 
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(b) Water 
potability 

I. Chemical 
Properties 

Laboratory From each 
source 

As decided by EIC IS:10500-1991 

II. Physical 
Properties 

Laboratory 

6. Cement 
Concrete or 
Reinforced 
Cement 
Concrete 

Slump test Field 15 cum. 15 cum. or part thereof 
or more frequently as 
required by EIC 

As per DSR 
specifications 

7. Reinforced 
Cement 
Concrete 

(a) 
Nominal 
mix 

Cube Test Laboratory (a) 20 cum. in 
slab, beams & 
connected 
columns 

(a) Every 20 cum. of a 
day’s concreting 

IS:516-1956 & 
DSR 
specifications 

8. Brick / 
Brick Tiles 

Testing of 
Bricks / Brick 
Tiles for 
dimensions, 
compressive 
strength, water 
absorption and 
efflorescence 

Laboratory 2000 nos. As per DSR 
specifications 

IS:3495-1976 

9. Timber I. Moisture 

II. Bulk Density 

III. Species 

Field (by moisture 
meter) or 
laboratory test as 
required by EIC 

1 cum. Every one cum. or part 
thereof 

IS:287-1973 

IS:1003-1004 

10. Flush Door I. End 
Immersion 
Test 

II. Knife Test 

III. Adhesion 
test Thickness 
of anodic 
coating. 

Laboratory 26 shutters As per DSR 
specifications 

IS:2202-1991 
(Part-I & II) 

11. Aluminium 
door and 
window 
fittings 

Thickness of 
anodic coating 

Laboratory If the cost of 
fittings exceed 
Rs.20,000/- 

Rs.20,000/- or part 
thereof as required by 
EIC 

IS:5523-1969 

NOTE: 
(1) FOR MATERIALS BEARING “STANDARD MARK (ISI)”, MANDATORY TESTS ARE NOT REQUIRED, HOWEVER, IN 

CASE OF DOUBT, RANDOM TESTING MAY BE CARRIED OUT AS DECIDED BY EIC. 
(2) IN CASE OF ANY AMBIGUITY, DSR SPECIFICATIONS AND RELEVANT IS CODES SHALL TAKE PRECEDENCE. 

---------------------------- 



        CENTRAL INSTITUTE OF TECHNOLOGY 
                 BALAGAON, KOKRAJHAR, BTAD, ASSAM 

 
 

 
 
 
 

TENDER DOCUMENT 
 

NIT NO: CITK/MC/NIT/405/2020/42 Date: 18/06/2020 
 

 
 
 
 

NAME OF WORK 
 

Installation of 30 KLD STP at Girls' Hostel at CIT, Kokrajhar - Phase - I 
 
 
 
 
 
 
 
 

Part - B: PRICE BID 

CENTRAL INSTITUTE TECHNOLOGY, KOKRAJHAR 
Kokrajhar - 783370, Assam  

Phone: (03661) 277143 



In Figure In Words

1
MS epoxy painted Bucket Screen with cleaning 
arrangement

each 1.00

2 PVC MMBR media Lot 1.00

3 Raw Sewage pumps Make: Kirloskar each 2.00

4
Aeration Blowers capable of treating 45 cum per 
day @ 3.5 mtr. Head. Make: Akash Blowers

each 2.00

5
Aeration pipe of various sizes in Heavy Quality 
PVC including all accessories, brackets, etc.

Lot 1.00

6
Areation Tanks & Tube Settler fabricated in 6mm 
thick Epoxy painted MS steel metal

Lot 1.00

7
Sludge pumps for Sludge handling. Make: 
Kirloskar

each 2.00
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8 Sludge Drying Beds fabricated in Brick Masonry Set 1.00

9
2 H.P. 3 Phase Pumps for filter feed. Make: 
Kirloskar.

each 2.00

10
MS Pressure Multi Grade sand filter fabricated in 
6mm thick Epoxy painted MS sheet complete with 
all valves etc.

each 1.00

11
Activated carbon Filter fabricated in 6mm thick 
Epoxy painted MS sheet complete with all valves 
etc.

each 1.00

12
Electric starter panel for pumps, blowers, etc. with 
Main switch, Busbars, Starters, timer, Relays etc.

each 1.00

13
Cabling and connections to panel using copper 
wires.

Lot 1.00

14
Piping and valves using best quality MS/PVC/GI 
pipes

Lot 1.00
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15
500 ltr. Tanks with heating arrangement and 
digital temarature controllers and with ball valves. 
Make: Sintex, Reno.

each 2.00

16
2'' Electro-Magnetic water meter. Make: Kranti or 
equivalent.

each 1.00

17 Treated water Pumps 5 H.P. Make: Kirloskar. Nos 2.00

18
Filter Feed & Treated water tanks fabricated in 6 
mm thick Epoxy painted MS sheet complete.

Set 1.00

Total Amount in Rs.

Discount if any

Net total Rs.

Round off Rs.

Say Rs.

In Words: 
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