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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR TENDERING

1. The intending bidder must read the terms and conditions of Tender document
carefully. He should submit his bid if he considers himself eligible and he is in
possession of all the certificates / documents required.

2. Information and Instructions for bidders for tendering posted on website shall form
part of bid document.

3. The bid document consisting of NIT, plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms and conditions
of the contract to be complied with and other necessary documents can be seen and
downloaded from www.cit.ac.in.

4. The bid can be submitted only after depositing Tender Fee in favor of CIT
Kokrajhar and uploading the mandatory scanned documents as specified within the
period of bid submission.

5. Copies of eligibility documents and EMD as specified in the notice inviting tender
shall be submitted within the period of tender submission.

6. Bidders must ensure to quote rate of each item. In addition to this, while selecting
any of the cells a warning appears that if any cell is left blank the same shall be
treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder,
rate of such item shall be treated as "0" (ZERO).

7. Financial bids shall be opened only for bidders for whom EMD and other
documents are found in order and who are found to be eligible to bid for work.

8. If the contractor is found ineligible after opening of bids, his bid shall become
invalid.

9. List of Eligibility Documents to be submitted within the period of bid
submission:-

(a) Demand Draft of any scheduled Bank against EMD in favor of CIT Kokrajhar.

(b) Certificates of Work Experience and Completion Certificate of Similar work from
Client.

(c) Certificate of Registration for GST and acknowledgement of up to date filed return
if required.

(d) Copies of Contractor’s License.

(e) Copies of ESI Registration.

(f) Copies of EPF Registration, PAN Card.

(g) Details of Work Completed during last 07 (Seven) Years and Detailed Information
of Bidder duly completed and signed by the Bidder.

(h) Declarations to be given by the Tenderers.

(1) Filled copied of all Proforma, Annexures and Forms as mentioned in NIT.

(j) Profit and Loss Statement, Balance Sheet and Income Tax Return duly audited by
Chartered Accountant.
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10. The Technical Bid(s) shall be opened first by the Committee on 18/12/2020 at
15:00 Hrs. The Financial Bid(s), whose Technical Bid) s found to be eligible, will be
opened on 23/12/2020 at 11:00 Hrs.. After the evaluation of the Bid(s) CIT
Kokrajhar will award the contract to the Lowest Evaluated Responsive Tenderer.
Conditional Bid(s) will be treated as unresponsive and will be rejected.

14. EMD, Tender Fees and Self attested hard copies of all supporting documents,
Technical Bid in sealed envelope to be submitted on or before last date of
submission of bid through person or through courier at the office of Engineering
Cell, CIT Kokrajhar. Documents received after the bid submission date will not
be considered for further evaluation process.

CIT Kokrajhar will not be responsible for any kind of delay in delivery of the
documents and also any problem arise during uploading of the documents in
procurement portal.

15. Information & Instruction for Contractor will form Part of NIT.

16. This detailed NIT (Technical Bid) will be part of the contract agreement.

Sd/-
Registrar,

Central Institute of Technology Kokrajhar
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CENTRAL INSTITUTE TECHNOLOGY,
KOKRAJHAR
Kokrajhar - 783370, Assam

NOTICE INVITING TENDER (EC-6 for Bidding)

Registrar, CIT Kokrajhar invites item rate tenders from eligible Contractors or who

are on the approved list of the appropriate class of Central Public Works Department,

State Public Works Department, Railways, Military Engineering Services, BSNL and

Road & Bridges central or state government, Government autonomous bodies with
roven technical and financial capabilities for the following work:

Name of work Construction of Road to North Side
Gate, CIT, Kokrajhar

Tender (NIT) No CITK/MC/NIT/405/2020/1205 Dt.-
04/12/20

Estimated Cost Rs. 49,72,000.00

Tender Fees (Non — Refundable) DD in

Rs. 1,000.00
favour of “CIT Kokrajhar” S5

Earnest Money 2% for general and 1% for ST/SC/OBC

Contract Period 6 Months

Date of issue of tender paper 11/12/2020 to 17/12/2020

Last Date & time of submission of tender 18/12/2020 Upto 14:00 Hrs.

Technical Bid Opening Date & Time 18/12/2020 at 15:00 Hrs.

Price Bid Opening Date & Time 23/12/2020 at 11:00 Hrs.

Pre- Bid Meeting 15/12/2020 at 11:00 A.M.

Intending Bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority of
having satisfactorily completed similar works.

1. The indenting Bidder must read the Terms & conditions of CIT Kokrajhar
carefully. He/They should only submit his/her/their bid if he/she/they consider
himself/themselves eligible and he/she/they is/are in possession of all the documents
required.

2. Information and Instructions for bidders posted on website shall from part of bid
document.

3. The Bid documents consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms & conditions of the contract
to be complied with and other necessary documents can be seen and downloaded
from website www.cit.ac.in.

4. Eligibility Criteria:-

Intending bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below. Joint

ventures are not allowed.
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Experience of having successfully completed similar works, during the last 7 years,
ending previous day of last date of submission of bids.

(a) Three (03) similar works, each of value not less than 40% of estimated cost put to
tender

or

Two (02) similar works each of value not less than 60% of estimated cost put to
tender

or

One (01) similar work of value not less than 80% of estimated cost put to tender in
last 07 (Seven) Years ending previous day of last date of submission of bids.

Similar work means” All civil works involved in construction of road, footpath”.

(b) Sub-Contractor for Electrical work For Electrical works, the contractor shall get it
done through a sub-contractor having valid Electrical license with appropriate class
and required experience.

(c) The Bidder should have registration with Employee Provident Fund (EPF), PAN
Card, GST Registration, Contractor License, Commissioner and Employee State
Insurance (ESI) Corporation.

(d) The experience of similar work should be from Central Govt., State Govt., PSU
and Govt. Autonomous Body.

(e) Latest Solvency Certificate of 40% of the Estimated Cost from any Nationalized

Bank of with one year from the last date of tender to be submitted.

(f) Bidder mast have average annual turn over on construction works of last three
consecutive year costing not less than 50% of the estimated cost put to tender.

Preparation & Submission of Tender through Online. The Tender should be submitted
in 02 (Two) parts i.e. Technical Bid and Financial Bid Respectively. The Technical
Bid should be sent by the Bidder as “Technical Bid” for “Construction of Road to
North Side Gate, CIT, Kokrajhar”.

Earnest Money Deposit. The bidder shall be required to submit the Earnest Money
Deposit (EMD) by way of Demand Drafts/Banker’s Cheque only. EMD submitted in
the form of Bank Guarantee or any other form except as stated above will NOT be
accepted and tender will be summarily rejected. No interest shall be paid by the
Institute on the Earnest Money deposited by the tenderer. The EMD of the successful
Bidder shall be returned after the successful submission of Bank Guarantee/Security
Deposit and for unsuccessful bidder(s) it would be returned after Award of the
Contract. Bid(s) received without Demand Drafts of EMD will be rejected. The
Earnest Money of the unsuccessful tenderer will be refunded within 30 days after
financial evaluation.

The Tender paper/documents can be seen/ downloaded from website. For any query,
Engineering Cell, CIT Kokrajhar, may be contacted.
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The competent authority on behalf of the Registrar, CIT Kokrajhar does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject any
or all the bids received without the assignment of any reason. All bids in which any of
the prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will be
liable to rejection.

This detailed NIT (Technical Bid) will be part of the contract agreement.

Sd/-
Registrar,

Central Institute of Technology Kokrajhar

Seal and Signature of the Bidder




CENTRAL INSTITUTE OF TECHNOLOGY KOKRAJHAR
Item Rate Tender & Contract for Works

Tender for the work of :-
“Construction of Road to North Side Gate, CIT, Kokrajhar”

To be submitted by hours on to/upload at
To be opened in presence of tenderers who may be present at
hourson ..................... in the office of

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions in
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect
of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for days from the due
date of its opening in case of single bid system from the date of
opening of technical bid in case tenders are invited on 2 /3 bid/ system for specialised
work and not to make any modification in its terms and conditions.

A sum of Rs is hereby forwarded in cash/receipt treasury
challan/deposit at call receipt of a scheduled bank/fixed deposit receipt of scheduled
bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank as
earnest money.

A copy of earnest money in receipt treasury challan/deposit at call receipt of a
scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled
bank/bank guarantee issued by a scheduled bank is scanned and uploaded (strike out
as the case may be). If /We, fail to furnish the prescribed performance performance
guarantee within prescribed period, [/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/'We fail to
commence work as specified, I/ We agree that President of India or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said performance guarantee absolutely. The said Performance Guarantee
shall be a guarantee to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and
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12.3 of the tender form.

Further, I/'We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in
CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than a person to
whom I/We am/are authorized to communicate the same or use the information in
any manner prejudicial to the safety & integrity of the State.

Dated Signature of Contractor
Witness: Postal Address

Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Registrar, CIT Kokrajhar for a sum of Rs.

The letters referred to below shall form part of this contract agreement:-
(@)
(b)
(c)

For & on behalf of the CIT Kokrajhar.
Signatures
Designation
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General Rules, Directions & Special Conditions

. Rates shall be quoted in the Bill of Quantity (BOQ) furnished in figures and in
words. If there is any variation between the rates quoted in figures and rates
quoted in words, the rates quoted in words shall be considered. The rate(s) must
be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring
fifty paisa and considering more than fifty paisa as rupee one.

The rates shall be firm up to the completion of work. No price escalation will be
paid on any account.

The work shall be completed as per time schedule given in Schedule ‘F’.

The rate shall be inclusive of all taxes including GST, Royalty, loading,
unloading and transportation etc. of all the materials to work site at CIT
Kokrajhar campus, Kokrajhar-783370. All taxes as applicable to the work as per
state/central government shall be deducted from the bills.

. All the pages of the tender document shall be signed and dated at the lower right
hand corner by the tenderer. If the tender is signed by a person holding power of
attorney, power of attorney authorizing him to sign on behalf of the tenderer
should be submitted along with the tender.

. In the event of tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power of attorney authorizing him to
do so, such power of attorney to be produced with the tender, and it must disclose
that the firm is duly registered under the Indian Partnership Act 1952.

The documents submitted along with the application for tender in respect of
Experience, registration will be verified by the Institute with respect to that stated
in the NIT for qualifying for the tender. If after verification any such data/
information are not found true or tenderer has attempted to conceal any
unfavorable data/ information, his/her tender shall be summarily rejected.

The owner reserves the right to take inputs regarding performance of a tenderer
on any similar work (on-going or completed) from a client whether disclosed in
the tender or not. If any such report from the client is found to be unsatisfactory,
the tender is liable to be rejected.

. Any tender submitted without the qualifying documents mentioned in the relevant
clause of NIT, it shall be considered as incomplete tender and the tender will be
rejected for which no communication will be made.

. Original or attested copies of work order as well as completion certificates from
the client should be attached by the tenderer. Otherwise it will not be considered
towards qualification.

. If any information furnished by the tenderer is found incorrect at a later stage, he
shall be liable to be debarred from tendering/ taking up of works in CIT
KOKRAJHAR. The Institute reserves the right to verify the particulars furnished
by the applicant independently.

. In case the work involves electrical works, the tenderer must have electrical
contract license and if the tenderer does not have such license they should submit
and undertaking to engage a party which fulfills the qualifying criteria. In such
cases, Electrical License with his acceptance to take up the work shall be
submitted. In case of specialized jobs like Air Condition works the contractor
shall engage party having required experience.

. The Earnest Money shall be paid in the form of Demand Draft/ Banker’s cheque
drawn in favour of “CIT Kokrajhar” payable at ‘Kokrajhar’. EMD submitted in
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the form of Bank Guarantee or any other form except as stated above will NOT
be accepted and tender will be summarily rejected. No interest shall be paid by
the Institute on the Earnest Money deposited by the tenderer. The Earnest Money
of the unsuccessful tenderer will be refunded.

. Any abnormal rate quoted in the tender will make the tender liable to be rejected
for which no communication will be made.

. The CIT Kokrajhar does not bind himself to accept the lowest tender and reserves
itself the right to reject any or all the tenders received without assigning any
reason thereof. The work may be allotted in part for whole at the discretion of
competent authority of the institute.

. Reasonability of the rates quoted by the tenderers shall be determined by
comparing to the justified estimated rates. If the lowest bid is too low and the
tender evaluation committee feels that it is not possible to do the work as per
specification, the tender shall be cancelled.

. In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors may be asked to submit sealed revised offer quoting rate of each item
of the schedule of quantity for all sub sections/sub heads as the case may be, but
the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate quoted
already at the time of submission of tender. The lowest tender shall be decided on
the basis of revised offer.

. If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Tender Committee members and
Engineer-in-Charge, and the lowest contractors those have quoted equal amount
of their tenders.

. In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted already at the time of submission
of tender, then such revised offer shall be treated invalid. Such case of revised
offer of the lowest contractor or case of refusal to submit revised offer by the
lowest contractor shall be treated as withdrawal of his tender before acceptance
and 50% of his earnest money shall be forfeited.

. In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.

. Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

. In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be rejected.
Rates quoted by the contractor in item rate tender in figures and words shall be
accurately filled in so that there is no discrepancy in the rates written in figures
and words. However, if a discrepancy is found, the rates which correspond with
the amount worked out by the contractor shall unless otherwise proved be taken
as correct. If the amount of an item is not worked out by the contractor or it does
not correspond with the rates written either in figures or in words, then the rates
quoted by the contractor in words shall be taken as correct. Where the rates
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26.

27.

28.

29.

quoted by the contractor in figures and in words tally, but the amount is not
worked out correctly, the rates quoted by the contractor will unless otherwise
proved be taken as correct and not the amount. In event no rate has been quoted
for any item(s), leaving space both in figure(s), word(s), and amount blank, it will
be presumed that the contractor has included the cost of this/these item(s) in other
items and rate for such item(s) will be considered as zero and work will be
required to be executed accordingly.

. However, if a tenderer quotes nil rates against each item in item rate tender, the

tender shall be treated as invalid and will not be considered as lowest tenderer
and earnest money deposited shall be forfeited.

. The contractor whose tender is accepted, will be required to furnish Performance

Guarantee of 5% (five) of the tendered amount within the period specified in
Schedule ‘F’ from the date of issue of LOI. If contractor fails to furnish the
prescribed performance guarantee within the prescribed period, tender will be
cancelled and the earnest money deposited by him is absolutely forfeited without
any notice. In case of forfeiture of earnest money, the bidder shall not be allowed
to participate in the re-tendering process of the work.

. If the lowest bid is below 10% of the estimate, additional Performance

Guarantee of the value by which the quote is below 10% of the estimate will
have to be submitted by the contractor along with the specified initial
Performance Guarantee within time limit specified for initial Performance
Guarantee, failing which, tender will be cancelled after forfeiting of EMD
and debarring the lowest bidder for 3 years from participating in the tenders
floated by the Institute. In case the lowest bidder is not able to complete the
work, the Security Deposit, Performance Guarantee and the additional
Performance Guarantee will be forfeited and the contractor will be debarred for 3
years from participating in the tenders floated by the Institute after issuing a show
case notice. In other cases, the additional Performance Guarantee shall be
refunded after issue of Completion certificate.

The initial and additional Performance Guarantee will be in the form as specified
in the tender.

Lowest quotes above 10% of the justified estimate will not be accepted in any
case, and fresh tender will be invited.

Negotiation with lowest bidder, if more than 10% above the justified estimate, to
be held in exceptional cases but not for bids more than 20% above, in any case.
If lowest bidder withdraws, fresh tender will be invited.

5% of the Bill Value will be deducted as Security Deposit and will be released
after 12(twelve) months from the date of issue of ‘Completion Certificate’ or
certification of final bill, whichever is later. Any damage or defect in the work
during this period due to materials supplied by the contractor or bad
workmanship shall be rectified or replaced by the contractor at his own cost or
the Engineer—in-charge may cause the same to be made good by other workman
and deduct the expenses from the security deposit. No interest will be paid on
security deposit.

. Care shall be taken by the contractor to avoid damage to any part of the building

or its finishing. He shall be responsible for repairing all damages and resorting
the same to their original finish at his own cost. He shall also remove at his own
cost all unwanted wastage and materials arising out of his work from the site.
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. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

. The contractor shall arrange all the plants, equipment, machineries etc. required
for the works for which no extra charges will be paid.

. The contractor will arrange for water and electricity at his own. However, the
Institute may provide electricity on the request of the contractor, depending upon
the availability of spare power, on payment basis under the terms and conditions
fixed by the institute.

. All Specification of the work will be as per latest CPWD specification with up to
date correction slips or as per special specifications annexed with the tender.

. All legal disputes will be subjected to jurisdiction of Kokrajhar District Court
only.

. All other terms & conditions shall be as per provision of ‘General Conditions of
Contract’ followed by the institute.
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CERTIFICATES AND PAYMENTS

(** GCC Conditions will prevail in case of any ambiguity in this section**)

SCHEDULE of RATES and PAYMENTS
Contractor’s Remuneration

The price to be paid by the Owner to Contractor for the whole of the work to be
done and the performance of all the obligations undertaken by the Contractor
under the contract documents shall be ascertained by the application of the
respective schedule of rates (the inclusive nature of which is more particularly
defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the work actually
executed and approved by the Engineer-in-Charge. the sum so ascertained shall
(excepting only as and to the extent expressly provided herein) constitute the
sole and inclusive remuneration of the Contractor under the contract and no
further other payment whatsoever shall be or become due or payable to the
Contractor under the contract.

Schedule of Rates to be Inclusive

The price/ rates quoted by the Contractor shall remain firm till the issue of final
certificate and shall not be subject to escalation. Schedule of rates shall be
deemed to include and cover all costs, expenses and liabilities of every
description and all risk of every kind to be taken in executing, completing and
handing over the work to the Owner by the Contractor. The Contractor shall be
deemed to have known the nature, scope, magnitude and the extent of the
works and materials required though the contract document may not fully and
precisely furnish them. He shall make such provision in the schedule of rates as
he may consider necessary to cover the cost of such items of work and
materials as may be reasonable and necessary to complete the works. The
opinion of the Engineer-in-Charge as to the items of work which are necessary
and reasonable for completion of work shall be final and binding on the
Contractor, although the same may not be shown on or described specifically in
contract documents.

Generally of this present provision shall not be deemed to cut down or limited
in any way because in certain cases it may and in other cases it may not be
expressly stated that the Contractor shall do or perform a work or supply
articles or perform services at his own cost or without addition of payment or
without extra charge or words to the same effect or that it may be stated or not
stated that the same are included in and covered by the schedule of rates.

Schedule of Rates to cover constructional Plant, Materials, Labour etc.

Without in any way limiting the provisions of the proceeding sub-clause the
schedule of rates shall be deemed to include and cover the cost of all
constructional plant, temporary work (except as provided for herein), pumps,
materials, labour, insurance, fuel, stores, and appliances to be supplied by the
Contractor and all other matters in connection with each item in the schedule of
rates and the execution of the works or any portion thereof finished, complete
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(vi)

in every respect and maintained as shown or described in the contract
documents or may be ordered in writing during the continuance of the contract.

Schedule of Rate to Cover Royalties, Rents and Claims

The schedule of rates shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes, protected by letters, patent or
otherwise incorporated in or used in connection with the works, also all
royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the works and shall include and indemnity to the Owner
which the Contractor here-by gives against all actions, proceedings, claims
damages, costs and expenses arising from the incorporation in or use on the
works of any such articles, processes or materials. Octroi or other municipal or
local board charges if levied on materials, equipment or machineries to be
brought to site for use on work shall be borne by the Contractor.

Schedule of Rates to cover Taxes and Duties

No exemption or reduction of customs duties, excise duties, sales tax, contract
quay or any port dues, transports charges, stamp duties or Central or State
government or local body or Municipal Taxes or duties, taxes or charges (from
or of anybody), whatsoever, will be granted or obtained, all of which expenses
shall be deemed to be included in and covered by the schedule of rates. The
Contractor shall also obtain and pay for all permits or other privileges
necessary to complete the work.

Schedule of rates to cover Forest Royalties.

All the responsibilities for obtaining all forest permits and payment of forest
royalties etc. for use of all forest produces shall lie with the contractor. The
contractor shall deposit royalty and obtain necessary permit for supply of all
forest produces from local authorities. If pursuant to or under any law,
notification or order, any royalty, cess or the like becomes payable by the
Institute and does not any time become payable by the contractor to the State
Government/Local authorities, in respect of any material used by the contractor
in the works, then in such a case, it shall be lawful to the Institute and it will
have the right and be entitled to recover the amount paid in the circumstances
as aforesaid from dues of the contractor. The schedule of rates shall be
inclusive of all forest royalties, monopolies and all admissible taxes from time
to time as per rules of Government of Assam.

Schedule of Rates to cover Risks of Delay

The schedule of rates shall be deemed to include and cover the risk of all
possibilities of delay and interference with the Contractor’s conduct for work
which occur from and cause including orders of the Owner in the exercise of
his powers and on account of extension of time granted due to various reasons
and for all other possible or probable causes of delay.

Schedule of Rates cannot be altered

For work under unit rate basis, no alteration will be allowed in the schedule of
rates by reason of works or any part of them being modified altered, extended,
diminished or omitted. The schedule of rates are fully inclusive rates which
have been fixed by the Contractor and agreed to by the Owner and cannot be
altered.
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For lump sum contracts, the payment will be made according to the work
actually carried out, for which purpose an item-wise, or work-wise, schedule of
rates shall be furnished, suitable for evaluating the value of work done and
preparing running account bills. Lump sum contracts shall also allow for any
increase or decrease in the total quantity of work up to approximately 10% for
the quoted price and the contract value shall be adjusted accordingly.

Procedure for Measurement/Billing of Work in Progress
Measurements

All measurements shall be in metric system. All measurement of all the items
having financial value (more than 15.00 lacs) shall be entered by the contractor
and complied in the shape of computerized Measurement Book having pages of
A-4 size as per the format of the Department so that a complete record is
obtained of all the items of work performed under the contract. The
measurement upto 15.00 lacs shall be recorded in the conventional M.B. For
computerized Measurement Book, all such measurements and levels recorded
by the contractor or his authorized representative from time to time, during the
progress of work.

The contractor would initially submit draft computerized measurement sheet
and these measurements would be got checked/tests checks in his draft
computerized measurements, and submit to the department a computerized
measurement Book, duly bound, and with its pages numbered. The Engineer In
Charge and/or his authorized representative would thereafter check this MB.

After the necessary corrections made by the Engineer in Charge, the
measurement sheet shall be returned to the contractor for incorporating the

corrections and for resubmission to the Engineer In Charge for signatures by
the Engineers in Charge and the contractors or their representatives in token of
their acceptance. For the purpose of taking joint measurement the Contractor’s
representative shall be bound to be present whenever required by the Engineer-
in-Charge. If, however he is absent for any reason whatsoever the
measurements will be taken by the Engineer-in-Charge or his representative
and this will be deemed to be correct and binding on the Contractor.

Billing

The final fair computerized measurement Book along with Abstract of Cost and
the bill based on these measurements (with two separate copies of the Bill)
given by the contractor, duly bound, with each pages numbered should be
100% correct, and no cutting or overwriting in the measurements would
thereafter be allowed. If at all any error is noticed, the contractors shall have to
be submit a fresh computerized MB with its page duly numbered and bound,
after getting the earlier MB cancelled by the department. Thereafter the MB
shall be taken in the Engineering/Maintenance cell records and allotted a
number as per the registrar of Computerized MBs. This should be done before
the correspondence bill is submitted to the Finance & A/c’s section for
payment. The contractor shall submit two spare copies of such computerized
MB,s for the purpose of reference and record by the various officers of the
department. The Contractor shall submit the bill in approved Performa in
quadruplicate to the Engineer-in-Charge of the work giving abstract and
detailed measurements for the various items executed. The Engineer-in-Charge
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shall take or cause to be taken the requisite measurements for the purpose of
having the same verified and the claim, as far as admissible, adjusted, if
possible.

Secured Advance on Materials

In case of tenders for completed item of work, Contractor may be allowed
‘Secured Advance’ on the security of materials brought to site for execution of
the contracted item of work to the extent of 75% of the value of materials as
assessed by the Engineer-in-Charge provided that the materials are of an
imperishable nature and that a formal agreement is drawn up with the
Contractor under which the Owner secures a lien on the materials and is
safeguarded against losses due to the Contractor postponing the execution of
the work or to the storage or misuse of the materials and against the expense
entitled for their proper watch and safe custody. Recoveries of advances so
made would not be postponed until the whole of the work entrusted to the
Contractor is completed. They should be adjusted from his bills for work done
as the materials are used, the necessary deductions being made whenever the
items of work in which they are used are billed for.

Dispute in Mode of Measurement

In case of any dispute as to the mode of measurement not covered by the
contract to be adopted for any item of work, mode of measurement as per latest
Indian Standard Specifications shall be followed.

Running Account Payments to be Regarded as Advances

All running account payments shall be regarded as payment for work actually
done and completed and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the
contract, or any part thereof, in this respect, or of the accruing of any claim by
the Contractor, nor shall it conclude, determine or affect in any way the powers
of the Owner under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise, or in any other way vary or affect
the contract. The final bill shall be submitted by the Contractor within one
month of the date of physical completion of the work, otherwise, the Engineer-
in-Charge’s certificate of the measurement and of total amount payable for the
work accordingly shall be final and binding on all parties.

Notice of Claims for Additional Payment

Should the Contractor consider that he is entitled to any extra payment or
compensation or to make any claims whatsoever in respect of the works he
shall forthwith give notice in writing to the Engineer-in-Charge that he claims
extra payment and/or compensation. Such notice shall be given to the Engineer-
in-charge within ten days from the ordering of any work or happening of any
event upon which the contractor bases such claims and such notice shall
contain full particulars of the nature of such claim with full details and amount
claimed. Failure on the part of the Contractor to put forward any claim with the
necessary particulars as above within the time above specified shall be an
absolute waiver thereof. No omission by the Owner to reject any such claim
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and no delay in dealing therewith shall be waiver by the Owner of any rights in
respect thereof.

Receipt of Payment

Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power of attorney in this respect on behalf of
the Contractor, except when the Contractors are described in their tender as a
limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other person having
authority to give effectual receipt for the company.

Payment to the Contractor will be made as and when availability of fund in
concern department.

Completion Certificate
Application for Completion Certificate

When the Contractor fulfil his obligation under clause 65 of Schedule D shall
be eligible to apply for completion certificate. The Contractor may apply for
separate completion certificate in respect of each such portion of the work by
submitting the completion documents along with such application for
completion certificate.

The Engineer-in-charge shall normally issue to the Contractor the completion
certificate within one month after receiving and application therefore from the
Contractor after verifying from the completion documents and satisfying
himself that the work has been completed in accordance with and as set out in
the construction and erection drawings and the contract documents.

The Contractor, after obtaining the completion certificate, is eligible to present
the final bill for the work executed by him under the terms of contract.

Completion Certificate

Within one month of the completion of the work in all respects, the Contractor
shall be furnished with a certificate by the engineer-in-Charge of such
completion, but no certificate shall be given nor shall the work be deemed to
have been executed until all scaffolding, surplus materials and rubbish is
cleaned of the site completely nor until the work shall have been measured by
the Engineer-in-Charge whose measurements shall be binding and conclusive.
The work will not be considered as complete and taken over by the Owner,
until all the temporary works, labour and staff colonies etc.; constructed, are
removed and the work site cleaned to the satisfaction of the Engineer-in-
Charge.

If the Contractor shall fail to comply with the requirements of this clause on or
before the date fixed for the completion of work, the Engineer-in-Charge may
at the expenses of the Contractor remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean of such dirt as
aforesaid, and the Contractor shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.
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6.3 Completion Certificate Documents

For the purpose of clause 6 the following documents will be deemed to form
the completion documents.

(1)  The technical documents according to which the work was carried out.

(i1)) Three sets of construction drawings showing therein the modification
and corrections made during the course of execution signed by the
Engineer-in-Charge.

(ii1)) Completion certificate for ‘embedded’ and ‘covered’ up works.
(iv) Certificates of final levels as set out for various works.
(v) Certificates of tests performed for various works.

(vi) Materials appropriation Statement for the materials issued by the Owner
for the works and list of surplus materials returned to the Owner’s store
duly supported by necessary documents.

Final Decision and Final Certificate

Upon expiry of the period of liability and subject to the Engineer-in-Charge
being satisfied that the works have been duly maintained by the Contractor
during monsoon or such period as herein before provided in clause 71.1 and
that the Contractor has in all respect duly made up any subsidence and
performed all his obligations under the contract, the Engineer-in-Charge shall
(without prejudice to the rights of the Owner to retain the provisions of relevant
clause hereof) otherwise give a certificate herein referred to as the final
certificate to that effect and the Contractor shall not be considered to have
fulfilled the whole of his obligations under the contract until Final Certificate
shall have been given by the Engineer-in-Charge not withstanding any previous
entry upon the work and taking possession, working or using of the same or
any part thereof by the Owner.

Note:- Security Deposit amount will not be released without Final
Certificate.

Certificate and Payments no Evidence of completion

Except the final certificate, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the
Owner of the due performance of the contract or any part thereof or of
occupancy or validity for any claim by the Contractor.
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TAXES AND INSURANCE
Taxes, Duties, Octroi etc.

The Contractor agrees to and does hereby accept full and exclusive liability for
the payment of any and all taxes, duties, octrois etc. now or hereafter imposed,
increased, or modified from time to time in respect of works and materials and
all contributions and taxes for unemployment compensation, insurance and old
age pensions or annuities now or hereafter imposed by any Central or State
governmental authorities which are imposed with respect to or covered by the
wages, salaries, or other compensations paid to the persons employed by the
Contractor and the Contractor shall be responsible for the compliance with all
obligations and restrictions imposed by the Labour Law or any other law
affecting employer-employee relationship and the Contractor further agrees to
comply and to secure the compliance of all sub-Contractors, with all applicable
Central State, Municipal and local laws and regulations and requirements of
any Central, State or Local, Government agency or authority. Contractor
further agrees to defend, indemnify and hold harmless from any liability or
penalty which may be imposed by the Central, State or Local authorities by
reason of any violations by Contractor or sub-Contractor of such laws,
regulations or requirements and also from all claims, suits or proceedings that
may be brought against the Owner arising under growing out of, or by reason
of the work provided for by this contract, by third parties, or by Central or State
government authority or any administrative sub-division thereof.

All taxes viz. income tax, Sales Tax, Duties, Levies, GST, Building and other
Construction Workers Welfare Cess or any other tax or Cess in respect of this
contract applicable at the time of submission of this tender shall be payable by
the Contractor and the Institute shall not entertain any claim whatsoever in this
respect. Taxes, GST, Cess etc. shall be deducted as per applicable rules from
the bills of the contractor at the rates prevailing on the day of submission of the
tender.

1.1.1 Income Tax

Income tax at the prevailing rate on the gross amount of the bill shall be
deducted from the contractor’s bill as per section 194C of the Income Tax Act.

1.1.2 GST

GST will be deducted at the prevailing rate on the value of the bill subject to
submission of certificate of composition scheme by the contractor or else as
admissible percentage as per relevant rules. If GST not deducted by the Owner,
contractor shall have to pay GST to the Govt. as per prevailing rate on the value
of the bill.

1.1.3 Cess for Building and other construction Workers’ Welfare Board

1% cess will be deducted from the bills on account of Welfare of Building and
other construction workers which will be deposited to Building and other
construction Workers’ Welfare Board formed by the Government of Assam.
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Any increase in the rates of any existing taxes/duties/levies/royalties etc shall
be borne by the Institute. If there are any decreases the amounts payable will be
reduced accordingly.

1.1.4 Water charges @ 1% of the gross bill amount will be deducted if water
supply is taken from CIT Kokrajhar departmentally.

1.1.5 Electrical charges as per actual meter reading shall be deducted from the
bill. If connection is taken directly without installation of meter with prior
permission from Engineer (Electrical), then amount as per the usage shall be
deducted from the gross bill amount as suggested by Engineer (Electrical).

Variation of taxes:

Any fresh imposition of taxes, duties, levies etc, imposed after receipt of
tender shall be reimbursed by the Institute on actual on production of proof of
imposition of the tax.

Insurance

Contractor shall at his own expense carry and maintain insurance with
reputable insurance companies to the satisfaction of the Owner as follows:

Employees State Insurance Act

The Contractor agrees to and does hereby accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance
Act, 1984, and the Contractor further agrees to defend, indemnify and hold
Owner harmless from any liability or penalty which may be imposed by the
Central, State or Local authority by reason of any asserted, violation by
Contractor or sub-Contractor of the Employees State Insurance Act, 1948, and
also from all claims, suits or proceeding that may be brought against the
Owner arising under, growing out of or by reasons of the work provided for by
this contract whether brought by employees of the Contractor, by third parties
or by Central or State Government authority or any political sub-division
thereof.

The Contractor agrees to fill in with the Employee’s State Insurance
Corporation, the Declaration Forms, and all forms which may be required in
respect of the Contractors or sub-Contractors employees, whose aggregate
remuneration is Rs. 15000.00 per month or such amount as prescribed under
the Employees State Insurance Act, 1948 from time to time and who are
employed in the work provided for or those covered by ESI from time to time
under the Agreement. The Contractor shall deduct and secure the agreement of
the sub-Contractor to deduct the employee’s contribution as per the first
schedule of the Employee’s State Insurance Act form wages and affix the
Employee’s contribution Cards at wages payment intervals. The Contractor
shall remit and secure the agreement of the sub-Contractor to remit to the State
Bank of India, Employees’ State Insurance Corporation. Account, the
Employees contribution as required by the Act. the Contractor agrees to
maintain all cards and records as required under the Act in respect of
employees and payments and the Contractor shall secure the agreement of the
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sub-Contractor to maintain such records. Any expenses incurred for the
contributions, making contributions or maintaining records shall be to the
Contractor’s or sub-Contractor’s account.

The Owner shall retain such sum as may be necessary from the total contract
value until the Contractor shall furnish satisfactory proof that all contributions
as required by the Employees State Insurance Act, 1948, have been paid.

Workman’s compensation and employer’s Liability Insurance

Insurance shall be affected for all the Contractor’s employees engaged in the
performance of this contract. If any of the work is sublet, the Contractor shall
require the sub-Contractor to provide Workman’s Compensation and
employer’s liability insurance for the latter’s employees if such employees are
not covered under the Contractor’s Insurance.

Any other Insurance Required Under Law or Regulations or by Owner

Contractor shall also carry and maintain any and all other insurance which
may be required under any law or regulation from time to time. He shall also
carry and maintain any other insurance, which may be required by the Owner.

The ESI and EPF contribution shall be paid by the contractor and maintain all
the records which may be required under any law or regulation from time to
time by the Owner.

Damage to Property

Contractor shall be responsible for making good to the satisfaction for the
Owner any loss or and any damage to all structures and properties belonging
to the Owner or being executed or procured or being procured by the Owner or
of other agencies within the premises of all the work of the Owner, if such loss
or damage is due to fault and/or the negligence or willful acts or omission of
the Contractor, his employees, agents, representative or sub-Contractors.

The Contractor shall indemnify and keep the Owner harmless of all claims or
damage to property other than Owner’s property arising under or by reason of
this agreement if such claims result from the fault and/or negligence or willful
acts or omissions of the Contractor, his employees, agent’s representative or
sub-Contractors.
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CRITERIA FOR EVALUATION OF TECHNO-COMMERICAL BID TO
QUALIFY FOR OPENING OF PRICE BID FOR AWARD OF WORK

Initial Criteria for eligibility

The Bidder should have satisfactorily completed Similar works during the last
Seven years ending previous day of last date of submission of tenders as
below.

Three similar works each costing not less than 40% of estimated cost or
completed two similar works each costing not less than 60% of estimated cost
or completed one similar work costing not less than 80% of estimated cost

The bidder should have had Average Annual Financial Turn over on
construction work of costing not less than 50% of estimated cost during the
last three consecutive years Balance sheets duly audited by Chartered
Accountant. Year in which no turnover is shown would also be considered for
working out the average.

The bidder should submit the audited balance sheet and profit and loss
statement duly audited by CA.

The bidder should have sufficient number of Technical and Administrative
employees for the proper execution of the contract.

Evaluation Criteria

The detailed submitted by the bidders will be evaluated in the following
manner:

The initial criteria prescribed in para 1.0 above in respect of experience of
eligible similar works completed, loss, solvency and financial turn over etc.
will first be scrutinized and the bidder’s eligibility for the work be determined.

The bidders qualifying the initial criteria as set out in para 1.0 above will be
evaluated for following criteria by scoring method on the basis of details
furnished by them.

(a) Financial strength (Form 'A' & 'B') Maximum 20 marks
(b) Experience in eligible similar nature of work ~ Maximum 20 marks
during last seven years (Form 'C")
(c) Performance on works (Form 'D') - Time over run Maximum 20 marks
(d) Performance on works (Form D') - Quality Maximum 40 marks
Total 100 marks

To become eligible for short listing the bidder must secure at least fifty
percent marks in each (Section a, b, ¢ & d) and sixty percent marks in
aggregate.

CIT Kokrajhar, however, reserves the right to restrict the list of such qualified
contractors to any number deemed suitable by it.
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Note : The average value of performance of works for time over run and
quality shall be taken on the basis of performance report and eligible similar
works.

Financial information
Bidder should furnish the Annual financial statement for the last five year in(
Form “A”) and Solvency Certificate in (Form “B”).

Experience of similar works
Bidder should furnish the list of eligible similar nature of works successfully
completed during the last seven years in (Form “C”).

Organization information
Bidder is required to submit the information in respect of his organization in
Forms “E”

Letter of transmittal
The bidder should submit the Letter of Transmittal attached with the
document.

Opening of Price bid

After evaluation of applications, a list of shortlisted agencies will be prepared.
Thereafter the financial bids of only the qualified and technically acceptable
bidders shall be opened at the notified time, date and place in the presence of
the qualified bidders or their representatives.

Evaluation of Price Bid

The tender accepting authority satisfies himself/herself about the reasonability
of rates before acceptance of the tenders. Reasonability of rates is primarily
assessed on the basis of justified cost.

Evaluation of the Price Bid (L1, L2, L3 .....) will be done following the as
prescribed in the NIT.

Award Criteria

CIT Kokrajhar reserves the right, without being liable for any damages or
obligation to inform the bidder, to:

a) amend the scope of work and value of contract.

b) Reject any or all the applications without assigning any reason.

Any effort on the part of the bidder or his agent to exercise influence or to
pressurize the employer would result in rejection of his bid. Canvassing of any
kind is prohibited.
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10.0 Criteria for Evaluation of the Performance of Contractor for Pre-
Eligibility:-

Attributes Marks | Evaluation
a) | Financial Strength
Average annual turnover 60% marks for minimum eligibility criteria
(16 marks) 100% marks for twice the minimum
Solvency Certificate eligibility criteria

(04 marks) In between above — on pro-rata basis
Experience in similar 60% marks for minimum eligibility criteria
class of works 100% marks for twice the minimum
eligibility criteria.

In between above — on pro-rata basis.

Performance on works

(time over run)
Parameter Calculation for Points Score

If TOR = 2.00 3.00

a) Without levy of compensation 20 15 10 10

b) With levy of compensation 20 5 0 -5

c¢) Levy of compensation not 20 10 0 0

decided

TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time in the Agreement

plus (+) justified period of Extension of Time

Performance of works Outstanding- 40 marks

(Quality) 40 Very Good - 30 marks

Good - 20 marks

Poor - 0 marks

20

Evaluation of Price Bid:-

. Any abnormal rate quoted in the tender will make the tender liable to be

rejected for which no communication will be made.
The CIT Kokrajhar does not bind himself to accept the lowest tender and
reserves itself the right to reject any or all the tenders received without
assigning any reason thereof. The work may be allotted in part for whole at the
discretion of competent authority of the institute.

. Reasonability of the rates quoted by the tenderers shall be determined by
comparing to the justified estimated rates. If the lowest bid is too low and the
tender evaluation committee feels that it is not possible to do the work as per
specification, the tender shall be cancelled.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors may be asked to submit sealed revised offer quoting rate of each
item of the schedule of quantity for all sub sections/sub heads as the case may
be, but the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate
quoted already at the time of submission of tender. The lowest tender shall be
decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
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found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Tender Committee members and
Engineer-in-Charge, and the lowest contractors those have quoted equal
amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any
item more than their respective original rate quoted already at the time of
submission of tender, then such revised offer shall be treated invalid. Such
case of revised offer of the lowest contractor or case of refusal to submit
revised offer by the lowest contractor shall be treated as withdrawal of his
tender before acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result
of their quoted rate of individual items), refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of each lowest
contractors.

Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their
respective original rate quoted already at the time of submission of his bid
shall not be allowed to participate in the retendering process of the work.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be
rejected. Rates quoted by the contractor in item rate tender in figures and
words shall be accurately filled in so that there is no discrepancy in the rates
written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rates written either in
figures or in words, then the rates quoted by the contractor in words shall be
taken as correct. Where the rates quoted by the contractor in figures and in
words tally, but the amount is not worked out correctly, the rates quoted by the
contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

. However, if a tenderer quotes nil rates against each item in item rate tender,
the tender shall be treated as invalid and will not be considered as lowest
tenderer and earnest money deposited shall be forfeited.

. If the lowest bid is below 10% of the estimate, additional Performance
Guarantee of the value by which the quote is below 10% of the estimate will
have to be submitted by the contractor along with the specified initial
Performance Guarantee within time limit specified for initial Performance
Guarantee, failing which, tender will be cancelled after forfeiting of EMD and
debarring the lowest bidder for 3 years from participating in the tenders
floated by the Institute. In case the lowest bidder is not able to complete the
work, the Security Deposit, Performance Guarantee and the additional
Performance Guarantee will be forfeited and the contractor will be debarred
for 3 years from participating in the tenders floated by the Institute after
issuing a show case notice. In other cases, the additional Performance
Guarantee shall be refunded after issue of Completion certificate.
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12. The initial and additional Performance Guarantee will be in the form as
specified in the tender.

13. Lowest quotes above 10% of the justified estimate will not be accepted in any
case, and fresh tender will be invited.

14. Negotiation with lowest bidder, if more than 10% above the justified estimate,
to be held in exceptional cases but not for bids more than 20% above, in any
case. If lowest bidder withdraws, fresh tender will be invited.
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INFORMATION REGARDING ELIGIBILITY
LETTER OF TRANSMITTAL
From:

To
The Registrar
Central Institute of Technology Kokrajhar

Subject: Submission of bids for the work of “Construction of Road to North Side
Gate, CIT, Kokrajhar”.

Sir,

Having examined the details given in the bid document for the above work, I/we

hereby submit the relevant information.

1. I/we hereby certify that all the statement made and information supplied in the
enclosed forms A to H and accompanying statement are true and correct.

2. I/'we have furnished all information and details necessary for eligibility and
have no further pertinent information to supply.

3. I/we submit the requisite certified solvency certificate and authorize the CIT
Kokrajhar to approach the Bank issuing the solvency certificate to confirm the
correctness thereof. I/'we also authorize CIT Kokrajhar to approach
individuals, employers, firms and corporation to verify our competence and
general reputation.

I/'we submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following
eligible similar works:

Name of Work Certificate from

Certificate : It is certified that the information given in the enclosed eligibility bid are
correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures: Seal of bidder
Date of submission:

Signature(s) of Bidder(s)
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FINANCIAL INFORMATION
(FORM “A”’)

Financial Analysis — Details to be furnished duly supported by figures in
balance sheet/ profit & loss account for the last five financial years duly
certified by the Chartered Accountant, as submitted by the applicant to the
Income Tax Department (Copies to be attached).

Financial 2019-2020 | 2018-2019 | 2017-2018 | 2016-2017 | 2015-2016
Years

(1) Gross Annual Turn Over on construction works.
(i1) Profit/Loss.

Financial arrangements for carrying out the proposed work.

Signature of Chartered Accountant with Seal Signature of Bidder(s)

FORM "B"
BANKERS' CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s./

having marginally noted
address, as a Customer of our bank are/is respectable and can be treated as good for
any engagement upto a of

This certificate is issued without any guarantee or responsibility on the bank or
any of the officers.

(Signature) For the
Bank

NOTE

1. Bankers Certificates should be on letter head of the Bank, addressed to
tendering authority.

2. In case of Partnership firm, certificate should include names of all partners as
recorded with the Bank.
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DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN YEARS ENDING PREVIOUS

FORM 'C'

DAY OF LAST DAY OF SUBMISSION OF TENDERS

S.No

Name of
work/project
and location

Owner or
sponsoring
organization

Cost of
work in
crores of
rupees

Date of
commencemen
t as per
contract

Stipulated
date of
completio
n

Actual
date of
completio
n

Litigation/
arbitration
cases pending/
n progress
with details*

Name and
address/
telephone
number of
officer to whom
reference may be
made

Whether the
work was
done on
back to back
basis Yes/
No

9

10

* Indicate gross amount claimed and amount awarded by the Arbitrator.

Note:

(a) Attach Photocopies of Purchase Orders and Completion Certificates.
(b) Attach Photocopies of Certificate of Satisfactory Performance Issued by Concerned Agency/Organization

(c) Separate sheet may be used for giving detailed information in seriatim duly signed. This bid proforma must be submitted duly signed in case

separate sheet is submitted.
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FORM 'D'
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS "C"

1. Name of work/project & location
2. Agreement no.
3. Estimated cost
4. Tendered cost
5. Date of start
6. Date of completion
(1) Stipulated date of completion
(i1) Actual date of completion
7. Amount of compensation levied for delayed completion, if any

(a) Whether case of levy of compensation for delay has been decided or not Yes/No

(b) If decided, amount of compensation levied for delayed completion, if any

8. Amount of reduced rate items, if any

9. Performance Report
(1) Quality of work Outstanding/Very Good/Good/Poor
(2) Financial soundness Outstanding/Very Good/Good/Poor
(3) Technical Proficiency Outstanding/Very Good/Good/Poor
(4) Resourcefulness Outstanding/Very Good/Good/Poor

(5) General Behaviour Outstanding/Very Good/Good/Poor

Signature of the Owner/Client




FORM "E"
STRUCTURE & ORGANISATION

1. Name & address of the bidder
2. Telephone no./Telex no./Fax no.

3. Legal status of the bidder (Scan & upload copies of original document defining the
legal status)

(a) An Individual
(b) A proprietary firm
(c) A firm in partnership
(d) A limited Company or Corporation
4. Particulars of registration with various Government Bodies (Scan & upload attested
photocopy)
Organisation/Place of registration Registration No.
1.
3.

5. Names and titles of Directors & Officers with designation to be concerned with this
work.

6. Designation of individuals authorized to act for the organization

7. Has the bidder, or any constituent partner in case of partnership firm, limited
company / Joint Venture, ever been convicted by the court of Law? If so, give details

8. In which field of Civil Engineering construction the bidder has specialization and
interest?

9. List of Plant & Machineries with make, rating, year of manufacturer.

10. Any other information considered necessary but not included above.

Signature of Bidder(s)
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SCHEDULE ‘A’

Schedule of materials to be issued to the contractor:

S. No. Description of item Quantity Rates (Rs.) Amount (Rs.)

1 2 3

-

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor:

S. No. Description of item Quantity Rates in
figures
& words at
which the
material will
be
charged to the
contractor

4

I

-

SCHEDULE ‘C’

Tools and plants to be hired to the contractor:

S. No. Description Hire charges per Place of issue
day
1 3

I
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SCHEDULE ‘D’

EXTRA SCHEDULE FOR SPECIFIC REQUIREMENTS FOR THE WORK
GENERAL:

The Following special conditions shall be read in conjunction with General
Condition of Contract and amendments/corrections thereto. If there are any
provisions in these Special Conditions, which are at variance with provisions in
the above-mentioned documents the provisions in these Special Conditions,
shall take precedence.

CIVIL WORKS:-

(i)  The work in general shall be carried out as per CPWD specifications 2019
Volume I to II, New Delhi with up to date correction slips unless
otherwise specified in the nomenclature of the individual item or in the
particular specifications of CIT Kokrajhar.

For item not covered under CPWD Specifications 2019 Volume I & II,
and nomenclature of individual items or in the particular specifications of
CIT Kokrajhar, the work shall be done as per latest relevant BIS / IRC
Codes of Practice and Technical Specification given in the Contract
Agreement.

Should there be any difference in description of the item in the provision
of the said specification of item of work and the description of item given
in the schedule of quantities the scope of the item shall be taken according
to the following order of preference.

Nomenclature of item as given in the schedule of quantities.
Drawing/Sketch, if any referred in the nomenclature of items.

Particular specifications/ Technical Specifications.

CPWD specifications.

Relevant BIS/IRC Code of practice (latest revision)/ ASTM Standards.
General drawings.

Sound engineering practice as directed by the Engineer-in Charge whose
decision in this regard shall be final and binding on the contractor.

INSPECTION OF SITE:

For the purpose of inspection of site and relevant documents the contractor is
required to contact the concerned Assistant Engineer/Junior Engineer who shall
give reasonable facilities for inspection of the same. The contractor shall be
deemed to have satisfied himself as to the nature of the site of work. Local
facilities of access, availability of materials and all other matters affecting his
prices for the execution and completion of work. He is required to make himself
fully acquainted with the nature and scope of work.

ADMISSION TO SITE:
Site of the work is available. The contractor shall deploy adequate security for
the construction site at his own cost, round the clock.
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4. SUFFICIENCY OF TENDER:

Particulars and data furnished in the various sections of the tender
documents need not be taken as complete by themselves. They are
intended to serve as rough guidance only for the contractors to quote for
the item rate tender. The tenderer shall, therefore, in their own interest
examine the drawings, conditions of contract and specifications of work
furnished in the tender documents. They shall also inspect the site and
satisfy themselves on their own as to the hydrological, climatic and
physical conditions prevailing at site, the nature, extent and practicability
of works, all existing and required roads and other means of
communications and access to site, royalties and ferry charges, if any, for
labour and for probable site for labour camps, stores and godown etc.
They shall also obtain for themselves all necessary information as to risks,
contingencies and other circumstances which may affect or influence their
tender. No extra charges consequent on any insufficient appreciation or
otherwise shall be allowed. The contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of
his tender for the works and of the rates and prices quoted in the schedule
of works/items, quantities or in bills of quantities which rates and price
shall except as otherwise provided cover all his obligations under the
contract and all matters and things necessary for the proper completion
and maintenance of the work

Should there be any discrepancy in or any doubt or obscurity as to the
meaning of any of the tender documents, clarification should be sought for
in writing sufficiently in advance of the last date fixed for the receipt of
the tender from the concerned Assistant Engineer/ Junior Engineer. The
department will have a right to make any amendments in the tender
documents and any such changes will be intimated to the tenderer at least
three days before the date fixed for receipt of tender.

CONTRACTOR’S REPRESENTATIVES, AGENTS AND WORKMEN/
WORK WOMEN:

The contractor shall employ only Indian Nationals and verify their
antecedents and loyalty before employing them on the work. He shall
ensure that no person of doubtful antecedents and nationality is in any
way associated with the work.

The contractor shall, on request from the Engineer-in-Charge promptly
cease to employ in connection with the contract and replace any person
whose continued employment in connection there with is, in the opinion
of the Engineer-in-charge, undesirable. He shall not be re-employed in
connection with the contract without the written permission of the
Engineer-in-charge. The decision of the Engineer-in-Charge upon any
matter arising under these conditions shall be final and conclusive.

STORES, MATERIALS AND PLANTS & EQUIPMENTS:

a.  All the stores and materials except the materials stipulated for issue by the
Institute, required for the satisfactory completion of the work, shall be
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arranged by the contractor from his own sources/open market. No claim
whatsoever shall be entertained by the Institute on account of delay in
either providing these materials or non-availability of these materials in
the market.

The contractor shall, upon demand forward for the Engineer-in-charge’s
inspection, test certificates rendered by the suppliers for all materials
furnished by the contractor.

All materials brought on the site of work and meant to be used in the
same, shall be the best of their respective kind and to the approval of the
Engineer-in-charge. The Engineer-in-charge or his representative will
accept that the materials are really the best of their kinds, when it is
proved beyond doubt that no better materials so the particular kind in
question are available in the market.

The contractor shall obtain the approval of the Engineer-in-charge, of
samples of all materials to be used in the work and shall deposit these
samples with him before placing an order for the materials samples. Fresh
samples shall be deposited with the Engineer-in-charge whenever the type
of source of any materials changes.

The Engineer-in-charge shall have power to cause the contractor to
purchase and use such materials from any particular source, as may, in his
opinion, be necessary for the proper execution of the work.

The Copy of invoice for purchase of cement and steel shall be submitted
to the Engineer-in-charge for every lot of cement / steel brought at site
along with manufacturer’s test certificate.

CONSUMPTION OF CEMENT:

Proper record of daily consumption of cement shall be maintained at the site of
work for each item as directed by the Engineer-in-Charge. Separate Cement
Consumption register shall be maintained for the RMC if permitted from the
outside sources, based on the cement consumption certificate given by the Plant.

SITE OFFICE, VEHICLES AND OTHER PLANTS & EQUIPMENTS:

a. Contractor has to arrange required T&P and machinery for execution of
work. License fee of land to be used for Concrete Batching Plant,
Contractor’s site office, Labour huts etc. by the contractor shall be
charged as per CITK approved rates @ Rs. 500/- per sqm per annum with
annual compounded escalation of 7.5 % effective after one year from the
date of start of work and security deposit @ Rs 500/- per sqm in cash or in
the form of bank guarantee shall be submitted by the contractor.

The equipment required for execution of work should be positioned as per
instructions of Engineer-in-charge. No rent or security deposit of land
shall be charged for stacking of material/ movable machinery required for
execution of work in available land in consultation with Engineer-in-
charge.

The contractor shall also arrange to provide and maintain required office
furniture and office equipments for engineering staff of CITK, if
requested. The computer operator fully conversant with MS office suite,
AutoCad and an office attendant shall be engaged to the satisfaction of the
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j-

Engineer-in-charge. The running and maintenance of computers till the
completion of the work shall be responsibility of the contractor.

The contractor shall provide suitable vehicle for site visits, for taking
samples from work/ plant site to laboratory and movement of the officials
for checking/ controlling the quality of the work or other official works.
The movement of the vehicle shall be controlled by Engineer-in-Charge.
The running and maintenance of vehicles till the completion of work shall
be responsibility of the contractor.

All consumables including diesel/ petrol/ fuel/ lubricants/ stationary and
computer consumables shall be provided by the contractor at his own cost
and nothing shall be paid on account of the above infrastructure/ facilities
to be provided by the contractor.

In the event of vehicles being off the road for maintenance or on account
of breakdown the contractor will provide suitable substitute vehicle
immediately, failing which an amount of Rs. 2500/- per day per vehicle
shall be debited to the contractor’s account.

In the event of failure to provide proper substitute/ replacement of the
computer and/or operator on account of maintenance/ breakdown/ non-
reporting on duty by computer operator, Rs 750/- per day per computer /
operator, and Rs. 500/- per day for office attendant shall be debited to the
contractor’s account.

The contractor shall provide at his own cost site office an area of 100 sqm
including toilet block with decent finish a suitable for an engineering at
location decided by Engineer-in-Charge for CITK's Officials. Office
should be provided with all necessary furniture. In addition to this, one
Toilet Block (Gents with 2 Wash basins, 2 EWC & 2 Urinals) & (Ladies 1
Wash basins, 1 EWC) with all necessary plumbing & sanitary fittings. Site
office shall be provided with necessary electric lights, 4 Split A.Cs (1.5
ton capacity each), one drinking water cooler, and other facilities which
are generally required for a site office. Un-interrupted Electricity supply
has to be arranged by the contractor, Electricity bill shall be paid by the
contractor.

The contractor shall be allowed to take away the vehicle only after
completion of the work and release of final bill, with prior approval of the
Engineer-in-charge.

Nothing extra shall be paid on account of above provisions.

STACKING OF MATERIALS:

The contractor shall stack materials at the area allotted at site of work strictly as
per instructions of the Engineer-in-Charge. This storage site/yard need
necessarily be in the perimeter/ proximity of the work site and nothing extra
shall be paid on this account.

a.

b.

CITK reserves full right to get the land vacated without any notice if the
site is required by CITK anytime during the period of allotment.

The contractor will vacate the area immediately on expiry of
license/completion of work, whichever is earlier and handover vacant
possession of the area to CITK.

The final bills of the contract will not be settled unless the area is vacated
and handed over to CITK in vacant possession on completion of work.
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The contractor will ensure that no unauthorized construction comes within
the area allotted.

The allotment will be only for the existing contract with CITK and will
not be extended for any further period for the contract.

A proper agreement would be got executed with the contractor for
stacking construction materials and labour huts for a specific period.

Land shall be allotted with clear understanding that CITK reserves the
right to get the land vacated without any notice if site is required by CITK
any time during the period of allotment.

No rent or security deposit of land shall be charged for stacking of
material/ movable machinery required for execution of work in available
land in consultation with Engineer-in-charge.

CO-ORDINATION:

The contractor shall co-operate with Institute’s other contractors, compare
plans, specifications and the time schedules and so arrange his work that there
will be no interference. The contractor shall forward to the Engineer-in-charge
all correspondence and drawings so exchanged. Failure to check plans and
conditions will render the contractor responsible for bearing of any subsequent
change found necessary.

LAND FOR LABOUR CAMPS:

No labour camp shall normally be permitted on the CITK land without prior
approval of Engineer-in-Charge. On receipt of the written request from the
contractor, the use of land for the labour camp may however be allowed by the
Engineer-in-Charge in consultation with the Registrar (CITK) duly marked and
delineated on a plan. The land required for labour huts need not necessarily be
in the proximity of the construction site and nothing extra shall be paid on this
account. This land shall be fenced by the contractor at his own cost. Before
handing over the possession of land to the contractor a security deposit of Rs.
500/- per sqm either in cash or in form of Bank guarantee shall be submitted by
the contractor for this purpose. The provision of this facility is absolutely
temporary till the completion of work and will not be continued, in any manner
whatsoever as having transferred the possession of land to the contractor or any
person or labour of the contractor. It is further agreed between the parties that
the land shall always be available to CITK during this period at the absolute
discretion of the Engineer-in-Charge. On completion of the project, the huts,
installations and offices etc, shall be removed by the contractor and vacant
possession of land shall be handed over to the Engineer-in-Charge. If the
contractor does not vacate the land within one month after completion of work,
the Engineer-in-Charge shall forfeit the bank guarantee / cash deposited as
security by the contractor and take the action for vacation of such land. If any
construction be found outside the area earmarked, this shall be treated as
unauthorized construction. The license fee for the land shall be charged (@ Rs.
500/~ per sqm per annum (with annual compounded escalation of 7.5 %
effective after one year from the date of start of work).

POWER SUPPLY:
Generally, no power supply will be provided by CITK at site. The Contractor
will make his own arrangement for his requirement of power to carry out the
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work or has to make his own arrangement for Generators sets for running his
machineries etc. However, the Institute may provide electricity on the request of
the contractor, depending upon the availability of spare power, on payment
basis under the terms and conditions fixed by the institute. All the works by the
Contractor in this regard will be done as per the Indian Electricity Act and rules
framed there under and as approved by the Engineer-in-Charge. Nothing extra
will be paid on this account.

STANDARD OF WORKMANSHIP:

To determine the acceptable standard of workmanship, the contractor shall
execute a portion of the items of works as a sample for approval of the
Engineer-in-Charge before taking up the actual execution of the particulars item
of work. These samples on approval of the Engineer-in-Charge shall be guiding
samples for execution of the particulars item of work. Work not conforming to
approved samples shall be rejected. The cost of samples is to be borne by the
contractor.

PROGRAMME OF CONSTRUCTION OF WORKS, PROGRESS
REPORT AND PERFORMANCE:
(i) GANTT CHART AND PERT CHART:-

The contractor shall submit within fifteen days from date of acceptance of
the letter, Bar / Gantt chart in MS Project format. The same shall be got
approved from the Engineer-in-Charge before starting of the works and
shall be binding on the contractor. In case of non-submission of the Bar /
Gantt and PERT Chart by the contractor within fifteen days as stated
above, CITK shall get it done from any consultants at the risk and cost of
the contractor and the programme / Bar / Gantt chart and PERT Chart so
prepared shall be binding on the contractor. A recovery of Rs. 25,000/-
will be effected for non-submission of detailed Bar / Gantt chart and
PERT Chart indicating methodology & Sequence of activities.
The contractor shall also submit a monthly progress report of the
activities, along with site photographs indicating work progress, with
reference to the approved Bar / Gantt chart and PERT Chart by 7th of
every month, failing which compensation of Rs. 5,000/- per report shall be
levied on the contractor. The decision of the Engineer-in-Charge shall be
final and binding in this regard on the contractor, without prejudice to the
rights of the Authority under the Agreement. Based on the evaluation by
the Engineer-in-Charge and / or his representative of the progress reports
submitted, the contractor shall take necessary corrective measures to
adhere to the programme, to achieve the required progress and timely
completion. In case the contractor fails to take corrective measures, he
shall make himself liable for action under clause 2 and /or clause 3 of the
contract.

PERFORMANCE:-

a.  The contractor shall perform all works in substantial and acceptable
manner in accordance with the plans and specification and in
accordance with such further explanatory drawings, details and
instructions as may from time to time be given by the Engineer-in-
Charge. The work must be proceeded within such sections and such
times as directed by the Engineer-in-Charge
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The contractor shall provide and do everything necessary for the
proper execution of the works according to the true intent and
meaning of the drawing and specification taken together, the same
may or may not be particularly shown on the drawing, provided that
the same can be reasonably inferred there from. Figured dimensions
to be followed in preference to scale dimensions and all particulars
to be taken from the actual work.

It must be clearly understood that the whole of the conditions are
intended to be strictly enforced and that no extra charges in respect
of extra work will be allowed unless they are clearly outside the
spirit and meaning of the conditions or unless such works shall have
been ordered in writing by the Engineer-in-Charge.

(ii) PROGRAMME OF CONSTRUCTION:-

a.

Time is the essence of the contract and it shall be clearly understood
that the tenderer has a definite programme to carry out the work
within the time limit set. The time of completion stipulated in the
contract covers the rainy season and no extension of time on
account of dislocation due to rains during the above-mentioned
period will be granted.

The contractor shall prepare time and progress schedule in the form
of Bar / Gantt Chart and PERT Chart based on Networks / CPM
analysis including resources scheduling for the whole of the contract
within fifteen days after receipt of the work order for completing the
work within the completion time stated in the contract and submit

them for approval of the Engineer-in-Charge.

Immediately after the conclusion of the agreement and before the
work is started, the contractor shall furnish in writing for approval,
to the Engineer-in- Charge a programme of his proposed general and
detailed arrangement for carrying out the works and of the time,
order and manner in which it is proposed to execute the various
sections of the work.

(ivy PROGRESS OF WORKS:-

Contractor shall give the Engineer-in-Charge a monthly or other
periodical progress reports of the work done during that period.

It shall be ensured that the works are carried out according to the
agreed programme and no changes are made except with the prior
approval or at the instance of the Engineer-in-Charge.

The progress of work will be reviewed periodically by the Engineer-
in-Charge with the contractor and shortfalls, if any, shall be sorted
out. The contractor shall thereupon take such actions as may be
necessary to bring back his work to schedule without additional cost
to the department either by employing overtime operation,
increasing the number of shifts/labour & resources, capacity of
equipment or as otherwise directed by the Engineer-in-Charge.
Should the work be suspended by reason of rain, strike, lockouts or
other cause, the contractor shall take all precautions necessary for
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the protection of the work at his own expenses shall make good any
damage arising from any of these causes.

BYE — LAWS:

The contractor shall comply with all bye-laws and regulations of local and
statutory authorities having jurisdiction over the works and shall be responsible
for payment of all fees and other charges and the giving and receiving of all
necessary notice and keeping the Engineer-in-Charge informed of the said
compliance with the bye-laws, payment made, notices issued and received. The
contractor shall indemnify the AUTHORITY against all claims in respect of
patent, design, trademarks of name or other protected rights in respect of any
plant, machine work or material used for or in connection with the work or
temporary works and from and against all claims, demands, proceedings, cost,
charges, and expenses whatever in respect of or in relation thereto. The
contractor shall defend all actions arising from such claims and shall himself
pay all royalties, license fees, damages, cost and other charges of all and every
sort that may be legally incurred in respect thereof. Environmental and other
clearances required shall be obtained by the contractor at his own cost for
installation of plants and machinery and other equipment’s.

SITE PRECAUTIONS:

(1) Any materials or T&P etc. found lying outside the site(s) approved by
Engineer-in-Charge shall be got removed at once by the Engineer-in-
Charge at the risk and cost of the contractor.

(1) With regard to construction safety measures, the contractor shall adhere to
Indian Standard codes of practice for safety and health, requirements of
provincial Government and local Municipal authorities wherever the
provisions of the latter two agencies shall be more stringent than the
provisions of the former. When these codes do not exist, the contractor
shall adhere to such safety measures as directed by the Engineer-in-
charge.

The contractor shall during construction provide barricades at his own
cost as per specifications prescribed by the Engineer-in-charge to
segregate the working area to ensure safety of all concerned. Nothing
extra shall be paid on this account.

The contractor shall be responsible for any damage, resulting from his
operations, to fixtures such as underground cables/wires, contact lights,
hard surface areas, water mains, sewage line, other operational
installations etc. The contractor shall restore, replace or repair any such
damage to the complete satisfaction of the Engineer-in-charge. The
Engineer-in-charge will stake out or inform the contractor as to the
location of such underground cables, pipes, ducts, etc. and in this regard,
the Engineer-in-charge should be advised in sufficient time ahead as to
what areas the contractor may be operating on.

If at any time there is hindrance in the execution of the work due to any
reason whatsoever, the Authority shall not be responsible and shall not
entertain any claim whatsoever on any account from the contractor.

If on handing over site or at any time thereafter during the execution of
the works the contractor considers that any drawing or information
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necessary for the execution of the work has not been provided he has to
inform the Engineer-in-charge in writing giving details.

(vil) If any time during the execution of work and for any reasons whatsoever
there is some difficulty in availability of site, the contractor shall adjust
his labour accordingly and no claim shall be entertained on this account.

(viii) Contractor shall be responsible for the police and antecedent verification
of the labour employed by him in the operational area and shall indemnify
the department of any security problems arising thereof.

CONTRACT DOCUMENT:

The agreement shall be executed on a non-judicial stamp paper of value of Rs.
100/- (One Hundred Only) and the cost of the stamp paper shall be borne by the
contractor.

DAMAGE / DEFECTS LIABILITY:

If the contractor or his working people or labours shall break, deface, injure or
destroy any part of building which they may be working on any building road,
road Kerb, fence, enclosure, water pipe, cables, drains, electric or telephone
post, or wires, trees, grass or grassland, cultivated ground or any pavement
contiguous to the premises on which the work of any part of it is being executed
or if any damage shall happen to the work while in progress from any cause
whatsoever, the contractor shall upon a receipt of a notice in writing in their
behalf make the same good at his own expense or in default the Engineer-in-
charge may cause the same to be made good by the other workmen and deduct
the expense from any sums that may be then or at any time thereafter may
become due to the contractor or from his security deposit.

The defects liability period shall be one year from the date of completion of
work for civil works component. It shall be liability of the contractor to repair,
strengthen or reconstruct at his own expense any portion of the work which has
shown damages or any defect arising out of any bad workmanship or defective
material being used for the work. In the case of rectification not being
commenced by the contractor within 7 days from the date of notice from the
Engineer-in-charge, the Engineer-in-charge reserves the right to get the repair
work executed at the risk and cost of the contractor. Rectification work(s) shall
be completed within reasonable time as per satisfaction of Engineer-in-charge.
The security deposit of the contractor shall not be refunded before the expiry of
one year after the issue of the certificate of the completion of work or till the
final bill has been prepared and passed, whichever is later.

The contractor shall not be entitled for any payment whatsoever on account of
above special conditions of contract. For Air-conditioning and ventilation works
the defects liability period of one year will commence from the date of
successful completion and second seasonal test (Peak summer and peak
monsoon), whichever is later.

The Contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards day and night, speed limit board, red lights and
providing barriers. He shall provide safety helmets to all workers, Engineers and
visitors. He shall be responsible for all damages and accidents caused due to
negligence on his part. No, hindrances shall be caused to traffic during
execution of work.
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The Contractor shall at his own expense, provide all materials required for the
works other than those which are to be supplied by CITK. The contractor shall
deposit royalty and obtain necessary permit for collection of stone, sand, red
bajri, aggregate, earth etc. from the local authority in the matter and will abide
by the notification issued by Central Govt. / State Government / Local State
Authorities as applicable from time to time in this regard. The contractor is also
bound to allow deduction from his bills any difference in statutory taxes /
royalty and penalty proposed by Local State Authorities to CITK till finalization
of settlement of all demands in this regard by Central / State Govt.

For items pertaining to building work the specification detailed under relevant
subheads for building work shall be followed.

All incidental charges of any kind whatsoever including cartage, storage, cutting
and wastage etc. shall be borne exclusively by the contractor and nothing extra
shall be payable to him on this account.

All material obtained from CITK stores or otherwise shall be got checked by the
Engineer-in-Charge of the work on receipt of the same at site before use.

No payment will be made to the contractor for damage caused by rain or other
natural calamities during the execution of the work and no such claim on this
account will be entertained.

The rate for all items shall unless and until clearly specified otherwise include
cost of all the components of labour, material and other input involved on the
execution of the item.

The contractor shall adjust his labour, staff, plant machinery etc. according to
the requirement of work from time to time and no claim shall be entertained on
account of idle labour, plant, machinery etc. due to any reason whatsoever.

RCC WORKS:

The centering and shuttering for all CC / RCC works shall be of steel, ply or
aluminium of approved thickness and quality. The design of centering and
shuttering for the work shall be got approved from the Engineer-in-charge
before starting the work.

Timber required or all wood- work shall be well seasoned so that the moisture
content does not exceed the limits laid down in L.S. 287 (I.S. Recommendations
for maximum permissible moisture content for timber used for different

purposes).

TESTS:

The various tests as indicated in the CPWD specifications or BIS and particular/
Technical specification, as considered necessary by the Engineer-in-Charge
shall be carried out in the laboratory as approved by the Engineer-in-Charge.
The contractor shall bear the entire cost of samples, testing charges, carriage and
any other incidental expenditure incurred, thereon. The result shall be final and
binding on the contractor.

For the civil works the work shall in general conform to the CPWD
specification 2019 Vol. I & II with correction slips issued up to date. Should
there be any different in the provision of the said specifications for separate item
of work and the description of the item given in the schedule of quantities, the
latter shall prevail and for electrical works latest CPWD specifications with up
to date amendments and other related specifications or any other printed
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publication on general specifications referred to elsewhere in the contract with
up-to-date correction slips shall be followed.

All the materials to be used on the work shall be of best quality available and
shall have the approval of Engineer-in-Charge before use.

The contractor shall arrange to provide portable lights and markings with the
luminous paint to indicate the areas under construction/or repairs as per the
direction of Engineer-in-Charge. These lights shall be of the approved colour
and capacity and shall be operated throughout the night and during bad weather.
In addition to these markings, lights cone markers painted with luminous paints
shall also be put.

The contractor will remove the labour huts on completion of the work. The
payment of final bill will be subject to the compliance of this condition by the
contractor.

The contractor shall provide suitable temporary diversion arrangement for flow
of water in the existing drain pumping and bailing out water from the drain, if
required for proper execution of the works at his own cost, as per directions of
Engineer-in-Charge.

In all contracts relating to security, watch and ward services, the contractor shall
engage ex-servicemen or ex-police personnel to the contracted job.

The contractor shall make necessary arrangement for all machinery, equipment

etc. considered necessary by the Engineer-in-Charge for completion of works
within the stipulated time. The rates quoted by the contractor shall include the
cost of providing / running all such machinery, equipment etc. Nothing extra
shall be paid on this account.

The contractor shall regulate the movement of vehicles in accordance with the
regulations of local traffic authority and shall provide necessary roads,
diversions etc. for access of vehicles to the site of work. Nothing extra over and
above quoted by him shall be paid on this account.

Should there be any discrepancy in or any doubt or obscurity as to the meaning
of any of the tender documents, clarification should be sought for in writing
sufficiently in advance of the last date fixed for the receipt of the tender from
the concerned Assistant Engineer / Junior Engineer of Engineering Cell. The
department will have a right to make any amendments in the tender documents
and any such changes will be intimated to the tenderer at least three days before
the date fixed for receipt of tender.

SCOPE OF THE WORKS:

A. INTENT OF THE PLANS AND SPECIFICATION:-

The cross- sectional drawings, if any, together with the contract specification,
are intended to show and explain the manner of executing the work and to
indicate the type and class of materials to be used. The work to be carried out
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under the contract shall, except as otherwise provided in these conditions,
include all labour, material, tools, plant, equipment and transport that may be
required in preparation of and for and in the full and entire execution and
completion of the works and maintenance of the same during the construction
and observation period. The description given in the schedule of works shall,
unless otherwise stated, be held to include waste material, carriage and cartage,
carrying or hoisting setting and fixing in position and all other labour necessary
and for the full and entire execution with good practice and recognized principle
and any urgent and temporary works, fully contingent on the work.

B. EXCAVATION:-

While carrying out the excavation work over the areas or in the foundation
trenches, the contractor shall carry out the excavation work very carefully
assuming that there may be certain power / communication cables and other
services like storm water drain, water supply line, chilled water pipe line and
fire fighting line and manholes etc. In case of any damage to the services while
carrying out the work, the contractor has to make good the same at his own
expenses. Before any excavation work is started with the help of heavy
machinery, the contractor shall cut / open the trench of size approximately 1.00
m Wide x 1.00 m deep as per direction of Engineer-in-Charge to find out the
underground services, if any, then excavate further along the alignment of such
services and then only switch over to the excavation with the help of heavy
machinery. Nothing extra shall be paid for the same.

TEMPORARY SERVICE ROADS, PREPARATION OF GROUND ETC.:
a. The contractor shall bear all expenses and charges, on special or
temporary service roads required by him in connection with access to the
site. He shall not object to the use of service roads by other construction
traffic.
Upon completion of the work such roads shall be broken up and leveled
where so required by the drawings unless the Engineer-in-Charge shall
otherwise direct.
Conveyance of men and materials and inspection staff etc. to any portion
of the work site involved in the construction shall be the responsibility of
the contractor.

CO-OPERATION BY CONTRACTORS:

The contractor shall give the work his constant attention to facilitate the
progress thereof and shall co-operate with the department in every way possible.
He shall have to be present on the work at all times. During his absence, a
competent representative who can speak the local language and English and
could be able to communicate with the department’s representative in Hindi and
is authorized to receive order and act for him should be present.

INSTRUCTIONS AND NOTICES:

a.  Subject as otherwise provided in this contract all notices to be given on
behalf of the department and all other actions to be taken on its behalf
may be given or taken by the Engineer-in-Charge or any officer, for the
time being entrusted with the functions, duties and powers of the
Engineer-in-Charge.
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All instructions, notices and communication, etc. under the contract shall
be given in writing and if sent by registered post to the last known place of
above or the business of the contractor, shall be deemed to have been
served on the date on which in the ordinary course of post, these would
have been delivered to him.

Contractor or his agents shall be in attendance at the site(s) during all
working hours and shall superintend the execution of the works with such
additional assistance in each trade as the Engineer-in- Charge may
consider necessary and orders given to the contractors agent shall be
considered to have the same force as if they had been given to the
contractor himself.

The Engineer-in-Charge shall communicate or confirm his instructions to
the contractor in respect of the execution of work in a “Works Site Order
Book” maintained at the office of the Engineer-in-Charge and the
contractor or his authorized representative shall confirm receipt of such
instructions by signing the relevant entries in this book. If required by the
contractor, he shall be furnished certified true copy of such orders.

PLANS & SPECIFICATIONS:

a.  One copy of the preliminary plans, GFC drawings as specified in each
packages & specifications (excluding CPWD Specifications with up to
date correction) shall be furnished to the contractor at the commencement
of the work. Such copies and copies of supplementary details furnished by
the Engineer-in-Charge shall be kept at the site of work until completion
and the Engineer-in- Charge shall at all times have access to them.

The contractor shall submit to Engineer-in-Charge for approval such

additional plan or working drawings of structure as may be required. The
contract rates shall include the cost of furnishing such drawings.

WATCH AND WARD & LIGHTING:

The contractor shall provide and maintain at his own expense all lights, fencing
and watch & ward when and where necessary or required by the Engineer-in-
Charge for the protection of the work or for safety and convenience of those
employed on the work or the public.

DEPARTMENTAL REPRESENTATION:

The Engineer-in-Charge during his absence on the works shall be represented
by one of his subordinates, whose duties in relation to the contractor shall be to
ensure that work is performed in conformity with the plans and specifications in
all respects. He shall communicate to the contractor the instructions and
directions of the Engineer-in-Charge on all questions relating to the work, and
the contractor shall comply with such instructions and directions. He shall
request the contractor in writing to suspend the performance of any part of the
work, if in his judgment the contractor is deviating from the plans and
specifications, in spite of his instructions, and contractor shall comply.

SITE CONDITIONS, REQUIREMENTS & SOURCES OF MATERIALS

BENCH MARKS AND SETTING OUT OF WORKS:

a.  The levels of the various floors of building and pavements, road work etc.
shall be as shown In the architectural level plans, Should there be any
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discrepancy in the floor/ground levels, the decision of the Engineer-in-
Charge shall be final and binding and no claim whatsoever shall be
entertained on this account.

The contractor shall be responsible for the true and proper setting out of
the work and for the correctness of the positions levels and dimensions
and alignments of all parts of the works and for the provisions of all
necessary applications and labour in connections therewith at no extra
cost.

If any time during the progress of the work any error may appear or arise
in the position, levels, dimensions or alignments of any part of the work,
the contractor on being required to do so by the Engineer- in-Charge shall
at his own expense, rectify such errors to the satisfaction of the Engineer-
in-Charge.

The checking or any setting out of any line or level by the Engineer-in-
Charge or his representative shall not relieve in any way the contractor of
his responsibility for the correctness thereof and he shall carefully protect
and preserve all Bench marks, site rails, pegs and other things used in the
setting out of works.

Completion of all items of the work in question-shall be carried out by the
contractor at his own cost.

The Temporary Bench mark of columns, piers, foundations etc. shall be
established by high precision Theodolite / Total Station and the centre line
marks shall be engraved on the metallic surface embedded in smoothly
finished and properly anchored concrete pillars of such dimension and
constructed at such intervals and places as may be directed by the
Engineer-in-Charge with prior approval of the Engineer-in-Charge and
shall be maintained in proper manner throughout the period of
construction and till the final measurements of the work are completed at
his own cost.

The contractor shall also keep proper record of such permanent
Benchmarks established denoting therein their correct levels.

The work of establishing all such bench marks shall be carried out only by
experienced staff of the contractor with the help of precision instruments
suitable for this type of work. The instruments used shall be checked for
their accuracy and for permanent adjustment before the commencement of
the work and also at frequent intervals during the progress of the work.

All such Bench marks established by the contractor shall be subject to
check and approval of the Engineer-in-Charge or his representative and
any variations noticed in the work as a result of improper establishment or
maintenance of such Bench marks shall be at the contractor’s risk and
expense. The contractor has to adjust his work and progress the work in
co-ordination with other agencies working at site.

SAMPLING AND TESTING:

a.

The contractor shall provide proper facilities at all times for the inspection
and testing of materials and the Engineer-in-Charge shall have access at
all times to the place of stores or manufacture. The contractor shall give
sufficient advance notice of placing order so as to permit test to be
completed before the material is incorporated in the work and shall afford
such facilities as the Engineer-in-Charge may require for collection and
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forwarding samples and making inspection. The contractor shall not make
use of or incorporate in the work the materials represented by the samples,
until tests have been made and materials found to be in accordance with
the specifications.

All tests of materials furnished by the contractor shall be made in
accordance with commonly recognized methods of Indian or of other
international organization or such other method and test as are prescribed
in the specification or are in use in conformity with standard practice of
the department and charges therefore, will be borne by the contractor.
Field tests of materials will be carried out by the Engineer-in-Charge as
deemed necessary and these tests shall be made in accordance with the
standard practices of the department. The cost involved in all such field
tests will be borne by the contractor.

The various tests as indicated in the specifications or as considered
necessary by the Engineer-in-Charge shall be carried out in the laboratory
as approved by the Engineer-in-Charge. The contractor shall bear the
entire cost of samples, testing charge, carriage and other incidental
expenditure incurred thereof. The result shall be final and binding on the
contractor.

The contractor shall submit certified true copies of the vouchers for
verification of actual purchase of any materials whenever directed by the
Engineer-in-Charge.

The contractor shall not be entitled for any extra payment whatsoever on
account of the above special conditions of contract until and unless
specified otherwise.

Contractor shall distinctly display a board at work site for cement and

steel reinforcement (dia-wise) indicating the opening balance on a
particular day, receipt during the day and issue during the day and closing
balance at the end of the day. (The entries shall be updated immediately
on physical issues).

CONDITIONS FOR STORAGE OF MATERIAL:

The contractor shall bear all incidental charges for cartage / storage and safe
custody of material. The contractor shall construct cement godown suitably at
the place allotted by the Deptt. and as per directions of Engineer-in-Charge for
storing the materials safe against damage by sun, rain, dampness, fire, theft etc.
He shall also employee necessary watch & ward establishment for the purpose.
Cement of different brands and grades in gunny or polythene bags shall be
stored in separate godowns. Each godown shall be provided with a single door
with two locks. The keys of one lock should remain with Assistant Engineer /
Junior Engineer in-charge of the work and that of the other lock with the
authorized agent of the contractor at the site of work so that the cement is
removed from the godown according to the daily requirement with the
knowledge of both the parties. The day-to-day receipt and account of cement
shall be maintained by Assistant Engineer / Junior Engineer in-charge of the
work and signed daily by the contractor or his authorized agent. Cement shall be
stored and stacked in bags in dry and water proof sheds. The bag shall stack in
rows of two and at least 10 to 20 cm clear above the floor with two layers of dry
bricks laid on the well consolidated earth. A space of 60cm should be kept
alround as well as between the exterior walls and the stacks. Cement bags
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should be placed together in the stack to reduce circulation of air as much as
possible. Cement bags shall not be stacked more than 10 bags high to avoid
lumping under pressure. Contractor shall distinctly display a board at work site
on the cement store indicating the opening balance on a particular day, receipt
during the day and issue during the day and closing balance at the end of the
day. (The entries shall be updated immediately on physical receipt and physical
issues).

CONDITIONS FOR CEMENT (PROVIDED BY CONTRACTOR -NOT

STIPULATED FOR DEPARTMENTAL ISSUE):

a.  The contractor shall procure cement confirming to B.I. Standards Codes,
as required in the work from reputed manufactures of cement, having a
production-capacity of one million tonne per annum or more, such as
ACC, L&T, Ultratech, Ambuja, Shree cement, JK, Jaypee, Century, Star
and Cement corporation of India etc. as approved by Ministry of Industry,
Government of India, and holding license to use B.L.S. certification mark
for their product, whose name shall be got approved from Engineer-in-
Charge, Supply of cement arranged by the contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of
relevant BIS codes. In case test results indicate that the cement arranged
by the contractor does not conform to the relevant BIS codes, the same
shall stand rejected and shall be removed from the site by the contractor at
his own cost within a week of written order from the Engineer-in-Charge.
The cement shall be brought at site in bulk supply as per the requirement
to meet out the programme submitted by the firm and approved by the
Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 1500 bags of
cement shall be constructed by the contractor at site of work for which no
extra payment shall be made. Double lock provision shall be made to the
door of the cement godown. The keys of one lock shall remain with
Engineer-in-Charge or his authorized representative and the key of the
other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The
contractor shall facilitate the inspection of the cement godown by the
Engineer-in-Charge and his authorized representative at any time.

The contractor shall supply the sample of cement required for testing free
of charges. The cost of tests including all incidental charges shall be borne
by the contractor.

The actual consumption of cement on works shall be regulated and proper
accounts maintained. The theoretical consumption of cement shall be
worked as per procedure prescribed in Clause 42 of the GCC and shall be
governed by the conditions laid therein.

Cement brought to site and cement remaining unused after completion of
work shall not be removed from site without permission of the Engineer-
in-Charge.

CONDITION FOR STEEL (PROVIDED BY CONTRACTOR - NOT

STIPULATED FOR DEPARTMENTAL ISSUE):

a.  The Contractor shall procure steel reinforcement bars TMT bars having a
production capacity of two million tonne per annum or above and
conforming to relevant BIS codes from primary steel producers i.e.
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TISCO, HSCO, SAIL, Jindal, JSW, RINL etc. as approved by the
Ministry of Steel. The contractor shall have to obtain and furnish test
certificates to the Engineer-in-Charge in respect of all supplies of steel
brought by him to the site of work. Samples shall also be taken and got
tested by the Engineer-in-Charge as per provision in this regard in relevant
BIS codes. In case the test results indicate that the steel arranged by the
contractor does not conform to BIS codes, the same shall stand rejected
and shall be removed from the site of work by the Contractor at his cost
within a week time from date of written orders from the Engineer-in-
Charge.

The steel reinforcement shall be brought to the site in bulk supply as per
the requirement or program submitted by the firm and approved by
Engineer-in-Charge.

The steel reinforcement shall be stored by the contractor at site of work in
such a way as to prevent distortion and corrosion and nothing extra shall
be paid on this account. Bars of different sizes and lengths shall be stored
separately to facilitate physical verification.

For checking nominal, mass, tensile strength, bend test, re- bend test etc.
specimen of sufficient length shall be cut from each size of the bar at
random at frequency not less than that specified below:

Size of bar

For consignment below
100 tonnes

For consignment over 100
tonnes

Under 10 mm dia

One sample for each 25
Tonnes or part thereof

One sample for each 40
Tonnes or part thereof

10 mm to 16 mm
dia

One sample for each 35
Tones or part thereof

One sample for each 45
Tones or part thereof

Over 16 mm dia

One sample for each 45
Tones or part thereof

One sample for each 50
Tones or part thereof

The Contractor shall supply the sample of steel required for testing free of
charge. The cost of tests including all incidental charges shall be borne by
the contractor.

The actual consumption of steel on work shall be regulated and proper
accounts maintained. The theoretical consumption of steel shall be worked
out as per procedure prescribed in Clause 42 of the GCC and shall be
governed by the conditions laid therein.

Contractor shall distinctly display a board at work site indicating dia-wise
quantity of raw steel available at site on a particular day, receipt during
the day and issue during the day and closing balance at the end of the day.
(The entries shall be updated immediately on physical receipt and physical
issues).

Steel brought to site and remaining unused after completion of work shall
not be removed from site without written permission of Engineer-in-
Charge.

51. INSPECTION OF MATERIAL AND TRAINING OF CITK OFFICIALS:

a.

To ensure above, if desired by CITK, the contractor shall arrange factory
inspection and testing of material as per ASTM Standards. In such a case,
contractor shall also arrange for factory training on site handling, site
storage of material and quality control measures to be adopted at site
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53.

during laying/ installation of material. Nothing extra is payable to the
contractor on account of this.

The inspection shall be arranged in two batches of 3 - Engineers each. The
factory inspection and training shall cover each aspects as per BS/ASTM
Standards and shall be for a maximum period of 5 days for each batch at
the manufacturers’ works. The travel, lodging, boarding expenses for such
CITK Engineers shall be met by contractor. The actual programme shall
be worked out mutually before deputing CITK Engineers.

USE OF READY MIX CONCRETE:

a.  Design mix is to be carried out as per IS 10262, IS 456 and other relevant
IS codes / CPWD Specifications amended up to date.

b.  The agency shall install fully automatic Batch Mix Plant at site or in
nearby area wherever permissible.
In case of non-serviceability of batching plant or if required otherwise,
contractor may be allowed to arrange concrete from RMC (Ready Mix
Concrete) producing plants (located within 50 km distance from the site of
work) with prior approval from Engineer-in-charge. Nothing extra
whatsoever shall be payable on this account over & above the rates of
design mix concrete.
In such cases, the contractor shall, within 15 days of award of the work,
submit the text of MOU proposed to be entered between purchaser (the
contractor) and supplier (RMC producer) to the Engineer-in-Charge for
his approval. The contractor shall draw the MOU with approved RMC
producer and submit the copy to Engineer-in-Charge within a week of
such approval. The contractor will not be allowed to use ready mixed-
concrete without completion of above stated formalities.
The contractor can use admixture to increase the workability of the
concrete. However nothing shall be paid extra for using RMC, admixture,
and lead etc., reason what so ever. The concrete shall be paid into the
respective item as mentioned in the BOQ.
The contractor is allowed to use 53 grade OPC cement in case of non-
availability of 43 grade OPC cement. However nothing shall be paid extra
to contractor on this account. Contractor is also allowed to use approved
blended cement, but site blending is not allowed. Contractor is also
allowed to use approved crushed sand in lieu of natural river sand for the
concrete work.

Validity:

Tenders submitted shall remain valid for acceptance for a period of 120 days
from the date of opening of the tender. The tenderer shall not be entitled during
the said period of 120 days, without the consent in writing of the Owner, to
revoke; or cancel his tender or to vary the tender given or any term thereof. In
case of tenderer revoking or cancelling his tender or varying any term in regard
thereof without the consent of Owner in writing, the Owner shall forfeit earnest
money paid by him along with tender.
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54. Addenda/Corrigenda:

Addenda/Corrigenda to the tender document may be issued prior to the date of
opening of the tenders to clarify documents or to reflect modification in the
design or contract terms.

Each addenda/Corrigenda issued by the Owner will be distributed in duplicate to
each person or organization to whom a set of tender documents has been issued
and uploaded in the Institute’s website. Each tenderer will retain one copy of each
addenda/Corrigenda for submission along with his tender and return one signed
copy to the Engineer-in-Charge as acknowledgement of receipt of the same. All
addenda/Corrigenda issued/uploaded by the Owner shall become part of tender
Documents. Bidders are advised to check the Institute’s web site regularly for any
such changes.

. Identity Card:

Identity Card to all the workers / labourers under contractor’s seal and signature
for a specified period as per the terms of the contract and instructing them to
carry the same during their movement/ work inside the CIT Kokrajhar campus. A
list of labourers with their address to be submitted to the Engineer-in-charge &
Security Officer of the Institute certifying that Identity Cards for them have been
issued.

On completion of the work, the workers/ labourers must leave the campus within
3 days from the date of completion and the dwelling camps must be demolished
within this period. The final or any bill of the work after completion will not be
passed for payment without a certificate of vacation and demolition of the
dwelling camp from the Security Officer.

. Work in monsoon and dewatering:
The completion of the work may entail working in monsoon also. The Contractor
must maintain minimum labour force as may be required for the job and plan and
execute the construction and erection according to the prescribed schedule. No
extra rate will be considered such work in monsoon.
During monsoon and other period, it shall be the responsibility of the Contractor
to keep the construction work site free from water at his own cost.

. Work Sundays and holidays:

For caring our work on Sundays and holidays, the Contractor will approached the
Engineer-in-Charge or his representative at least two days in advance and obtain
permission in writing.

. Drawings to be supplied by the Owner:

Where drawings are attached with a tender, this shall be for the general guidance
of the Contractor to enable him to visualize the type of work contemplated and
scope of work involved. The Contractor will be deemed to have studied the
drawings and formed an idea about the work involved.

Detailed working drawing on the basis of which actual execution of the work is to
proceed will be furnished from time to time during the progress of work. The

Seal and Signature of the Bidder




Contractor shall be deemed to have gone through the drawings supplied to him
thoroughly and carefully and in conjunction with all other connected drawings
and bring to the notice of the Engineer-in-Charge discrepancies, if any, therein
before actually caring out the work.

Copies of all detailed working drawings relating to the works shall kept at the
Contractor’s office on the site and shall be made available to the Engineer-in-
Charge at any time during the contract. The drawings and other documents issued
by the Owner shall be returned to the Owner on the completion of the work.

. Materials to be supplied by Contractor:

The Contractor shall procure and provide the whole of the materials required for
the construction including M.S. rods, cement and other building materials, tools,
tackles, construction plant and equipment for the completion and maintenance of
the works except the materials which will be issued by Owner and shall make his
own arrangement for procuring such materials and for the transports thereof. The
Owner may give necessary recommendation to the respective authority if so
desired by the Contractor but assumes no further responsibility of any nature. The
Owner will insist on the procurement of materials which bear ISI stamp and/or
which are supplied by reputed suppliers borne on DGS & D list.

. Inspection of Works:

The Engineer-in-Charge will have full power and authority to inspect the works
at any time wherever in progress either on the site or at the Contractor’s
premises/workshops wherever situated, premises workshops of any person, firm
or corporation where work in connection with the contract may be in hand or
where materials are being or are to be supplied, and the Contractor shall afford or
procure for the Engineer-in-Charge every facility and assistance to carry out such
inspection. The Contractor shall, at all time during the usual working hours and at
all other times at which reasonable notice of the intention of the Engineer-in-
Charge or his representative to visit the work shall have been given to the
Contractor, either himself be present to receive orders and instructions, or have
responsible agent duly accredited in writing present for the purpose. Orders given
to the Contractor’s agent shall be considered to have the same force as if they had
been given to the Contractor himself. The Contractor shall give not less than
seven days notice in writing to the Engineer-in-Charge before covering up or
otherwise placing beyond reach of inspection and measurement any work in order
that the same may be inspected and measured. In the event of breach of above the
same shall be uncovered at Contractor’s expense for carrying out such
measurement or inspection.

No material shall be dispatched from the Contractor’s godown before obtaining
the approval in writing of the Engineer-in-charge.

The Contractor is to provide at all times during the progress of the work and the
maintenance period proper means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for inspection or
measurement of the works by the Engineer-in-Charge.

The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary instruments and assistance in checking of setting out of works and in
the checking of any work made by the Contractor for the purpose of setting out
and taking measurement of work
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63. Tests for quality of Works:

All workmanship shall be of the respective kind described in the contract
documents and in accordance with the instructions of the Engineer-in-Charge and
shall be subjected from time to time to such test at Contractor’s cost as the
Engineer-in-Charge may direct at the place of manufacture or fabrication or on
the site or at all or any such places. The Contractor shall provide assistance,
instruments labour and materials as are normally required for examining,
measuring and testing any workmanship as may be selected and required by the
Engineer-in-Charge.

All the tests that will be necessary in connection with the execution of the work
as decided by the Engineer-in-Charge shall be carried out at the field testing
laboratory of the Owner/approved Agency by paying the charges as decided by
the Owner from time to time. In case of non-availability of testing facility with
the Owner, the required test shall be carried out at the cost of Contractor at
government or any other testing laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or materials
or workmanship not supplied by the Contractor, such tests shall be carried out by
the Contractor as per the instructions of Engineer-in-Charge and cost of such tests
shall be reimbursed by the Owner.

. Samples:
The Contractor shall furnish to the Engineer-in-Charge for approval when
requested or if required by the specifications adequate samples of all materials
and finishes to be used in the work. Such samples shall be submitted before the
work is commenced and in ample time to permit tests and examinations thereof.
All materials furnished and finished and finishes applied in actual work shall be
full equal to the approved samples.

. Defects prior to take over

If at any time, before the work is taken over, the Engineer in Charge shall
decide that any work done or materials used by the Contractor or any sub-
Contractor is defective or not in accordance with the contract or that the works
or any portion thereof are defective or do not fulfill the requirements of contract
(all such matters being herein called ‘Defects’ in this clause) as soon as
reasonably practicable, he shall give to the Contractor notice in writing of the said
decision, specifying particulars of the defects alleged to exist or to have occurred
and the Contractor shall at this own expense and with all speed make good the
defects so specified.

In the case Contractor shall fail to do so, the Owner may take, at the cost of the
Contractor, such steps as may in all circumstances, be reasonable to make good
such defect. The expenditure so incurred by the Owner will be recovered from the
amount due to the Contractor. The decision of the Engineer-in-Charge with
regard to the amount to be recovered from the Contractor will be final and
binding on the Contractor. As soon as the works have been completed in
accordance with the contract (except in minor respects that do not affect their use
for the purpose for which they are intended and except for maintenance thereof
provided in of General Conditions of the Contract) and have passed the tests on
completion. The Engineer-in-Charge shall issue a certificate (hereinafter called
completion certificate) in which he shall certify the date on which the works have
been so completed and have passed the said tests and the Owner shall be deemed
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to have taken over the works on the date so certified. If the works have been
divided into various groups in the contract, the Owner shall be entitled to take
over any group or groups before the other or others and there upon the Engineer-
in-Charge shall issue a completion certificate which will, however, be for such
group or groups so taken over only.

. Defects after Taking Over

In order that the Contractor could obtain a completion certificate he shall make
good with all possible speed any defect arising from the defective materials
supplied by the Contractor or workmanship or any act or omission of the contract
or that may have been noticed or developed, after the works or group of the
works has been taken over, the period allowed for caring out such work will be
normally one month. If any defect be not remedied within a reasonable time, the
Owner may proceed to do the work at Contractor’s risk and expense and deduct
from the final bill such amount as may be decided by the Owner.

If by reason of any default on the part of the Contractor a completion certificate
has not been issued in respect of every portion of the works within one month
after the date fixed by the contract for the completion of the works, the Owner
shall be at liberty to use the works or any portion thereof in respect of which a
completion certificate has not been issued, provided that the works or the portion
thereof so used as aforesaid shall be afforded reasonable opportunity for
completing these works for the issue of completion certificate.

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost, all materials, tools & plants, water, electricity access,
facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by
a bidder implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of
conditions.

SCHEDULE ‘E’

Reference to General Conditions of contract.
N AIMNIE OF WOTK . et et e e e e e e e e e e e e e e e e ee e e e e eeeeenaeanaas

Estimated cost 0f WOTK: RS. ...cccuiiiiiiiiiiicieeeeeeee e
(1)  Earnest money TRS. (to be returned after receiving
performance guarantee)

(1) Performance Guarantee : 5% of tendered value.
ii1)  Security Deposit : 5% of tendered value.
Or
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5% of tendered value plus 50% of PG for contracts
involving maintenance of the building and services/
other work after construction of same building and
services/ other work.

SCHEDULE ‘F°

General Rules & Direction:
Officer inviting tender Registrar,
CIT Kokrajhar, Bodoland Territorial
Region,
Kokrajhar, Assam - 783370

Maximum percentage for quantity of items
of work to be executed beyond which rates | SEE BELOW
are to be determined in accordance with
clauses 12.2 & 12.3.

Definitions:

2(v) | Engineer-in-Charge Chief Project Engineer, CIT Kokrajhar.
2(viii) | Accepting Authority Registrar, CIT Kokrajhar.

2(x) | Percentage on cost of materials | 15%

and labour to cover all
overheads and profits

2(x1) | Standard Schedule of Rates DSR 2019 with up to date correction slips
and Market Rates

2(xii) | Department Engineering Cell, CIT Kokrajhar.

9(i1) | Standard CITK contract Form | EC — 6 (for tendering) and EC — 8 as
modified and corrected up to date

Clause 1:
1) Time allowed for submission of Performance | 7 DAYS
Guarantee from the date of issue of letter of
acceptance

i1) Maximum allowable extension with late fee @ |3 DAYS
0.1% per day beyond the period provided in (1)
above .......

Clause 2:

Authority for fixing compensation under | Chief Project Engineer, CIT Kokrajhar.
clause 2

Clause 2A:
Whether clause 2A shall be applicable
(YES/NO)
Clause 5:
Number of days from the date of issue of | 10 DAYS
letter acceptance for reckoning date of
start
Time allowed for execution of work Months (inclusive of hindrance
due to monsoon seasons)
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Milestone(s) as per table given below:

SI.
No.

Description of Milestone
(Physical)

Time Allowed in
days (from date of
start)

Amount to be with-
held in case of non-
achievement of
milestone

Achieved gross value of work
equal to 1/8™ of the tendered
amount.

25% of project
duration

1.25% of accepted
tendered amount.

Achieved gross value of work
equal to 3/8™ of the tendered
amount.

50% of project
duration

1.25% of accepted
tendered amount.

Achieved gross value of work
equal to 3/4t™ of the tendered
amount.

75% of project
duration

1.25% of accepted
tendered amount.

Achieved gross value of work
equal to 100% of the project
amount.

100% of project
duration

1.25% of accepted
tendered amount.

Note:-

per Appendix XVI.

Appendix XVI pro forma of GCC.

1) Request for rescheduling of milestones shall be made by the contractor, as
ii)) Request for extension of time shall be made by the contractor, as per

111) In case of milestones are not achieved by the contractor, action under Clause-

5 of the contract will be taken by the Chief Project Engineer, Engineering

Cell, CIT Kokrajhar.

Authority to decide:

i)

Extension of time

Chief Project Engineer, CIT Kokrajhar.

ii)

Rescheduling of milestones

Chief Project Engineer, CIT Kokrajhar.

iii)

Shifting of date of start in case of

delay in handing over of site

Chief Project Engineer, CIT Kokrajhar.

Clause 5.2:

‘ Nature of Hindrance Register

‘ Physical

Schedule of handing over of site:

Part

Portion of site

Description

Time Period for handing
over reckoned from date
of issue of letter of intent.

Portion without

hindrance

any

Full site

10 days

Portions with

encumbrances

N.A.

Portions dependent on

work of other agencies

N.A.
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Clause 6,6A:

| Clause applicable (6 or 6A) | Clause 6A is applicable.

Clause 7:

Gross work to be done together with net payment | Rs. 20 lakhs
/adjustment of advances for material collected, if any,
since the last such payment for being eligible to
interim payment

Clause 7A:

Whether clause 7A shall be applicable

(YES/NO)

(No Running Account Bill shall be paid for the work
till the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the
Engineer-in-Charge.

Clause 8A:
Authority to decide compensation on | Chief Project Engineer, CIT Kokrajhar.
account if contractor fails to submit
completion plans

Clause 10A:

List of testing equipment to be provided by the contractor at site lab :

1. Various Sizes of Sieves 2.  Compressive  Strength  Testing
Machine

3. Field density Test apparatus set 4. Cubes & Beams Mould

5. Flakiness Test apparatus set 6. Silt Content Test apparatus set

7. Bulkage Testing apparatus set 8. Vernier caliper and other required
testing

equipments

9. Survey Equipments i/c Total Station 10. Elongation Test apparatus set

11. Slump Cone apparatus set 12. Electric Oven

13. Electronic Weight Balance 14.LT Megger, multi meter.

15. Earth testing set 16. screw gauge

17. Tong tester
All the other test equipments required at the time of execution at site other than the
list shall to be provided by Contractor.

Clause 10 B(ii):

Whether clause 10B(ii) shall be | No

applicable (Yes/No)

Clause 10C:

Component of labour expressed as percent of value of
work

Clause 10 CA:

\ Whether Applicable / Not applicable
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Authority to issue base price of materials
S1 Materials Covered under | Nearest Materials (other | Base Price and its
No. this clause: than cement®, | corresponding
reinforcement bars, the | period of all the
structural steel and POL) | Materials covered
for which All India | under clause 10
Wholesale Price Index to | CA*
be followed:
Cement 43 grade As per DG(W), CPWD As per DG(W),
CPWD
Steel Reinforcement | As per DG(W), CPWD As per DG(W),
Bars (TMT Bars Fe-500 CPWD
)
Structural Steel — In tees, | As per DG(W), CPWD As per DG(W),
Flats, Channels, I section CPWD
etc.
Structural tubular
sections — RHS, CHS,
SHS — YST 310
includes Cement component used in RMC brought at site from outside approved
RMC plants, if any.
Base price and its corresponding period of all the materials covered under clause
10 CA is to be mentioned at the time of approval of NIT. In case of recall of
tenders, the base price may be modified by adopting latest base price and its
corresponding period.
Clause 10 CC:
Whether Applicable / Not applicable
Clause 10 CC to be applicable in
contracts with stipulated period of
completion exceeding the period shown
in next column
Schedule of component of other
Materials, Labour etc. for price
escalation. Component of civil (except
materials covered under clause 10CA)
/Electrical construction value of work
Component of Labour - expressed as
percent of total value of work. Y %
Note : Xm % should be equal to (100) - (materials covered under
clause 10CA 1i.e. Cement, Steel, POL and other material specified in clause 10CA +
Component of Labour)

Clause 11:

Specification to be followed for | Particular  Specifications of  CIT
execution of Kokrajhar and Manufacturers
Work specifications for specialized
items.CPWD specifications 2019
Volume [ & II, New Delhi with up to
date correction slips for civil works,
Particular/ Technical specifications of
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CITK, MoRTH specifications.

CPWD Specifications Part I (Int.E.l.) —
2013, Part 11 (Ext.E.L) — 1994, Part III
(Lifts & Escalators) - 2003, Part IV
(Substations) — 2013, Part V (Wet riser &
Sprinkler Systems) — 2020, Part VI (Fire
Detection and Alarm Systems) — 2018,
Part VII (DG Sets) — 2013, Part VIII
(Gas based fire extinguishing systems) —
2013, HVAC Works — 2017 with up-to-
date correction slips, Specifications of
CITK and Manufacturers specifications
for specialized item of work.

Clause 12:
Type of Work (Maintenance/Project or Original Work)

12.2&12.3 | Deviation Limit beyond which clauses12.2 & 12.3
shall apply for building work

12.5 (i) Deviation Limit beyond which clauses 12.2 &
12.3 shall apply for foundation work (except items
mentioned in earth work subhead in DSR and related
items)

12.5 i1)  Deviation Limit for items mentioned in earth
work subhead of DSR and related items

Clause 16:

Competent Authority for deciding reduced | Chief  Project  Engineer, CIT
rates Kokrajhar.

Clause 17:

‘ Defect Liability Period ‘ 12 (Twelve) months

Clause 18:
List of mandatory machinery, | To be provided as per NIT & other machinery
tools & plants to be deployed | required for timely completion of work.
by the contractor at site
Clause 19:
Clause Authority to decide penalty for each | Chief Project Engineer,
19C default Kokrajhar
Clause Authority to decide penalty for each | Chief Project Engineer,
19D default Kokrajhar
Clause Authority to decide penalty for each | Chief Project Engineer,
19G default Kokrajhar
Clause Authority to decide penalty for each | Chief Project Engineer,
19K default Kokrajhar
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Clause 32:
Requirement of Technical Representative(s) and recovery Rate

S1
No.

Minimum
Qualification
Technical
Representative

Designatio
n (Principal
Technical/
Technical
representati
ve)

of

Rate at which
recovery shall
be made from
the contractor
in the event of
not fulfilling
provision  of
clause  32(i)
per month

No.

Minimum Experience

9 Discipline

Sr. Site
Engineer

Graduate Engineer

Rs. 40,000/-

(98]
5
721

Civil
Electrical

Graduate Supervisor

3yrs |3 Rs. 20,000/-

2

Note: Assistant Engineers retired from Government services that are holding Diploma
will be treated at par with Graduate Engineers.
Diploma holder with minimum 10 year relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of such
deployment subject to the condition that such diploma holders should not exceed 50%
of requirement of degree engineers.

Clause 38:

i)

Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of:

Delhi Schedule of Rates
2019 with correction slips
up to last date of
submission of bids

Variations theoretical

quantities:

permissible  on

Cement: For works with estimated cost put to
tender not more than Rs. 25 lakh.

3% plus/minus

Cement: For works with estimated cost put to
tender more than Rs. 25 lakh.

2% plus/minus

Bitumen: All works

2.5% plus only & nil on
minus side.

Steel Reinforcement and structural steel sections
for each diameter, section and category

2% plus/minus

All other materials.

NIL
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE
VARIATION:

SI.
No.

Description of item

Rates in figures and words at which recovery shall be

made from the contractor

Excess beyond
permissible variation

Less use beyond the
permissible variation

1

Cement

NIL

Rs. 6,900/- per MT

Reinforcement—TMT
500

NIL

Rs. 64,250/- per MT

Structural Steel

NIL

Rs. 64,250/- per MT

Paving Asphalt VG-30

NIL

Rs. 55,300/- per MT

Other materials

If applicable,110%
base rate

of

110% of Dbase
considered

rate
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CHECKLIST

A. Check list of documents (All documents should be signed, stamped, serially
arranged/ indexed and submitted under Technical Bid)

S1. No | Particulars of Document Whether Enclosed
(Yes/No)

DD for EMD

DD for Cost of Tender Document

Contractor License

Certificate from CA stating the Annual Turnover for
last consecutive 5 FYs

Profit & Loss Statement and Balance Sheet of last 05
years duly audited by CA

Declaration and Acceptance

Schedule “B” to Schedule “F”

Self attested copy of valid Labour license or notarized
declaration otherwise

Self attested copy of PAN card, GST, EPF Certificate,
ESI Certificate

Letter of Transmittal

Form “A”, “B”, “C’, “D”, “E” of Evaluation Criteria
Self attested copy of experience certificates
establishing an experience of similar work (Work
Order and Completion Certificate)

13 Submission of Tender

14 Integrity Pact

15 Integrity Agreement

16 Annexure — I to Annexure — XIV

17 Affidavit

18 Financial Bid Form (BoQ) Schedule “A”

I. Technical Bid — All documents from Sr. No. 1 to 17 (as mentioned in the above
checklist) must be signed and stamped by the authorized signatory. They must then be
properly indexed and submitted under Technical Bid.

II. Financial Bid — Financial Bid Form (BoQ), Sr. No. 18, must be submitted
separately filled up under Financial Bid (BoQ).

**(Signed documents in original along with signed bid document in sealed envelop to
be reached before the submission date and time at CIT Kokrajhar)**
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To

CENTRAL INSTITUTE OF TECHNOLOGY KOKRAJHAR

Submission of Tender

The Registrar,
Central Institute of Technology
Kokrajhar — 783370, Assam

I/We hereby tender for execution of the work “ Construction of Road to
North Side Gate, CIT, Kokrajhar” as per tender document within the time
schedule mentioned therein and accepted by me/us, at the schedule of rates
quoted by me/us for the whole work in accordance with terms and conditions,
specifications, drawings, as detailed in the tender document.

It has been explained to me/ us that the time stipulated for job and completion of
works in all respects and in different stages mentioned in the “Time schedule” of
completion of work and signed and accepted by me/us is the essence of the
Contract. I/We agree that in the case of failure on my/ our part to strictly observe
the time of completion mentioned for work or any of them and to the final
completion of works in all respects according to the schedule set out in the said
“Time Schedule of Completion of work”, I/We shall pay compensation to the
Owners as per provision and stipulations contained in clause-23 of General
conditions of Contract and I/We agree to the recovery being made as specified
therein. In exceptional circumstances extension of time which shall always be in
writing may, however, be granted by the Engineer-in-Charge at his entire
discretion for some items of work, and I/We agree that such extension of time
will not be counted for the extension of completion dates stipulated for work and
for the final completion of works as stipulated in the said “Time Schedule” of
Completion of work.

I/We agree to pay the earnest money and security deposit and accept the terms
and conditions laid down in the memorandum below in this respect.

MEMORANDUM

General  description  of
work

Earnest Money

The Earnest money is payable in the manner set
out in para 5, below. The Earnest money, if the
tender is accepted, will be retained against the
security deposit.

Security Deposit : 5% of the contract amount which will be paid
in the manner set out in clause (19) in section IV
of the General Conditions of Contract
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(d)  Performance Guarantee : An irrevocable Performance Guarantee of 5%
(Five percent) of the tendered amount in addition
to other deposits mentioned elsewhere in the
contract for his proper performance of the
contract agreement.

(¢) Time allowed for starting : ............... months from the date of issue of
of work letter of acceptance of the tender

Should this tender be accepted I /We hereby agree to abide by and fulfill all
terms and conditions referred to above and in default thereof, to forfeit and pay
to the Owner or its successors or its authorised nominees such sums of money as
are stipulated in conditions contained in Notice Inviting Tender and other tender
documents.

I/'We  hereby the earnest money

) in the form of Banker’s cheque /Demand
(Name and Office of the State Bank of India or
any Schedule ‘A’ Bank) in favour of “CIT Kokrajhar” payable at ‘Kokrajhar’.

If I/We fail to commence the work specified in the memorandum in para (3)
above, or I/We fail to deposit the amount of security deposit specified in the
Memorandum in para (3) above, I/We agree that the said Owner and its
successors without prejudice to any other right or remedy be at liberty to forfeit
the said earnest money in full otherwise the said earnest money shall be retained
by Owner, towards the security deposit specified in para (3) above. The said
Owner shall also be at liberty to cancel the notice of acceptance of tender if
I/We fail to deposit the security amount as aforesaid or to execute an agreement
or to start work as stipulated in the tender documents.

I/We enclose herewith evidence of my/our experience of execution of work of
similar nature and magnitude carried out by me/us in the prescribed proforma
and also the Income Tax and Sales Tax Clearance Certificate.

Witness:
Name in Block Letters:

Address:

Signature of Tenderer(s), with the seal of Firm
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INTEGRITY PACT

To,

Registrar,

Central Institute of Technology
Kokrajhar.

Sub: Submission of Tender for the work of “Construction of Road to North
Side Gate, CIT, Kokrajhar”.

Dear Sir,

I/'We agree that the Notice Inviting Tender (NIT) is an invitation to
offer made on the condition that I/We will sign the enclosed integrity
Agreement, which is an integral part of tender documents, failing which I/We
will stand disqualified from the tendering process. I/We acknowledge that
THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of
the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement
in letter and spirit and further agree that execution of the said Integrity
Agreement shall be separate and distinct from the main contract, which will
come into existence when tender/bid is finally accepted by CIT Kokrajhar.
I/We acknowledge and accept the duration of the Integrity Agreement, which
shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and
accept the Integrity Agreement, while submitting the tender/bid, CIT
Kokrajhar shall have unqualified, absolute and unfettered right to disqualify
the tenderer/bidder and reject the tender/bid is accordance with terms and
conditions of the tender/ bid.

Yours faithfully
(Duly authorized signatory of the Bidder)

Seal and Signature of the Bidder m




INTEGRITY AGREEMENT

(on non judicial stamp paper of appropriate value)

This Integrity Agreement is made at
BETWEEN

Central Institute of Technology Kokrajhar (Hereinafter referred as the (Address of
Division) ‘Principal/Owner’, which expression shall unless repugnant to the meaning
or context hereof include its successors and permitted assigns)

(Name and Address of the Individual/firm/Company) through

(Details of duly

authorized signatory) (Hereinafter referred to as the “Bidder/Contractor” and which

expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns).

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No
) (hereinafter referred to as “Tender/Bid”)
and intends to award, under laid down organizational procedure, contract for
” (name of the work) hereinafter referred to
as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws
of the land, rules, regulations, economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.
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(c) The Principal/Owner shall endeavor to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or
if there be a substantive suspicion in this regard, the Principal/Owner will inform the
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution
of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

(¢) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s)
of Indian Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, in
cases where an agent participate in a tender on behalf of one manufacturer, he shall
not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.
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3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts
or submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage
to justified interest of others and/or to influence the procurement process to the
detriment of the Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her
reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity Pact
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to
respect and uphold the Principal/Owner’s absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other
form, such as to put his reliability or credibility in question, the Principal/Owner after
giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right
to terminate/determine the Contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the Principal/Owner,
may in its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a Bidder
or Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach or
with Central Government or State Government or any other Central/State Public
Sector Enterprises in India that could justify his exclusion from the Tender process.

Seal and Signature of the Bidder m




2. If the Bidder makes incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/sub-vendors.

2. The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/ Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders,
till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to
be wvalid despite the lapse of this Pacts as specified above, unless it is

discharged/determined by the Competent Authority.

Article 7- Other Provisions

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the
Head quarters of the Division of the Principal/Owner, who has floated the Tender.

2. Changes and supplements need to be made in writing. Side agreements have not
been made.

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

5. It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by
the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
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same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:

(signature, name and address)
Place:

Dated :
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ANNEXURE -1

DECLARATION FOR WEBSITE DOWNLOADED & NON TAMPERED
TENDER DOCUMENT

I/We Authorized Signatory of M/s --- ---, hereby declare
that I/We have downloaded the Tender Document from the website

http://www.cit.ac.in and I/We have not tampered the tender document issued vide
TENDER No: CITK/MC/NIT/405/2020/1205 Dated: 04/12/2020,

In case at any stage, if it is found that the information given above is false or
incorrect, CIT Kokrajhar shall have the absolute right to take any action as deemed fit
without any prior intimation

SIGNATURE OF THE BIDDER WITH SEAL

Seal and Signature of the Bidder




ANNEXURE-II

Particulars of contractor:

1. Name & Address of Contractor/ firm :
Telephone no.
Fax no.

Whether the firm is private or public
limited (attested copies of deed

for articles of Association to be enclosed)

Name of person holding the power of attorney :
(attested copy of power of attorney to be enclosed )
State his present nationality and liabilities

Name of partners, their present nationalities

with their liabilities( attested copy of partnership
deed to be enclosed)

Name & Address of Bankers

I/ We authorise Central Institute of Technology, Kokrajhar to make
any investigation to verify the correctness of the statements and documents
submitted with this application and obtain clarifications or information on the
technical a financial aspects of the applicant.

Seal of the Company Signature of Company/ Contractor

Seal and Signature of the Bidder




ANNEXURE-III
Financial statement:

(to be given separately for each partner in case of Joint Venture/ Consortium)
l. Name of the contractor/ firm

(partner in case of Joint Venture/ consortium)

Capital

a) Authorised

b) Issued & paid up

Attach audited balance sheet and profit & Loss statement for the last
three years.

Financial Position

a) Cash

b) Current assets

c¢) Current Liabilities

d) Working capital

e) Net Worth

f) Annual turnover for last 3 years.

Total Liabilities

a) ratio of current assets to current liabilities.

b) Ratio of cash, temporary investment held in lieu of cash and current
receivable to current liabilities.

¢) Ratio of total liability to net worth.

6. Annual value of RCC building construction works, undertaken for each of the
last three years.

Current year (projected) One Year before Two Year before

Net profit before tax

a) Current Period

Seal and Signature of the Bidder




b) During the last financial year
¢) During each of the three previous financial years.
The profit and loss statements have been certified through
8. Applicant’s financial arrangements
a) Own resources:
b) Bank credits
¢) Others (specify):
Details and value of property owned by the Applicant
(Attached Valuation Report Bankers reference).
Approximate value of works in hand

Value of anticipated orders for next financial year

Seal of Company Signature of Company/ Contractor

Seal and Signature of the Bidder




ANNEXURE-IV

Banker’s solvency certificate from schedule bank:

This is to certify that to the best of our knowledge and information

VI St e e et et e e et ettt
(Name and Address of the applicant/ contractor)

a customer of our bank is respectable and can be treated as good for any engagement
upto a limit of RS. ..cccovvveviieiiiicee v, (in figure)

TR 6 1 B 70 (i R

This certificate is issued without any guarantee or responsibility on the part of

in the Bank or any its officers.

Signature and Seal of the Bank

Name of the Bank

Seal and Signature of the Bidder




ANNEXURE -V

Details of key personnel to be employed for the proposed works :

Designation Name of Nominee Qualification, Experience
& present of posting

Project
Management

Planning
&
monitoring

Engineering
Supervision

&
Measurements

Quality Control

Material
Management

Accounts

Other Staff

NOTE: Non deployment of Engineers as per the list will attract penalty as per clause
no.32 of GCC.

Seal of Company
Signature of Company/Contractor
Date: ...cocvveveieennn

Seal and Signature of the Bidder




ANNEXURE VI

Construction plants & equipments proposed to be used by the contractor for the

Description Manufacturer Capacity Nos. Proposed to be

(Type, Model, with year of used for the work Make etc.)
manufacture t/m?

We hereby confirm that the number and type of equipment he will deploy for
construction will not be less than those listed above, and agrees to bring more

equipment, if so warranted in the opinion of the engineer, at no extra cost to CIT,
Kokrajhar.

Seal of the Company Signature of Company/ Contractor

(**NOTE: Contractor should submit the format in Non Judicial Stamp paper of
appropriate value with Notorized stamp.**)

Seal and Signature of the Bidder




ANNEXURE-VII

Compliance to requirement of tender documents:

We confirm that our tender complies with the total techno-commercial
requirements of bidding document without any deviation.

Signature of Company/ Contractor

Seal and Signature of the Bidder




ANNEXURE - VIII

TENDER VALIDITY

Tender shall remain valid for acceptance for a period of 120 (One Hundred
Twenty) days from the date of opening of the tender. The tenderer shall not be
entitled during the said period to revoke or cancel his tender or to vary the tender
given or any term thereof. In case of tenderer revoking or cancelling his tender or
varying any term in regard thereof, the OWNER shall forfeit the earnest money paid
by him along with the tender. Tender shall be revalidated for extended period as
required by Owner in writing.

Signature of Company/ Contractor

Seal and Signature of the Bidder m




ANNEXURE - IX

Turnover for during the last five years :

Year 2015-2016

Year 2016-2017

Year 2017-2018

Year 2018-2019

Year 2019-2020

Seal of Company Signature of Company/ Contractor

Original or Attested / Notarized copies of work order and completion
certificates from the client should be attached by the applicant.

Seal and Signature of the Bidder




ANNEXURE — X

(Non judicial Stamp Paper of Rs.100)
Memorandum of Understanding

office at
expression shall unless repugnant to the subject or context include its administrators,
successors and assigns.

contractor)

represented
by which expression shall
unless repugnant to the subject or context include its administrators, successors and
assigns.

Whereas, CIT Kokrajhar, have issued tender papers to quote for the following work to
(main contractor)

Name of WorkK: ..o
Whereas, This Memorandum of Understanding has been entered into to execute
Electrical works for the above work by M/s

Contractor) (Associate electrical contractor).

Whereas, both the parties have gone through and understood the various conditions &
clauses of the tender and willingly agree to abide by them.

This MOU shall be valid till the duration of completion of above work and shall be
extended if so required by the CIT Kokrajhar.
In witnesses thereof we have put our hand and seal on dated

(Main contractor) For...(Associate Electrical contractor)

Witness

Seal and Signature of the Bidder




ANNEXURE — X1

CERTIFICATE FOR ASSOCIATING ELECTRICAL AGENCY

This is certified that we have not deviated from the technical specification and
commercial provisions provided in the tender.

The Price bid is unconditional.

This is certified that we have engaged M/s

Electrical contractor of appropriate class as detailed below:

1.) Name of Electrical Contractor :

ii.) Address :

iii.)  Class of Registration

iv.)  Maximum ceiling limit to execute electrical Work. f.....ccoooevreininecencecee
v.) Details of Registration of the Electrical Contractor

Department | Registered Registration Tendering Validity of Debarred from
Yes/No No. limits Lacs | Registration | Tendering
Yes/No

3 4 5 6 7

Note :- All columns of above Performa must be filled in.

Contractor’s Signature

CONSENT LETTER

I hereby give my consent to work as electrical contractor till the completion of work.
Also I will be responsible for necessary action to hand over the installation and for
rectification of defects and repair during the obligatory maintenance period. I will
execute the work as per NIT Specifications and Additional Conditions of the Contract.

I will also engage suitable Engineer for the work as per condition of the contract. I
further certify that the above particulars pertaining to me are correct.

Signature of Electrical Contractor
(** Strikeout if Not Applicable**)

Seal and Signature of the Bidder




ANNEXURE — XTI

PRE-RECEIPT FOR REFUND OF EMD

Received with thanks from CIT Kokrajhar, a sum of Rs

towards refund of Earnest Money Deposit paid in respect of Tender for

“Construction of Road to North Side Gate, CIT, Kokrajhar” for office of

Registrar, CIT Kokrajhar vide NIT No.: CITK/MC/NIT/405/2020/1205 Dt.-
04/12/20

SIGNATURE OF THE BIDDER WITH SEAL

(Note: EMD will be returned to Bidder only after final decision of the tender)

Seal and Signature of the Bidder




ANNEXURE — XIII

DECLARATION REGARDING ACCEPTANCE TO TERMS & CONDITIONS
OF THE TENDER

l. I/'We, Director/authorized signatory  of  the Company  M/s
, 1s competent to sign this declaration and

execute this tender document.

2. I have carefully read, understood and accept all the terms and conditions of the
tender and undertake to abide by them.

3. The information / documents furnished along with the above application are true
and authentic to the best of my knowledge and belief. I / we, am / are well aware of
the fact that furnishing of any false information / fabricated document would lead to
rejection of my tender at any stage besides liabilities towards prosecution under
appropriate law.

SIGNATURE OF THE BIDDER WITH SEAL

Seal and Signature of the Bidder




ANNEXURE — X1V

PERFORMA FOR NO NEAR RELATIVE (S) OF THE CONTRACTOR
WORKING IN CIT KOKRAJHAR

(To be executed on Rs.20/- Stamp paper & attested by Public Notary/Executive
Magistrate by the bidder)

I, M/s Hereby certify that none of my
relative (s) as defined in the tender document is/are employed in CIT Kokrajhar as per
detail given below. In case at any stage, it is found that the information given by me is
false/incorrect, CIT Kokrajhar shall have the absolute right to take any action as
deemed fit, without any prior intimation to me.

The near relative (s) means:
a) Members of a Hindu Undivided family;
b) They are husband and wife.

¢) The one is related to the other in manner as father, mother, son(s) & son’s wife
(daughter-inlaw),Daughter (s) & daughter’s husband (son-in-law) brother (s) and
brother’s wife, sister (s) sister’s husband (brother-in-law)

SIGNATURE OF THE BIDDER WITH SEAL

Seal and Signature of the Bidder m




AFFIDAVIT
DECLARATION REGARDING BLACKLISTING/ NON-BLACKLISTING

1. I, the undersigned, do hereby certify that all the statements made in the
required attachments are true and correct.

. The wundersigned also hereby certifies that neither our firm M/s

have abandoned any

work by CPWD/ State PWD in India nor awarded to us for such works have

been blacklisted/rescinded, during the last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and requested any Bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested
by the Department to verify this statement or regarding my (our) competence
and general reputation.

. The undersigned understand and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

. In case the above information found false I/'We are fully aware that the tender/
contract will be rejected/cancelled by CIT Kokrajhar, and EMD/SD shall be
forfeited.

. In addition to the above, CIT Kokrajhar, will not be responsible to pay the
bills for any completed / partially completed work.

(Signed by an Authorised Officer of the Firm)

Title of Office

Name of Firm

Date

(Note: This affidavit should invariably be made in non-judicial stamp paper
of specified value)

Seal and Signature of the Bidder




GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both types of
tenders i.e. “Percentage rate tenders and Item rate tenders”. Accordingly, alternative
provisions for conditions Nos. 4A, 9 & 10 of the General Rules and Directions are
given in this book. The appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tender (EC-7) or item rate
tender (EC-8).

2. EC-6, Schedules A to F, special conditions/specifications and drawings etc. will be
part of NIT and shall be uploaded.

3. The intending bidders will quote their rates in Schedule A and schedule A to F and
performa for registers are only for information and guidance.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in
EC-6 and in Schedules B to F before issue of Tender Papers.

5. The intending bidders will quote their rates in Schedule A.
6. The proforma for registers and Schedules A to F are only for information and

guidance. These are not to be filled in the Standard Form. The Schedules with all
blanks, duly filled, shall be separately issued to all intending tenderers.

Seal and Signature of the Bidder




GENERAL CONDITIONS OF CONTRACT (GCC)
SECTION -1

Definition of Terms

In the contract document as herein defined where the context so admits,
the following words and expressions will have the following meanings:

“The Owner” means the Central Institute Technology Kokrajhar having its
registered office at Kokrajhar-783370.

“The Contractor” means the person or the persons, firm or company whose
tender has been accepted by the Owner and includes the Contractor’s legal
representative, his successor and permitted assignees.

The “Engineer-in-Charge” shall mean the “Chief Project Engineer” designated
as such by the Owner and shall include those who are expressly authorized by
the Owner to act for and on his behalf for operation of this contract.

The “Work” shall mean works to be executed in accordance with the contract
or part thereof as the case may be and shall include all extra, additional altered
or substituted works as required for the purpose of the contract.

The “Permanent work” means works as handed over to the Owner by the
Contractor on completion of the contract.

“Construction Equipment” means all applications and equipment of
whatsoever nature for the use in or for the execution, completion, operation or
maintenance of the work unless intended to form part of the Permanent work.

“Site” means the areas on which the permanent Works are to be executed or
carried out and any other places provided by the Owner for purpose of the
contract.

“Contract Document” means collectively the Tender Document, Designs,
Drawings, Specifications, agreed variations, if any, and such other documents
constituting the tender and acceptance thereof.

“The Sub-Contractor” means any person or firm or Company (other than the
Contractor) to whom any part of the work has been entrusted by the
Contractor, with the written consent of the Engineer-in-Charge, and the legal
personal representatives, successors and permitted assigns of such person, firm
or company.

The “Contract” shall mean the Agreement between the Owner and the
Contractor for the execution of the works including therein all contract
documents.

The “Specification” shall mean the various technical specifications attached
and referred in the tender documents. It shall also include the latest edition
including all addenda/corrigenda of relevant Indian Standard Specifications
published before entering into Contract.

“The Drawings” shall include maps, plans and tracings or prints thereof with
any modifications approved in writing by the Engineers-in-Charge and such
other drawings as may required, from time to time, or furnished or approved in

writing by the Engineer-in-Charge.

Seal and Signature of the Bidder m




The “Tender” means the tender submitted by the Contractor for acceptance by
the Owner.

The “Alteration Order” means an order given in writing by Engineer-in-
Charge to effect additions to or deletion from and alteration in the work.

The “Completion Certificate” shall mean the certificate to be issued by the
Owner when the works have been completed to his satisfaction.

The “Final Certificate’ in relation to a work means the certificate issued by the
Owner after the period of liability is over.

The “Period of Liability” in relation to a work means the specified period from
the date of issue of completion certificate up to the date of issue of final
certificate during which the Contractor stands responsible for rectifying all
defects that may appear in the works.

The “Appointing Authority” for the purpose of arbitration shall be the
Registrar, Central Institute of Technology, Kokrajhar or any other person so
designated by the Owner.

‘Tendering period’ means the period from the date of invitation of tender to
date of submission of tender.

‘Consultant” means the consultant engaged by the ‘Owner’ for the work. He
will report to the Owner.

“LOI” means the Letter of Intent awarded the contractor after successful
financial evaluation.

“LOC” means the Letter of Commencement of the work after submission of
performance guarantee within days of the LOL

Time of start of the work will be calculated from the date of the LOC.

“Similar Works” means the Road work with Earthwork, GSB, WBM, and
Interlocking CC paver block.

Scope and Performance

The contractor shall be furnished, free of cost one certified copy of the
contract documents except standard specifications, Schedule of Rates and such
other printed and published documents, together with all drawings as may be
forming part of the tender documents. None of these documents shall be used
for any purpose other than that of this contract.

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labourers, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule- A) shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other
labours necessary in and for the full and entire execution and completion of
the work as aforesaid in accordance with good practice and recognized
principles.
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Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under the Contract and
all matters and things necessary for the proper completion and maintenance of
the works.

Discrepancies and Adjustment of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference shall be
observed:-

(1) Description of Schedule of Quantities.

(1) Particular Specification and Special Condition, if any.

(ii1) Drawings.

(iv) CPWD Specifications.

(v) Indian Standard Specifications of B.L.S.

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under
the contract.

Signing of Contract

The successful tenderer/contractor, on acceptance of his tender by the
Accepting Authority, shall, within 15 days from the stipulated date of start of
the work, sign the contract consisting of:-

(1) the notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and acceptance
thereof together with any correspondence leading thereto.

(i1) Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of:

(a) Various standard clauses with corrections up to the date stipulated in
Schedule 'F' along with annexures thereto.

(b) Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for
workers employed bycontractors.

(d) Contractor's Labour Regulations.

(e) List of Acts and omissions for which fines can be imposed..

(ii1) No payment for the work done will be made unless contract is signed by
the contractor.
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SECTION -2
CLAUSES OF CONTRACT
Clause 1
Performance Guarantee

(i) The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement,
(not withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule 'F' from the date of issue of
letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request
of the contractor stating the reason for delays in procuring the Performance
Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall
be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or
Deposit at Call receipt of any scheduled bank/Banker's Cheque of any
scheduled bank/Demand Draft of any scheduled bank/Pay Order of any scheduled
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled
Bank or the State Bank of India in accordance with the form annexed hereto.
In case a fixed deposit receipt of any Bank is furnished by the contractor to
the Government as part of the performance guarantee and the Bank is unable
to make payment against the said fixed deposit receipt, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the Government to make good the
deficit.

Fixed Deposit Receipt or Bank Guarantee from any Nationalized Bank duly
“pledged in the name of the CIT Kokrajhar"

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus minimum 60 days beyond that, if the same is submitted by
the agency on scheduled format I as per GCC. If the same is submitted on the
format II as per GCC, then the Performance Guarantee shall be valid up to the
stipulated date of completion plus minimum 6 months beyond that. In case the
time for completion of work gets enlarged, the contractor shall get the validity
of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the work
by the competent authority, the performance guarantee shall be returned to the
contractor, without any interest. However, in case of contracts involving
maintenance of building and services/any other work after construction of
same building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit. The same shall be returned year wise
proportionately.

The Engineer-in-Charge shall make a claim under the performance guarantee
except for amounts to which the CIT Kokrajhar is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the contract
agreement) in the eventof:
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Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

Failure by the contractor to pay President of India any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer- in-Charge.

In the event of the contract being determined or rescinded under provision of any
of the Clause/Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the President of India.

On substantial Completion of any work which has been completed to such an
extent that the intended purpose of the work is met and ready to use, then a
provisional Completion certificate shall be recorded by the Engineer-in-
Charge. The provisional certificate shall have appended with a list of
outstanding balance item of work that need to be completed in accordance
with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned
Engineer- in-charge with the approval of Superintending Engineer /Project
Manager / Chief Engineer/Chief Project Manager, if required. After recording of
the provisional Completion Certificate for the work by the competent authority,
the 80 % of performance guarantee shall be returned to the contractor, without
any interest.

However in case of contracts involving Maintenance of building and services /any
other work after construction of same building and services/ other work, then
40% of performance guarantee shall be returned to the contractor, without any
interest after recording the provisional Completion certificate.

Clause 1A
Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit Government at the time of making any payment to him
for work done under the contract to deduct a sum at the rate of 5% of the gross
amount of each running and final bill till the sum deducted will amount to
security deposit of 5% of the tendered value of the work. Such deductions will
be made and held by Government by way of Security Deposit unless he/they
has/have deposited the amount of Security at the rate mentioned above in cash
or in the form of Government Securities or fixed deposit receipts. In case a
fixed deposit receipt of any Bank is furnished by the contractor to the
Government as part of the security deposit and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall forthwith on demand furnish additional
security to the Government to make good the deficit.

All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
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there from, or from any sums which may be due to or may become due to
the contractor by Government on any account whatsoever and in the event of
his Security Deposit being reduced by reason of any such deductions or
sale as aforesaid, the contractor shall within 10 days make good in cash or
fixed deposit receipt tendered by the State Bank of India or by Scheduled
Banks or Government Securities (if deposited for more than 12 months)
endorsed in favour of the Engineer-in-Charge, any sum or sums which may
have been deducted from, or raised by sale of his security deposit or any part
thereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee
issued by a scheduled bank, on its accumulations to a minimum of Rs.5 lac
subject to the condition that amount of such bank guarantee, except last
one, shall not be less than Rs. 5 lac. Provided further that the validity of
bank guarantee including the one given against the earnest money shall be in
conformity with provisions contained in clause 17 which shall be extended
from time to time depending upon extension of contract granted under
provisions of clause 2 and clause 5.

In case of contracts involving maintenance of building and services/any
other work after construction of same building and services/other work,
then 50% of Performance Guarantee shall be retained as Security Deposit.
The same shall be returned year wise proportionately.

Clause 2
Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5
or tocomplete the work and clear the site on or before the contract or justified
extended date of completion as per clause 5 (excluding any extension under
Clause 5.5) as well as any extension granted under clauses 12 and 15, he
shall, without prejudice to any other right or remedy available under the law
to the Government on account of such breach, pay as compensation the
amount calculated at the rates stipulated below as the authority specified in
schedule 'F' may decide on the amount of accepted Tendered Value of the work
for every completed day/ month (as determined) that the progress remains
below that specified in Clause 5 or that the work remains incomplete.

Compensation for delay of work with maximum rate @ 1% (one percent) per
month of delay to be computed on per day basis based on quantum of damage
suffered due to stated delay on the part of Contractor.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10 % (ten percent) of the accepted
Tendered Value of work or of the accepted.
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Clause 3
When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to any other rights or remedy against the
contractor in respect of any delay, not following safety norms, inferior
workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely determine the contract in any of  the
following cases:

a. If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, reconstruct or replace any defective work or that
the work is being performed in an inefficient or otherwise improper or
un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress
of the work or has failed to proceed with the work with due diligence
and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge.

If the contractor fails to complete the work or section of work with
individual date of completion on or before the stipulated or justified
extended date, on or before such date of completion; and the Engineer
in Charge without any prejudice to any other right or remedy under any
other provision in the contract has given further reasonable time in a
notice given in writing in that behalf as either mutually agreed or in
absence of such mutual agreement by his own assessment making such
time essence of contract and in the opinion of Engineer-in-Charge the
contractor will be unable to complete the same or does not complete the
same within the period specified.

If the contractor persistently neglects to carry out his obligations under
the contract and/ or commits default in complying with any of the
terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in
Government service or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for
Government.

If the contractor shall enter into a contract with Government in
connection with which commission has been paid or agreed to be paid
by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.
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If the contractor had secured the contract with Government as a result of
wrong tendering or other non-bonafide methods of competitive tendering
or commits breach of Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof shall
at any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit
of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being in force for the sequestration of
his estate or if a trust deed be executed by him for benefit of his
creditors.

If the contractor being a company shall pass a resolution or the court
shall make an order that the company shall be wound up or if a receiver
or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire works or any portion thereof without the
prior written approval of the Engineer -in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf of the CIT Kokrajhar shall have powers:

a) To determine the contract as aforesaid so far as performance of work
by the Contractor is concerned (of which determination notice in writing to
the contractor under the hand of the Engineer-in-Charge shall be
conclusive evidence). Upon such determination, Security Deposit already
recovered, Security deposit payable and Performance Guarantee under
the contract shall be liable to be forfeited and shall be absolutely at the
disposal of the Government

b) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor to
complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for
the balance work including any new items needed to complete the
work. In the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or
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procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of
the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has certified in
writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so
certified.

Clause 3 A

In case, the work cannot be started due to reasons not within the
control of the contractor within 1/8th of the stipulated time for
completion of work or one month whichever is higher, either party may
close the contract by giving notice to the other party stating the reasons.
In such eventuality, the Performance Guarantee of the contractor shall
be refunded within following time limits :

If the Tendered value of work is up to Rs. 1 Crore 15 days.

If the Tendered value of work is more than Rs. 1 Crore | 21 days
and upto

If the Tendered value of work exceeds Rs. 10 Crore 30 days

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.

Clause — 4

Contractor liable to pay compensation even if action not taken under
Clause 3

In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause-3 thereof, shall have become exercisable and the same are
not exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall notwithstanding be exercisable in
the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him
under the preceding clause he may, if he so desires after giving a notice in
writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as
on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon
the works, or  the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any part
thereof, paying or allowing for the same in account at the contract rates, or,
in the case of these not being applicable, at current market rates to be certified
by the Engineer-in-Charge, whose certificate thereof shall be final, and
binding on the contractor, clerk of the works, foreman or other authorized
agent to remove such tools, plant, materials, or stores from the premises
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(within a time to be specified in such notice) in the event of the contractor
failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor's expense or sell them by auction or private
sale on account of the contractor and his risk in all respects and the certificate
of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such saleshall be final and
conclusive against the contractor.

Clause - 5
Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule 'F' or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the work shall commence from such time period
as mentioned in schedule 'F' or from the date of handing over of the site,
notified by the Engineer-in-Charge, whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid,
the performance guarantee shall be forfeited by the Engineer in Charge
and shall be absolutely at the disposal ofthe Government without prejudice
to any other right or remedy available inlaw.

5.1 As soon as possible but within 7 (seven) working days of award of
work and in consideration of

a) Schedule of handing over of site as specified in the Schedule 'F'
b) Schedule of issue of designs as specified in the Schedule 'F',

the Contractor shall submit a Time and Progress Chart for each mile
stone. The Engineer-in-Charge may within 7 (seven) working days
thereafter, if required modify, and communicate the program approved
to the contractor failing which the program submitted by the
contractor shall be deemed to be approved by the Engineer-in-Charge.
The work programme shall include all details of balance drawings
and decisions required to complete the contract with specific dates
by which these details are required by contractor without causing any
delay in execution of the work. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections
of the work and may be amended as necessary by agreement between
the Engineer- in-Charge and the Contractor within the limitations of
time imposed in the Contract documents

In case of non submission of construction programme by the
contractor, the program approved by the Engineer-in-Charge shall be
deemed to be final.

The approval by the Engineer-in-Charge of such programme shall
not relieve the contractor of any of the obligations under the
contract.

The contractor shall submit the Time and Progress Chart and
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progress report using the mutually agreed software or in other
format decided by Engineer-in-Charge for the work done during
previous month to the Engineer-in-charge on or before 5th day of
each month failing which a recovery as per Schedule F to be
decided by the NIT approving authority shall be made on per week
or part basis in case of delay in submission of the monthly progress
report.

5.2 If the work(s) be delayed by:-

i)  force majeure,or

i)  abnormally bad weather, or

(
(
(i)  serious loss or damage by fire, or
(

iv)  civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the
Contract, or

any other cause like above which, in the reasoned opinion of the
Engineer-in- Charge is beyond the Contractor's control then upon
the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly his best endeavours to prevent or
make good the delay and shall do all that may be reasonably required
to the satisfaction of the Engineer-in-Charge to proceed with the
works.

The contractor shall have no claim of damages for extension of time
granted or rescheduling of milestone/s for events listed in sub clause
5.2.

In case the work is hindered by the Department or for any reason / event,
for which the Department is responsible, the authority as indicated in
Schedule 'F' shall, if justified, give a fair and reasonable extension of
time and reschedule the mile stones for completion of work. Such
extension of time or rescheduling of milestone/s shall be without
prejudice to any other right or remedy of the parties in contract or in
law; provided further that for concurrent delays under this sub clause
and sub clause 5.2 to the extent the delay is covered under sub clause

5.2 the contractor shall be entitledto only extension of time and no
damages.

Request for rescheduling of Mile stones or extension of time, to be
eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay on the
prescribed forms 1.e. Form of application by the contractor for seeking
rescheduling of milestones or Form of application by the contractor
for seeking extension of time (Appendix -XVI) respectively to the
authority as indicated in Schedule 'F'. The Contractor shall indicate in
such a request the period by which rescheduling of milestone/s or
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extension of time is desired. With every request for rescheduling of
milestones, or if at any time the actual progress of work falls behind

the approved programme by more than 10% of the stipulated period
of completion of contract, the contractor shall produce a revised
programme which shall include all details of pending drawings and
decisions required to complete the contract and also the target dates by
which these details should be available without causing any delay in
execution of the work. A recovery as specified in Schedule 'F' shall be
made on per day basis in case of delay in submission of the revised
programme.

In any such case the authority as indicated in Schedule 'F' may give a fair
and reasonable extension of time for completion of work or reschedule
the mile stones. Engineer -in- Charge shall finalize/ reschedule a
particular mile stone before taking an action against subsequent mile
stone. Such extension or rescheduling of the milestones shall be
communicated to the Contractor by the authority as indicated in
Schedule 'F' in writing, within 21 days of the date of receipt of such
request from the Contractor in prescribed form. In event of non
application by the contractor for extension of time E-in-C after
affording opportunity to the contractor, may give, supported with a
programme (as specified under 5.4 above), a fair and reasonable
extension within areasonable period of occurrence of the event.

In case the work is delayed by any reasons, in the opinion of the
Engineer-in-Charge, by the contractor for reasons beyond the events
mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the
justified extended date; without prejudice to right to take action under
Clause 3, the Engineer-in-Charge may grant extension of time required
for completion of work without rescheduling of milestones. The
contractor shall be liable for levy of compensation for delay for such
extension of time.

Clause — 6
Measurements of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain and
determine by measurement, the value in accordance with the contract of work
done. All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract. All measurements and
levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time
to time during the progress of the work and such measurements shall be signed
and dated by the Engineer in-Charge and the contractor or their representatives
in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and
signed by both the parties.

If for any reason the contractor or his authorized representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this
account. If the contractor or his authorized representative does not remain
present at the time of such measurements after the contractor or his authorized
representative has been given a notice in writing three (3) days in advance or
fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the
Engineer-in-Charge or his representative shall be deemed to be accepted by
the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the procedure
set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case
of items which are not covered by specifications, measurements shall be taken
in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work, before covering
up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall
not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorized representative
in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the
reach of measurements without such notice having been given or the
Engineer-in-Charge’s consent being obtained in writing, the same shall be
uncovered at the Contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements
or levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account
or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the
contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.
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Clause — 6A
Computerized Measurement Book

All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book
having pages of A-4 size as per the format of the department so that a
complete record is obtained of all the items of works performed under the
contract.

All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorized
representative as per interval or program fixed in consultation with Engineer-
in-Charge or his authorized representative. After the necessary corrections
made by the Engineer-in-Charge, the measurement sheets shall be returned to
the contractor for incorporating the corrections and for resubmission to the
Engineer-in Charge for the dated signatures by the Engineer-in- Charge and
the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
may be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement
book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this MB,
and record the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or over-writing in the measurements would thereafter be allowed. If at
all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound, after
getting the earlier MB cancelled by the department. Thereafter, the MB shall
be taken in the Divisional Office records and allotted a number as per the
Register of Computerized MBs. This should be done before the corresponding
bill is submitted to the Division Office for payment. The contractor shall
submit two spare copies of such computerized MB's for the purpose of
reference and record by the various officers of the department.

The contractor shall also submit to the department separately his
computerized Abstract of Cost and the bill based on these measurements,
duly bound, and its pages machine numbered along with two spare copies of
the "bill. Thereafter, this bill will be processed by the Division Office and
allotted a number as per the computerized record in the same way as done
for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or hisrepresentative.
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Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in the
relevant Standard Method of measurement or any general or local custom. In
the case of items which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any
item no such standard is available then a mutually agreed method shall be
followed.

The contractor shall give not less than seven days' notice to the Engineer-
in-Charge or his authorized representative in charge of the work before
covering up or otherwise placing beyond the reach of checking and/or
test checking the measurement of any work in order that the same may be
checked and/or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking
and/or test checking measurement and shall not cover up and place beyond
reach of measurement any work without consent in writing of the Engineer-
in-Charge or his authorized representative in charge of the work who shall
within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of checking and/or test
checking measurements without such notice having been given or the
Engineer-in-Charge's consent being obtained in writing the same shall be
uncovered at the Contractor's expense, or in default thereof no payment  or
allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated herein
above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which
it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability
period.

Clause - 7
Payment on intermediate certificate to be regarded as Advances

No payment shall be made for work, estimated to cost Rs. Twenty lac or
less till after  the whole of the work shall have been completed and
certificate of completion given. For works estimated to cost over Rs,
Twenty lac the interim or running account bills shall be submitted by the
contractor for the work executed on the basis of such recorded
measurements on the format of the Department in triplicate on or before
the date of every month fixed for the same by the Engineer-in-Charge.
The contractor shall not be entitled to be paid any such interim payment if
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the gross work done together with net payment/ adjustment of advances
for material collected, if any, since the last such payment is less than the
amount specified in Schedule 'F', in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in-Charge shall arrange to have the bill verified by
taking or causing to be taken, where necessary, the requisite measurements of
the work. In the event of the failure of the contractor to submit the bills, no
claims whatsoever due to delays on payment including that of interest shall
be payable to the contractor. Payment on account of amount admissible shall
be made by the Engineer-in-Charge certifying the sumto which the
contractor is considered entitled by way of interim payment at such rates as
decided by the Engineer-in-Charge. The amount admissible shall be paid by
10th working day after the day of presentation of the bill by the
Contractor to the Engineer-in-Charge or his Authorized Engineer together
with the account of the material issued by the department, or
dismantled materials, if any. In the case of works outside the headquarters of
the Engineer- in-Charge, the period of ten working days will be ~ extended
to fifteen working days. In case of delayin ~ payment of  intermediate
bills after 45 days of submission of bill by the contractor provided the bill
submitted by the contractor found to be in order, a simple interest @ 5%
(five percent) per annum shall be paid to the contractor from the date of
expiry of prescribed time limit which will be compounded on yearly
basis.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be rejected, removed, taken
away and reconstructed or re-erected. Any certificate given by the Engineer-
in-Charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s)
or by the final certificate and shall not by itself be conclusive evidence that
any work or materials to which it relates is/are in accordance with the
contract and specifications. Any such interim payment, or any part thereof
shall not in any respect conclude, determine or affect in any way powers of
the Engineer-in-Charge under the contract or any of such payments be treated
as final settlement and adjustment of accounts or in any way vary or affect
the contract.

Pending consideration of extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right
of the department to take action under the terms of this contract for delay in
the completion of work, if the extension of date of completion is not
granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate
from the Asstt. Engineer to the effect that the work has been completed up to
the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered
under finishing items) up to lintel level (including sunshade etc.) and slab
level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill(s) to be
submitted by the contractor within 10 days of the interim payment. In case of
delay in submission of bill by the contractor a simple interest @ 10% per
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annum shall be paid to the Government from the date of expiry of
prescribed time limit which will be compounded on yearly basis.

In case of composite tenders, running payment for the major component shall
be made by EE of major discipline to the main contractor. Running payment
for minor component shall be made by the Engineer-in-Charge of the
discipline of minor component directly to the main contractor.

In case main contractor fails to make the payment to the contractor
associated by him within 15 days of receipt of each running account
payment, then on the written complaint of contractor associated for such
minor component, Engineer in charge of minor component shall serve the
show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the
contractor associated for minor component as per the terms and conditions of
the agreement drawn between main contractor and associate contractor fixed
by him. Such payment made to the associate contractor shall be recovered by
Engineer-in-charge of major or minor component from the next R/A/ final
bill due to main contractor as the case may be.

Clause 7A

No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.

Clause - 8

Completion Certificate

Within ten days of the completion of the work, the contractor shall give

notice of such completion to the Engineer-in-Charge and within thirty days
of the receipt of such notice, the Engineer-in-Charge shall inspect the work
and if there 1s no defect in the work, shall furnish the contractor with a final
certificate of completion, otherwise a provisional certificate of physical
completion indicating defects (a) to be rectified by the contractor and/or (b)
for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which
the work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-Charge. If the contractor shall fail to comply
with the requirements of this Clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the
Engineer-in-Charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the salethereof.
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Clause — 8A

The contractor shall submit completion plans for Internal and External Civil,
Electrical and Mechanical Services within thirty days of the completion of
the work, provided that the service plans having been issued for execution by
the Engineer-in-Charge, unless the contractor, by virtue of any other provision
in the contract, is required to prepare such plans

In case, the contractor fails to submit the completion plan as aforesaid, he shall
be liable to pay a sum of 0.1 % (zero point one percent) of accepted Tendered
Value or limit prescribed in Schedule F whichever is more as may be fixed by
the authority as mentioned in Schedule F and in this respect the decision of the
that authority shall be final and binding on the contractor.

Clause - 9
Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and of items in dispute, for
quantities and rates as approved by Engineer-in-Charge, will, as far as possible
be made within the period specified here in under, the period being reckoned
from the date of receipt of the bill by the Engineer- in- Charge or his
authorized Asstt. Engineer, complete with account of materials issued by the
Department and dismantled materials.

If the Tendered value of work is up to 1 Crore 2 months
3 months

If the Tendered value of work is more than Rs 1 Crore and
Upto Rs. 10 Crore

If the Tendered value of work exceeds Rs. 10 Crore

6 months

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the deptt. after prescribed time limit , a
simple interest @ 5 % per annum shall be paid to the contractor from the date
of expiry of prescribed time limit which will be compounded on yearly basis,
provided the final bill submitted by the contractor is found to be in order.

Clause — 10A
Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the
works including water supply and power supply. Owner will not be supplying
power for this work, if required, it will be on chargeable basis as per electricity
tariff plan. All the works by the Contractor in this regard will be done as per
the Indian Electricity Act and rules framed there under and as approved by the
Engineer-in-Charge.
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The contractor shall, at his own expense and without delay; supply to the
Engineer-in- Charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the Contractor
shall be in conformity with the specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in- Charge furnish
proof, to the satisfaction of the Engineer-in-Charge that the materials so
comply. The Engineer-in-Charge shall within thirty days of supply of samples
or within such further period as he may require intimate to the Contractor in
writing whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval, fresh samples complying with the specifications laid
down in the contract. When materials are required to be tested in accordance
with specifications, approval of the Engineer-in-Charge shall be issued after the
test results arereceived.

The Contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have been
made and materials finally accepted by the Engineer-in-Charge. The Contractor
shall not be eligible for any claim or compensation either arising out of any
delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting, and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere
in the contract or specifications. The Engineer -in- Charge or his authorized
representative shall at all times have access to the works and to all workshops
and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall
afford every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-Charge shall be at liberty
to employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-Charge shall also have full
powers to require other proper materials to be substituted thereof and in case of
default, the Engineer-in-Charge may cause the same to be supplied and all
costs which may attend such removal and substitution shall be borne by the
Contractor.

The contractor shall at his own expense, provide a material testing lab at the site
for conducting routine field tests. The lab shall be equipped at least with the
testing equipment as specified in schedule F.
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Clause — 10B
Secured Advance on Materials

(1) The contractor, on signing an indenture in the form to be specified by the
Engineer-in- Charge, shall be entitled to be paid during the progress of the
execution of the work up to 75% of the assessed value of any materials or an
amount not exceeding 75% of the material element cost in the tendered rate of
the finished item of the work, whichever is lower ,which are in the opinion of
the Engineer-in- Charge non-perishable, non- fragile and non-combustible and
are in accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and/or protected against
damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an
advance has been made under this sub-clause are incorporated in the work, the
amount of such advance shall be recovered/deducted from the next payment
made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-Charge
provided the contractor provides a comprehensive insurance cover for the full
cost of such materials. The decision of the Engineer- in-Charge shall be final and
binding on the contractor in this matter. No secured advance, shall however, be
paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.

Mobilization advance

(i1) Mobilization advance not exceeding 10% of the tendered value may be
given, if requested by the contractor in writing within one month of the order to
commence the work. Such advance shall be in two or more installments to be
determined by the Engineer-in- Charge at his sole discretion. The first
installment of such advance shall be released by the Engineer-in-charge to the
contractor on a request made by the contractor to the Engineer-in-Charge in
this behalf. The second and subsequent installments shall be released by the
Engineer-in- Charge only after the contractor furnishes a proof of the
satisfactory utilization of the earlier installment to the entire satisfaction of the
Engineer-in-Charge.

Before any installment of advance is released, the contractor shall execute a
Bank Guarantee Bonds not more than 6 in number from Scheduled Bank for
the amount equal to 110% of the amount of advance and valid for the period
till recovery of advance. This (Bank Guarantee from Scheduled Bank for the
amount equal to 110% of the balance amount of advance) shall be kept
renewed from time to time to cover the balance amount and likely period of
complete recovery.

Interest & Recovery

(ii1) The mobilization advance in 3.0 above bear simple interest at the rate of
10 percent per annum and shall be calculated from the date of payment to the
date of recovery, both days inclusive, on the outstanding amount of advance.
Recovery of such sums advanced shall be made by the deduction from the
contractors bills commencing after first ten percent of the gross value of the
work is executed and paid, on pro-rata percentage basis to the gross value of
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the work billed beyond 10% in such a way that the entire advance is recovered
by the time eighty percent of the gross value of the contract is executed and
paid, together with interest due on the entire outstanding amount up to the date
of recovery of the installment.

(iv) Ifthe circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned in (ii) and (ii1) for request by the contractor in writing for grant
of mobilization advance may be extended at the discretion of the Engineer-in-
Charge.

Clause — 10C

Payment due to Increase / Decrease in Prices/ Wages after Receipt of
Tender for Works

If the prices of materials and/or wages of labour required for execution of the
work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be
varied, subject to the condition that such compensation for escalation in prices
and wages shall be available only for the work done during the stipulated
period of the contract including the justified period extended under the
provisions of clause 5 of the contract without any action under clause 2. No
such compensation shall be payable for a work for which the stipulated period
of completion is equal to or less than the time as specified in Schedule F. Such
compensation for escalation in the prices of materials and labour, when due,
shall be worked out based on the following provisions:-

(1) The base date for working out such escalation shall be the last stipulated
date of receipt of tenders including extension, if any.

(i1) The cost of work on which escalation will be payable shall be reckoned as
below :

(a) Gross value of work done up to this quarter : (A)

(b) Gross value of work done up to the last quarter : (B)

(c) Gross value of work done since previous quarter (A-B) (C)

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D)
(e) Full assessed value of Secured Advance recovered in this quarter : (E)

(f) Full assessed value of Secured Advance for which escalation Payable in
this quarter (D-E): (F)

(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(1) Advance payment for which escalation is payable in this Quarter(G-H): (1)

(j) Extra items/deviated quantities of items paid as per Clause 3.5. Based on
prevailing market rates during this quarter: (J)

Then, M = C+F+I-J
N=0.85M
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Cost of work for which escalation is applicable:
W=N

(iii) Components for materials (except cement, reinforcement bars, structural
steel, POL) labour, etc. shall be pre-determined for every work and
incorporated in the conditions of contract attached to the tender papers
included in Schedule 'F'. The decision of the Engineer-in-Charge in working
out such percentage shall be binding on the contractors.

(iv) The compensation for escalation for other materials shall be worked as per
the formula given below:- Adjustment for civil component / electrical
component of construction 'Materials'

Vm =W x (Xm/100) x (MI-MI0)/MI0

Vm = Variation in material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

W = Cost of Work done worked out.

Xm = Component of 'materials' (except cement, structural steel, reinforcement
bars POL) expressed as percent of the total value of work.

Ml = All India Wholesale Price Index for civil component/electrical
component® of construction material as worked out on the basis of All India
Wholesale Price Index for Individual Commodities/ Group Items for the
period under consideration as published by Economic Advisor to Govt. of
India, Ministry of Industry & Commerce and applying weightages to the
Individual Commodities/Group Items. (In respect of the justified period
extended under the provisions of the contract without any action, the index
prevailing at the time of updated stipulated date of completion considering the
effect of extra work (extra time to be calculated on prorata basis only as cost
of extra work x stipulated period/tendered cost, shall be considered.) If
updated stipulated date of completion as calculated on pro- rata basis does not
cover full calendar month then indices will be considered or restricted to
previous month.

MI0O = All India Wholesale Price Index for civil component/electrical
component® of construction material as worked out on the basis of All India
Wholesale Price Index for Individual Commodities/Group Items valid on the
last stipulated date of receipt of tender including extension, if any, as
published by the Economic Advisor to Govt. of India, Ministry of Industry &
Commerce and applying weightages to the Individual Commodities/ Group
items.

*Note: relevant component only will be applicable.
Clause — 10CA

Payment due to variation in prices of materials after receipt of tender

If after submission of the tender, the price of materials specified in
Schedule F increases/ decreases beyond the base price(s) as indicated in
Schedule F for the work, then the amount of the contract shall accordingly be
varied and provided further that any such variations shall be effected for
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stipulated period of Contract including the justified period extended under the
provisions of Clause 5 of the Contract without any action under Clause 2.

However for work done/during the justified period extended as above, it
will be limited to indices prevailing at the time of updated stipulated date of
completion considering the effect of extra work (extra time to be calculated
on pro-rata basis only as cost of extra work x stipulated period/tendered
cost).If updated stipulated date of completion as calculated on pro-ratabasis
does not cover full calendar month then indices will be considered or restricted
to previous month.

The increase/decrease in prices of cement, steel reinforcement, structural
steel and POL shall be determined by the Price indices issued by the
Director General, CPWD. For other items provided in the Schedule 'F', this
shall be determined by the All India Wholesale Price Indices of materials as
published by Economic Advisor to Government of India, Ministry of
Commerce and Industry. Base price for cement, steel reinforcement,
structural steel and POL shall be as issued under the authority of Director
General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad &
Ghaziabad and for other places as issued under the authority of Zonal Chief
Engineer, CPWD and base price of other materials issued by concerned Zonal
Chief Engineer and as indicated in Schedule 'F'. In case, price index of a
particular material is not issued by Ministry of Commerce and Industry, then
the price index of nearest similar material as indicated in Schedule 'F' shall be
followed.

The amount of the contract shall accordingly be varied for all such
materials and will be worked out as per the formula given below for
individual material:-

Adjustment for component of individual material

V=P X Q X ((CI - Clp)/Cly)

Where,

V = Variation in material cost i.e. increase or decrease in the amount of
rupees to be paid orrecovered.

P = Base Price of material as issued under authority of DG, CPWD or
concerned Zonal Chief Engineer and as indicated in Schedule "F". For
Projects and Original Works

Q = Quantity of material brought at site for bonafide use in the works
since previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra/substituted item, paid/to be
paid atrates derived on the basis of market rate under clause 12.2.

Clo = Price index for cement, steel reinforcement bars structural steel and
POL as issued by the DG, CPWD and corresponding to the time of base
price of respective material indicated in Schedule 'F'. For other items, if any,
provided in Schedule 'F', All India Wholesale Price Index for the material as
published by the Economic Advisor to Government of India, Ministry of
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Industry and Commerce and corresponding to the time of base price of
respective material indicated in Schedule 'F'.

CI= Price index for cement, steel reinforcement bars, structural steel and
POL as issued under the authority of DG, CPWD for period under
consideration. For other items, if any, provided in Schedule 'F', All India
Wholesale Price Index for the material for period under consideration as
published by Economic Advisor to Government of India, Ministry of Industry
and Commerce.

Note: (i) In respect of the justified period extended under the provisions of
clause 5 of the contract without any action under clause 2, the index
prevailing at the time of updated stipulated date of completion considering
the effect of extra work (extra time to be calculated on pro-rata basis only as
cost of extra work x stipulated period/ tendered cost) shall be considered.

Provided always that provisions of the preceding Clause 10 C shall not be
applicable in respect of Materials covered in this Clause. If updated
stipulated date of completion as calculated on pro- rata basis does not cover
full calendar month then indices will be considered or restricted to previous
month.

(i) If during progress of work or at the time of completion of work, it is
noticed that any material brought at site is in excess of requirement, then
amount of escalation if paid earlier on such excess quantity of material shall
be recovered on the basis of cost indices as applied at the time of payment
of escalation or as prevailing at the time of effecting recovery, whichever is
higher.

(iii)) Cement mentioned wherever in this clause also includes Cement
component used in RMC brought at site from outside approved RMC plants,
if any.

(iv) The date wise record of ready mix concrete shall be kept in a register
and the cement consumption for the same shall be calculated accordingly.

(v)  If built-up steel items are brought at site from workshop, then the
variation shall be paid for the structural steel up to the period when the built
up item/finished product is brought at site.

Clause — 10CC

Payment due to Increase / Decrease in Prices/ Wages (excluding materials
covered under clause 10 CA) after Receipt of Tender for Works

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the department in accordance with clause 10 & 34 thereof)
and/or wages of labour required for execution of the work increase, the
contractor shall be compensated for such increase as per provisions detailed
below and the amount of the contract shall accordingly be varied, subject to
the condition that such compensation for escalation in prices and wages shall
be available only for the work done during the stipulated period of the contract
including the justified period extended under the provisions of clause 5 of the
contract without any action under clause 2. No such compensation shall be
payable for a work for which the stipulated period of completion is equal to or

Seal and Signature of the Bidder




less than the time as specified in Schedule F. Such compensation for escalation
in the prices of materials and labour, when due, shall be worked out based on
the following provisions:-

(@)

(i)

The base date for working out such escalation shall be the last
stipulated date of receipt of tenders including extension, if any.

The cost of work on which escalation will be payable shall be reckoned
as below :

(a) Gross value of work done up to this quarter : (A)
(b) Gross value of work done up to the last quarter : (B)
(c) Gross value of work done since previous quarter (A-B) (C)

(d) Full assessed value of Secured Advance (excluding materials
Covered under Clause 10 CA) fresh paid in this quarter : (D)

(e) Full assessed value of Secured Advance (excluding materials
Covered under Clause 10 CA) recovered in this quarter : (E)

(f) Full assessed value of Secured Advance for which escalation
Payable in this quarter (D-E): (F)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(1) Advance payment for which escalation is payable in this Quarter
(G-H): ()

(j) Extra items/deviated quantities of items paid as per Clause 12 Based
on prevailing market rates during this quarter: (J)

Then, M = C+F+I1-J
N=0.85M
Cost of work for which escalation is applicable: W =N

Components for materials (except cement, reinforcement bars,
structural steel, POL or other materials covered under clause 10 CA)
labour, etc. shall be pre-determined for every work and incorporated in
the conditions of contract attached to the tender papers included in
Schedule 'F'. The decision of the Engineer-in-Charge in working out
such percentage shall be binding on the contractors.

The compensation for escalation for other materials (excluding cement,
reinforcement bars, structural steel, POL or other materials covered
under clause 10 CA) shall be worked as per the formula given below:-
Adjustment for civil component (except cement, structural steel,
reinforcement bars, POL and other materials covered under clause
10CA) / electrical component of construction 'Materials'

Vm = W x (Xm/100) x ((MI-MIo)/MIo)

Vm = Variation in material cost i.e. increase or decrease in the amount
in rupees to be paid or recovered.

Seal and Signature of the Bidder




W = Cost of Work done worked out as indicated in sub-para (ii) of
Clause 10CC.

Xm = Component of 'materials' (except cement, structural steel,
reinforcement bars POL and other materials covered under
clause10CA) expressed as percent of the total value of work.

MI = All India Wholesale Price Index for civil component/electrical
component® of construction material as worked out on the basis of All
India Wholesale Price Index for Individual Commodities/ Group Items
for the period under consideration as published by Economic Advisor
to Govt. of India, Ministry of Industry & Commerce and applying
weightages to the Individual Commodities/Group Items. (In respect of
the justified period extended under the provisions of clause 5 of the
contract without any action under clause 2, the index prevailing at the
time of updated stipulated date of completion considering the effect of
extra work (extra time to be calculated on prorata basis only as cost of
extra work x stipulated period/tendered cost, shall be considered.) If
updated stipulated date of completion as calculated on pro- rata basis
does not cover full calendar month then indices will be considered or
restricted to previous month.

Mlo = All India Wholesale Price Index for civil component/electrical
component® of construction material as worked out on the basis of All
India Wholesale Price Index for Individual Commodities/Group Items
valid on the last stipulated date of receipt of tender including extension,
if any, as published by the Economic Advisor to Govt. of India,
Ministry of Industry & Commerce and applying weightages to the

Individual Commodities/Group items.

*Note: relevant component only will be applicable.

The following principles shall be followed while working out the
indices mentioned in para (iv) above.

(a) The compensation for escalation shall be worked out at quarterly
intervals and shall be with respect to the cost of work done as per bills
paid during the three calendar months of the said quarter. The dates of
preparation of bills as finally entered in the Measurement Book by the
Assistant Engineer/ date of submission of bill finally by the contractor
to the department in case of computerized measurement books shall
be the guiding factor to decide the bills relevant to the quarterly
interval. The first such payment shall be made at the end of three
months after the month (excluding the month in which tender was
accepted) and thereafter at three months' interval. At the time of
completion of the work, the last period for payment might become
less than 3 months, depending on the actual date of completion.

(b) The index (MI/FI etc.) relevant to any quarter/period for which
such compensation is paid shall be the arithmetical average of the
indices relevant to the three calendar months. If the period up to date
of completion after the quarter covered by the last such installment of
payment, is less than three months, the index MI and FI shall be the
average of the indices for the months falling within that period.
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The compensation for escalation for labour shall be worked out as per
the formula given below:-

VL = W x (Y/100) x ((LI-LIo)/LIo)

Variation in labour cost i.e. amount of increase or decrease in rupees
to be paid orrecovered.

Value of work done, worked out as indicated in sub-para (ii) above.

Component of labour expressed as a percentage of the total value of
the work.

Minimum wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as applicable on the last

date of thequarter previous to the one under consideration. (In
respect of the justified period extended under the provisions of
clause 5 of the contract without any action under clause 2, the
minimum wage prevailing on the last date of quarter previous to
the quarter pertaining to updated stipulated date of Completion
considering the effect of extra work (extra time to be calculated on
prorata basis only as cost of extra work x stipulated period/
tendered cost, shall be considered.) If updated stipulated date of
completion as calculated on pro- rata basis does not cover full
calendar month then indices will be considered or restricted to
previous month.

Minimum daily wage in rupees of an unskilled adult male

mazdoor, fixed under any law, statutory rule or order as on the last
stipulated date of receipt of tender including extension, if any.

The following principles will be followed while working out the
compensation as per sub para (vi) above.

The minimum wage of an unskilled Mazdoor mentioned in sub-para
(vi) above shall be the higher of the wage notified by Government of
India, Ministry of Labour and that notified by the local administration
both relevant to the place of work and the period of reckoning.

The escalation for labour also shall be paid at the same quarterly
intervals when escalation due to increase in cost of materials is paid
under this clause. If such revision of minimum wages takes place
during any such quarterly intervals, the escalation compensation shall
be payable at revised rates only for work done in subsequent quarters;

Irrespective of variations in minimum wages of any category of
labour, for the purpose of this clause, the variation in the rate for an
unskilled Mazdoor alone shall form the basis for working out the
escalation compensation payable on the labour component.

In the event the price of materials and/or wages of labour required for
execution of the work decrease/s, there shall be a downward
adjustment of the cost of work so that such price of materials and/or
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wages of labour shall be deductible from the cost of work under this
contract and in this regard the formula herein before stated under this
Clause 10CC shall mutatis mutandis apply, provided that:

no such adjustment for the decrease in the price of materials and/or
wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is equal to or less
than the time as specified in Schedule 'F'.

the Engineer-in-Charge shall otherwise be entitled to lay down the
procedure by which the provision of this sub-clause shall be
implemented from time to time and the decision of the Engineer-in-
Charge in this behalf shall be final and binding on the contractor.

Provided always that:-

Where provisions of clause 10CC are applicable, provisions of clause
10C will not be applicable but provisions of clause 10CA will be
applicable.

Where provisions of clause 10CC are not applicable, provisions of
clause 10C and 10CA will become applicable.

Note: Updated stipulated date of completion (period of completion plus extra
time for extra work) for compensation under clause 10C, 10CA and 10
CcC

The factor of 1.25 taken into account for calculating the extra time under
clause 12.1 for extra time shall not be considered while calculating the updated
stipulated date of completion for this purpose in clause 10C, clause 10CA, and
clause 10CC.

Clause — 10D
Dismantled Material Govt. Property

The contractor shall treat all materials obtained during dismantling of a
structure, excavation of the site for a work, etc. as Government's property and
such materials shall be disposed off to the best advantage of Government
according to the instructions in writing issued by the Engineer-in-Charge.

Clause — 11

Work to be Executed in Accordance with Specifications, Drawings,
Orders etc.

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials and
otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the
design, drawings and instructions in writing in respect of the work signed by
the Engineer-in-Charge and the contractor shall be furnished free of charge
one copy of the contract documents together with specifications,  designs,
drawings and instructions as are not included in the standard specifications of
Central Public Works Department specified in Schedule 'F' or in any
Bureau of Indian Standard or any other, published standard or code or, Schedule
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of Rates or any other printed publication referred to elsewhere i the
contract.

The contractor shall comply with the provisions of the contract and with the care
and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

Clause — 12
Deviations/ Variations Extent and Pricing

The Engineer-in-Charge shall have power (i) to make alterationin,  omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii))to  omit a part of the works in case
of non-availability of a portion of the site  or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-Charge and
such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the
main work except as hereafter provided.

Clause — 12.1

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the contractor, as follows:-

(1) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

(1) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

Clause — 12.2

Deviation, Extra Items and Pricing

In the case of extra item(s) (items that are completely new, and are in addition
to the items contained in the contract), the contractor may within fifteen days
of receipt of order or occurrence of the item(s) submit market rate claim
rates, supported by proper analysis which shall include invoices, vouchers
etc. and Manufacturer's specification for the work failing which the rate
approved later by the Engineer- in- charge shall be binding and the Engineer-
in-Charge shall within prescribed time limit of the receipt of the claims
supported by analysis , after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market
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rates and the contractor shall be paid in accordance with the rates so
determined, failing which it will be deemed to have been approved.

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be determined
in the manner as mentioned in the following para.

(@) If the market rate for the substituted item so determined is more than
the market rate of the agreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted
items, which exceed the limits laid down in schedule F, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in
excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by
the contractor, determine the rates on the basis of the market rates (as per
invoice, vouchers from the manufacturers or suppliers submitted by the agency
and duly verified by Engineer in Charge or his representative) and the
contractor shall be paid in accordance with the rates so determined.

The prescribed time limit for finalizing rates for Extra Item(s), Substitute
Item(s) and Deviated Quantities of contract items is within 45 days after
submission of proposal by the contractor without observation of the
Engineer-in-Charge.

In case of decrease in the rates prevailing in the market of items for the work
in excess of the limits laid down in Schedule F, the Engineer-in-Charge shall
after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within
fifteen days of the receipt of the notice, revise the rates for the work in
question within one month of the expiry of the said period of fifteen days
having regard to the market rates.

Clause — 12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule
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F, and the Engineer-in-Charge shall after giving notice to the contractor
within one month of occurrence of the excess and after taking into
consideration any reply received from him within fifteen days of the receipt
of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market
rates.

Clause — 12.4

For the purpose of operation of Schedule "F", the following works shall be
treated as works relating to foundation unless & otherwise defined in the
contract:

For Buildings: All works up to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above
the bed level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/ tanks and other elevated structures: All works up to 1.2
meters above the ground level.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works
up to 1.2 meters above the ground level.

For basement: All works up to 1.2 m above ground level or up to
floor 1 level whichever islower.

For Roads, all items of excavation and filling including treatment of sub
base.

Clause — 12.5

Any operation incidental to or necessarily has to be in contemplation of
tenderer while quoting tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned
above, whether or not, specifically indicated in the description of the item and
the relevant specifications, shall be deemed to be included in the rates quoted
by the tenderer or the rate given in the said schedule of rates, as the case may
be. Nothing extra shall be admissible for such operations.

Clause — 13

Foreclosure of contract due to Abandonment or Reduction in Scope of
Work

If at any time after acceptance of the tender or during the progress of
work, the purpose or object for which the work is being done changes
due to any supervening cause and as a result of which the work has to be
abandoned or reduced in scope the Engineer-in-Charge shall give notice  in
writing to that effect to the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the

matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profitor ~ advantage  which  he
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might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of
the works.

The contractor shall be paid at contract rates, full amount for works executed at
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge
for the items hereunder mentioned which could not be utilized on the work to the
full extent in view of the foreclosure;

()  Any expenditure incurred on preliminary site work, e.g. temporary
access roads, temporary labour huts, staff quarters and site office;
storage accommodation and water storage tanks.

Government shall have the option to take over contractor's materials or any
part thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or
incidental to the work) provided, however Government shall be bound
to take over the materials or such portions thereof as the contractor does
not desire to retain. For materials taken over or to be taken over by
Government, cost of such materials as detailed by Engineer-in- Charge
shall be paid. The cost shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been
caused to materials whilst in the custody of the contractor.

Reasonable compensation for transfer of T & P from site to contractor's
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

(v) Reasonable compensation for repatriation of contractor's site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor's materials
at site taken over by the Government as per item (i1) above. Provided always
that against any payments due to the contractor on this account or otherwise,
the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any
tool, plants and materials and any other sums which at the date of termination
were recoverable by the Government from the contractor under the terms of
the contract.

In the event of action being taken under Clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same
conditions, in the same manner and at the same rate for the balance tendered
amount and initially valid up to the extended date of completion or stipulated
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date of completion if no extension has been granted plus minimum 60 days
beyond that. Wherever such a fresh Performance Guarantee is furnished by
the contractor the Engineer-in-Charge may return the previous Performance
Guarantee.

Clause — 14
Carrying out part work at risk & cost of Contractor
If contractor:

()  Atany time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even
after a notice in writing of 7 working days in this respect from the
Engineer-in-Charge; or

Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it
within 7 working days even after a notice in writing is given in that
behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not
complete them within the period specified in the notice given in writing
in that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may,
without prejudice to any other right or remedy against the contractor
which have either accrued or accrue thereafter to Government, by a
notice in writing to take the part work / part incomplete work of any
item(s) out of his hands and shall have powers to :

(@) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

(o) Carry out the part work / part incomplete work of any item(s) by
any means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and execute at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
Government because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall
be final and conclusive against the contractor provided always that action
under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the department are
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less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in
completing the part work/ part incomplete work of any item(s) or the excess
loss of damages suffered or may be suffered by Government as aforesaid after
allowing such credit shall without prejudice to any other right or remedy
available to Government in law or per as agreement be recovered from any
money due to the contractor on any account, and if such money is
insufficient, the contractor shall be called upon in writing and shall be liable to
pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Clause — 15
Suspension of Work

(1) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in-Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

(a) on account of any default on the part of the contractor or;

(b) for proper execution of the works or part thereof for reasons other than
the default of the contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that
behalf by the Engineer in- Charge.

(1) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(@) the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25%, for completion of the item
or group of items of work for which a separate period of completion is
specified in the contract and of which the suspended work forms a part,
and;

(b) If the total period of all such suspensions in respect of an item or group
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of items or work for which a separate period of completion is
specified in the contract exceeds thirty days, the contractor shall, in
addition, be entitled to such compensation as the Engineer-in- Charge
may consider reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining idle during the
period of suspension, adding thereto 2% to cover indirect expenses of the
contractor provided the contractor submits his claim supported by
details to the Engineer-in- Charge within fifteen days of the expiry of the
period of 30 days.

(ii1) If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reason (a) in sub para (i) above, the contractor may after receipt of
such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer in- Charge of the
said notice, to proceed with the work or part thereof in regard to which progress
has been suspended and if such permission is not granted within that time, the
contractor, if he intends to treat the suspension, where it affects only a part of
the works as an omission of such part by Government or where it affects whole
of the works, as an abandonment of the works by Government, shall within ten
days of expiry of such period of 15 days give notice in writing of his intention
to the Engineer-in-Charge. In the event of the contractor treating the
suspension as an abandonment of the contract by Government, he shall have
no claim to payment of any compensation on account of any profit or
advantage which he might have derived from the execution of the work in full
but which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer- in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in-Charge within 30
days of the expiry of the period of 3 months .

Clause — 16
Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in - charge, his authorized subordinates in charge
of the work and all the superior officers, officer of the Quality Assurance Unit
of the Department or any organization engaged by the Department for
Quality Assurance and of the Chief Technical Examiner's Office, and the
contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to
the contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor's agent shall be considered to have the same
force as if they had been given to the contractor himself.
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If it shall appear to the Engineer-in-charge or his authorized subordinates in
charge of the work or to the Chief Engineer in charge of Quality Assurance or
his subordinate officers or the officers of the organization engaged by the
Department for Quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound,
imperfect, or unskilful workmanship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to
that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve
months (six months in the case of work costing Rs. 10 Lac and below except
road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that
the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the failing to do so within a period specified by the
Engineer-in- Charge in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced rates
as the authority specified in schedule 'F' may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may

reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk
and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

Clause — 17
Contractor Liable for Damages, defects during defect liability Period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building,
road, road kerb, fence, enclosure, water pipe, cables, drains, electric or
telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within
twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work) after a certificate final or otherwise of its completion
shall have been given by the Engineer in- Charge as aforesaid arising out of
defect or improper materials or workmanship the contractor shall upon receipt
of a notice in writing on that behalf make the same good at his own expense or
in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor, or from his security deposit or
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the proceeds of sale thereof or of a sufficient portion thereof. The security
deposit of the contractor shall not be refunded before the expiry of twelve
months (six months in the case of work costing Rs. Ten lakhs and below
except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed
whichever is later. Provided that in the case of road work, if in the opinion of
the Engineer-in-Charge, half of the security deposit is sufficient, to meet all
liabilities of the contractor under this contract, half of the security deposit will
be refundable after six months and the remaining half after twelve months of
the issue of the said certificate of completion or till the final bill has been
prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

Clause — 18
Contractor to Supply Tools & Plants etc.

The contractor shall provide at his own cost all materials, machinery, tools &
plants as required. In addition to this, appliances, implements, other plants,
ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and
whether included in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary
for the purpose of satisfying or complying with the requirements of the
Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by
the Engineer-in-Charge at the expense of the contractor and the expenses may
be deducted, from any money due to the contractor, under this contract or
otherwise and/or from his security deposit or the proceeds of sale thereof, or of
a sufficient portions thereof.

Clause 18A
Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub- section (1) of section 12 of
the Workmen's Compensation Act. 1923, Government is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, Government will recover from the contractor , the amount of the
compensation so paid: and without prejudice to the rights of the Government
under sub- section(2) of section 12 , of the said Act, Government shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Government to the contractor whether
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under this contract or otherwise. Government shall not be bound to contest any
claim made against it under sub- section (1) of section 12, of the said Act,
except on the written request of the contractor and upon his giving to
Government full security for all costs for which Government might become
liable in consequence of contesting such claim.

Clause 18B

Ensuring Payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, Government is obliged to pay any
amounts of wages to a workman employed by the contractor in execution of
the works, or to incur any expenditure in providing welfare and health
amenities required to be provided under the above said Act and the rules under
Clause 19H or under the C.P.W.D. Contractor's Labour Regulations, or under
the Rules framed by Government from time to time for the protection of
health and sanitary arrangements for workers employed by C.P.W.D.
Contractors, Government will recover from the contractor, the amount of
wages so paid or the amount of expenditure so incurred; and without prejudice
to the rights of the Government under sub-section(2) of Section 20, and sub-
section (4) of Section 21, of the Contract Labour (Regulation and Abolition)
Act, 1970, Government shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise
Government shall not be bound to contest any claim made against it under
sub- section (1) of Section 20, sub-section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the
Government full security for all costs for which Government might become
liable in contesting such claim.

Clause — 19
Labour Laws to be complied by the Contractor

The contractor shall obtain a valid licence under the Contract Labour (R&A)
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules,
1971, before the commencement of the work, and continue to have a valid
license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Construction Workers Welfare Cess Act,
1996.

Any failure to fulfill these requirements shall attract the penal provisions of
this contract arising out of the resultant non-execution of the work.
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Clause — 19A

No labour below the age of fourteen years shall be employed on the work.
Clause - 19B

Payment of Wages

The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as per the provisions of
the Contract Labour (Regulation and Abolition) Act, 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, whereverapplicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall
comply with or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(a) The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

Under the provision of Minimum Wages (Central) Rules, 1950, the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default, the Engineer-in-
Charge shall have the right to deduct the sum or sums not paid on account
of wages for weekly holidays to any labours and pay the same to the
persons entitled thereto from any money due to the contractor by the
Engineer-in-Charge concerned.

(v) The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor's Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made there under from time to time.

The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and
Labour Regulations without prejudice to his right to claim indemnity from
his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.
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(viii) Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that Jamadar shall not be
entitled to deduct or recover any amount from the minimum wage payable to the
workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise
is deducted or recovered by the Jamadar from the wage of workmen.

Clause 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per Safety Code framed from
time to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by
the authority mentioned in Schedule F for each default and in addition, the
Engineer-in- Charge shall be at liberty to make arrangement and provide facilities
as aforesaid and recover the costs incurred in that behalf from the contractor.
CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the
Engineer-in-Charge, a true statement showing in respect of the second half of
the preceding month and the first half of the current month respectively:-

(1
2
€
4

the number of labourers employed by him on the work,
their working hours,

the wages paid tothem,

)
)
)
)

the accidents that occurred during the said for night showing the
circumstances under which they happened and the extent of damage
and injury caused by them, and

(5) the number of female workers who have been allowed maternity
benefit according to Clause 19F and the amount paid to them.

Clause 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this contract, the contractor shall
comply with or cause to be complied with all the rules framed by
Government from time to time for the protection of health and sanitary
arrangements for workers employed by the Central Public Works Department
and its contractors.

Clause 19G

In the event of the contractor(s) committing a default or breach of any of the
provisions of the Central Public Works Department, Contractor's Labour
Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the
above Regulations and' Rules which is materially incorrect, he/they shall,
without prejudice to any other liability, pay to the Government a sum as
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decided by the authority mentioned in Schedule F for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements
and in the event of the contractor(s) defaulting continuously in this respect,
the penalty may be enhanced to as decided by the authority mentioned in
Schedule F per day for each day of default subject to a maximum of 5 percent
of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not
properly observing and complying with the provisions of the C.P.W.D.
Contractor's Labour Regulations and Model Rules and the provisions of the
Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour
(R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people employed by the contractor(s) (hereinafter
referred as "the said Rules") the Engineer-in-Charge shall have power to give
notice in writing to the contractor(s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply
with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expense and as
per approved standards all necessary huts and sanitary arrangements required
for his/their work-people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to
approved standards, the Engineer-in-Charge shall have power to give notice in
writing to the contractor(s) requiring that the said huts and sanitary
arrangements be remodelled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number of huts (hereinafter referred to as the camp) of the following
specifications on a suitable plot of land to be approved by the Engineer-in-
Charge.

Clause 191

The Engineer-in-Charge may require the contractor to dismiss or remove
from the site of the work any person or persons in the contractors' employ
upon the work who may be incompetent or misconduct himself and the
contractor shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the labour have an easy
access to the individual houses, the contractor shall issue identity cards to the
labourers, whether temporary or permanent and he shall be responsible for any

Seal and Signature of the Bidder




untoward action on the part of such labour.
CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer- in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account
will be treated as the delay in completion and for such delay, a levy upto 5%
of tendered value of work may be imposed by the Superintending Engineer
whose decision shall be final both with regard to the justification and quantum
and be binding on the contractor.

However, the SE/ Superintending Engineer cum Project Director/ Chief
Engineer CPM cum ED through a notice, may require the contractor to remove
the illegal occupation any time on or before construction and delivery.

Clause 19K

Employment of skilled/semi skilled workers

The contractor shall, at all stages of work, deploy skilled/semi skilled
tradesmen who are qualified and possess certificate in particular trade from
CPWD Training Institute/Industrial Training Institute/ National Institute of
construction Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi skilled workers
required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and the
list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within two
days of written notice from Engineer- in- Charge. Failure on the part of
contractor to obtain approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be paid by contractor at the
rate specified in schedule 'F' per such tradesman per day. Decision of
Engineer in Charge as to whether particular tradesman possesses requisite
skill and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the
contractor shall arrange on site training as per National Skill Development
Corporation (NSDC) norms for at least 20% of the unskilled workers engaged
in the project in co-ordination with the CPWD Regional Training Institute &
National Skill Development Corporation (NSDC) for certification at the level
of skilled/semi skilled tradesmen.
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For works costing more than Rs. 50 Crores, the contractor shall arrange on site
training as per National Skill Development Corporation (NSDC) norms for at
least 30% of the unskilled worker engaged in the project in co-ordination with
the CPWD Regional Training Institute & National Skill Development
Corporation (NSDC) for certification at the level of skilled/semi skilled
tradesmen. The cost of such training as stated above shall be born by the
Government. The necessary space and workers shall be provided by the
contractor and no claim what so ever shall be entertained.

Clause — 20
Minimum Wages Act to be Complied With

The contractor shall comply with all the provisions of the Minimum Wages
Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970,
amended from time to time and rules framed there under and other labour laws
affecting contract labour that may be brought into force from time to time.

Clause — 21
Work not to be sublet. Action in case of in solvency

The contract shall not be assigned or sublet without the written approval of the
Engineer-in- Charge. And if the contractor shall assign or sublet his contract,
or attempt to do so, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so, or
if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given, promised or offered by
the contractor, or any of his servants or agent to any public officer or person in
the employ of Government in any way relating to his office or employment, or
if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in-Charge on behalf of the President of
India shall have power to adopt the course specified in Clause 3 hereof in the
interest of Government and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

Clause 22

All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use of
Government without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

Clause 23

Changes infirm's Constitution to be Intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in- Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the
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contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken, and the same consequences shall
ensue as provided in the said Clause 21.

Clause — 24

Life Cycle Cost

The contractor shall be responsible for safety, quality and soundness of the
buildings including structural elements beyond maintenance period. The
contractor shall have obligation to rectify such defects minimum up to 5
(five) years from the date of completion of work. The defects have to be
rectified within a reasonable time not exceeding forty five days after issue of
notice by Engineer- in- Charge. If contractor does not take corrective action
within 45 days, then action for debarring of the agency shall be taken by the
appropriate authority.

Clause — 25
Settlement of Disputes & Arbitration

a. This shall be construed and governed by the Laws of the India.

b. Any matter, which is not stipulated in the Agreement, shall be
settled in good faith by discussion among the parties in a spirit of
understanding and cooperation.

All local problems, disputes and conflicts whether with private, public and /or
Government parties, must be sorted out at your end and it must be ensured by
you that our work is not affected due to such occurrences. No additional cost
will be claimed on account of this.

All disputes shall be referred under judication of Kokrajhar District only. The
provisions of Indian Arbitration Act of 1996 shall apply.

Clause 28
Action where no Specifications are Specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as
per manufacturers' specifications, if not available then as per state/ District
Specifications. In case there are no such specifications as required above, the
work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge.

Clause 30

Water for Works

The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be
subject to the following conditions.
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That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-
in- Charge, unsatisfactory

Clause 31
Hire of Plant & Machinery

The contractor shall arrange at his own expense all tools, plant, machinery
and equipment (hereinafter referred to as T&P) required for execution of
the work.

Clause — 32
Employment of Technical Staff and employees
Contractors Superintendence, Supervision, Technical Staff & Employees

(1) The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract. The contractor shall immediately after
receiving letter of acceptance of the tender and before commencement of the
work, intimate in writing to the Engineer-in-Charge, the name(s),
qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the
work and other technical representative(s) who will be supervising the work.
Minimum requirement of such technical representative(s) and their
qualifications and experience shall not be lower than specified in Schedule 'F'.
Even of the contractor (or partner(s) in case of firm/ company) is himself /
herself an Engineers, it is necessary on the part of the contractor to Employ
principal technical representative / technical representative (s).

The Engineer-in-Charge shall within 3 days of receipt of such communication
intimate in writing his approval or otherwise of such a representative(s) to the
contractor. Any such approval may at any time be withdrawn and in case of
such withdrawal, the contractor shall appoint another such representative(s)
according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a
principal technical representative and other technical representative(s) shall be
appointed by the contractor soon after receipt of the approval from Engineer-in-
charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the
Clause will also be applicable to other technical representative(s) The
principal technical representative and other technical representative(s) shall
be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required, to the
Engineer-in-Charge and/or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these have been
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given to the contractor. The principal technical representative and other
technical representative(s) shall be actually available at site fully during all
stages of execution of work, during recording/checking/test checking of
measurements of works and whenever so required by the Engineer-in-Charge
and shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance
of measurements/checked measurements/ test checked measurements. The
representative(s) shall not look after any other work. Substitutes, duly
approved by Engineer-in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative(s) by more
than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding
on the contractor, is convinced that no such technical representative(s) is/are
effectively appointed or is/are effectively attending or fulfilling the provision of
this clause, a recovery (non-refundable) shall be effected from the contractor as
specified in Schedule 'F' and the decision of the Engineer-In-Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and/or other technical representative(s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for
the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative(s) (in the form of copy of Form-16
or CPF deduction issued to the Engineers employed by him) along with every
on account bill/ final bill and shall produce evidence if at any time so required
by the Engineer-in-Charge.

(11) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to the
work.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works site
without the written permission of the Engineer-in- Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.
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Clause — 33
Levy/Taxes payable by Contractor

(i) GST, Building and other Construction Workers Welfare Cess or any other
tax, levy or Cess in respect of input for or output by this contract shall be payable
by the contractor and Government shall not entertain any claim whatsoever in
this respect except as provided under Clause 34.

(i1) The contractor shall deposit royalty and obtain necessary permit for supply
of the red bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the Government of India and does not any
time become payable by the contractor to the State Government, Local
authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the Government of India and it will
have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of thecontractor.

Clause — 34

Conditions for reimbursement of levy/taxes if levied after receipt of
Tenders

(i)  All tendered rates shall be inclusive of any tax, levy or cess applicable on
last stipulated date of receipt of tender including extension if any. No
adjustment i.e. increase or decrease shall be made for any variation in
the rate of GST, Building and Other Construction Workers Welfare
Cess or any tax, levy or cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other
tax, levy or cess applicable on output of the works contract shall be
adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare
Cess or any tax (other than GST), levy or cess varied or imposed after the
last date of receipt of tender including extension if any, any increase shall
be reimbursed to the contractor only if the contractor necessarily and
properly pays such increased amount of taxes/levies/cess.

Provided further that such increase including GST shall not be made in
the extended period of contract for which the contractor alone is
responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and
shall allow inspection of the same by a duly authorized representative of
the Government and/or the Engineer-in-Charge and shall also furnish
such other information/document as the Engineer-in-Charge may
require from time to time.

The contractor shall, within a period of 30 days of the imposition of
any such further tax or levy or cess, or variation or repeal of such tax or
levy or cess give a written notice thereof'to the Engineer-in-charge that the
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same is given pursuant to this condition, together with all necessary
information relating thereto.

Clause — 35
Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-Charge on behalf of the Owner of India shall
have the option of terminating the contract without levy of compensation to
the contractor.

Clause — 36

If relative working in CIT Kokrajhar then the contractor not allowed to
tender

The contractor shall not be permitted to tender for works in the CIT
Kokrajhar responsible for award and execution of contracts in which his near
relative is posted in any capacity in CIT Kokrajhar.

NOTE: By the term "near relatives" is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles, aunts
and cousins and their corresponding in-laws.

Clause — 37

No Gazetted Engineer to work as Contractor within one year of
retirement

No engineer of gazetted rank or other gazetted officer employed in
engineering or administrative duties in an engineering department of the
Government of India shall work as a contractor or employee of a contractor
for a period of one year after his retirement from government service without
the previous permission of Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found
at any time to be such a person who had not obtained the permission of
Government of India as aforesaid, before submission of the tender or
engagement in the contractor's service, as the case may be.

Clause 38

Theoretical consumption of Material

(i) After completion of the work and also at any intermediate stage in the
event of Non reconciliation of materials issued theoretical quantity of
materials used in the work shall be calculated on the basis and method
given hereunder:-

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule 'F'. In case any item is executed for
which standard constants for the consumption of cement or bitumen are not
available in the above mentioned schedule/statement or cannot be derived
from the same shall be calculated on the basis of standard formula to be laid
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down by the Engineer-in-Charge.

(b) Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorized by
Engineer-in- Charge, including authorized lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual, each diameter wise, section
wise and category wise separately.

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually
required and measured plus 5% for wastage due to cutting into pieces
(except in the case of G.I./M.S. sheets it shall be 10%), such determination
& comparison being made diameter wise & category wise.

(d) For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'For non scheduled items, the
decision of the SE/ Superintending Engineer cum PD/ CE/ CPM cum ED
regarding theoretical quantities of materials which should have been
actually used, shall be final and binding on the contractor.

(ii) The said action under this clause is without prejudice to the right of the
Government to take action against the contractor under any other conditions of
contract for not doing the work according to the prescribed specifications.

Clause — 41
Release of Security deposit after labour clearance

Release of Security Deposit of the work shall not be refunded till the
contractor produces a clearance certificate from the Labour Officer. As soon
as the work is virtually complete the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge.
The Engineer-in-Charge, on receipt of the said communication, shall write to
the Labour Officer to intimate if any complaint is pending against the
contractor in respect of the work. If no complaint is pending, on record till
after 3 months after completion of the work and/or no communication is
received from the Labour Officer to this effect till six months after the date of
completion, it will be deemed to have received the clearance certificate and the
Security Deposit will be released if otherwise due.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an
extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper
than %4 to 1(% horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung
or suspended from an overhead support or erected with stationary support
shall have a guard rail properly attached or bolted, braced and otherwise
secured at least 90 cm. (3ft.) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building orstructure.

Working platforms, gangways and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform or
the gangway or the stairway is more than 3.6 m (12ft.) above ground level or
floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of person or materials by

providing suitable fencing or railing whose minimum height shall be 90 cm.
(3ft.)

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9m. (30ft.) in length while the width between side rails in rung
ladder shall in no case be less than 29 cm. (11'2”) for ladder up to and
including 3 m. (10 ft.) in length. For longer ladders, this width should be
increased at least 2" for each additional 30 cm. (1 foot) of length. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed as to cause danger or inconvenience
to any person or the public. The contractor shall provide all necessary fencing
and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any
such suit; action or proceedings to any such person or which may, with the
consent of the contractor, be paid to compensate any claim by any such
person.

(a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth,
shall at all times be supplied with at least one ladder for each 30 m. (100
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ft.) in length or fraction thereof, Ladder shall extend from bottom of the
trench to at least 90 cm. (3ft.) above the surface of the ground. The side of
the trenches which are 1.5

m. (5ft.) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 m.
(5ft.) of the edges of the trench or half of the depth of the trench whichever
is more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.

Safety Measures for digging bore holes:-

(i) If the bore well is successful, it should be safely capped to avoid
caving and collapse of the bore well. The failed and the abandoned
ones should be completely refilled to avoid caving and collapse;

During drilling, Sign boards should be erected near the site with the
address of the drilling contractor and the Engineer in-charge of the
work;

Suitable fencing should be erected around the well during the drilling
and after the installation of the rig on the point of drilling, flags shall
be put 50m all around the point of drilling to avoid entry of people;

After drilling the borewell, a cement platform (0.50m x 0.50m x
1.20m) 0.60m above ground level and 0.60m below ground level
should be constructed around the well casing;

After the completion of the borewell, the contractor should cap the
borewell properly by welding steel plate, cover the borewell with
the drilled wet soil and fix thorny shrubs over the soil. This should
be done even while repairing the pump;

(vi)  After the borewell is drilled the entire site should be brought to the
ground level.

Demolition - Before any demolition work is commenced and also during the
progress of the work,

All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

No electric cable or apparatus which is liable to be a source of
danger or a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor,
roof or other part of the building shall be so overloaded with
debris or materials as to render itunsafe.

8. All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge should be kept available for the use of the person
employed on the site and maintained in a condition suitable for immediate
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use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned. The following safety equipment shall
invariably be provided:-

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective

goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to the eyes, shall be
provided with protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eye shields.

Stone breaker shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are
in active use, the contractors shall ensure that the manhole covers
are opened and ventilated at least for an hour before the workers
are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety
measure are adhered to:-

a) Entry for workers into the line shall not be allowed except
under supervision of the Senior Superintendent (Engg) / Junior
Engineer (Civil) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be
kept open for at least 2 to 3 hours before any man is allowed to
enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by
inserting wet lead acetate paper which changes colour in the
presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the
sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by
two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned off by suitable
means to avoid mishaps of any kind. Proper warning signs
should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

Seal and Signature of the Bidder




g) No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

h) The malba obtained on account of cleaning of blocked
manholes and sewer lines should be immediately removed to
avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Engineer-in-Charge shall decide the time up to which a worker
may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use
in emergency.

k) Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for, portable air blowers are
recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non
sparking gas engines also could be used but they should be
placed at least 2 metres away from the opening and on the
leeward side protected from wind so that they will not be a
source of friction on any inflammable gas that might be
present.

1) The workers engaged for cleaning the manholes/sewers should
be properly trained before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking
shoes bump helmets and gloves non sparking tools safety lights
and gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or
rung carefully before putting his full weight on it to guard
against insecure fastening due to corrosion of the rung fixed to
manhole well.

o) If a man has received a physical injury, he should be brought
out of the sewer immediately and adequate medical aid should
be provided to him.

p) The extent to which these precautions are to be taken depend
on individual situation but the decision of the Engineer-in-
Charge regarding the steps to be taken in this regard in an
individual case will be final.

The Contractor shall not employ men and women below the age of
18 years on the work of painting with products containing lead in
any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken:-
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(@) No paint containing lead or lead products shall be used except
in the form of paste or ready-made paint.

(b) Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having lead
paint is dry rubbed and scrapped.

(c) Overalls shall be supplied by the contractors to the workmen
and adequate facilities shall be provided to enable the working
painters to wash during and on the cessation of work.

(vil)  Workmen executing work on scaffolds or other structures above
specified height shall be provided with full body harness and fall
arresters.

An additional clause (viii)(i) of Central Institute of Technology Kokrajhar
Code (vi) the Contractor shall not employ women and men below the age of
18 on the work of painting with product containing lead in any form, wherever
men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use :

a. White lead, sulphate of lead or product containing these pigment, shall
not be used in painting operation except in the form of pastes or paint
ready for use.

. Measures shall be taken, wherever required in order to prevent danger
arising from the application of apaint in the form of spray.

When the work is done near any place where there is risk of drowning, all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision, should be made for prompt first aid treatment of all injuries likely to
be obtained during the course of thework.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-

a. (@) These shall be of good mechanical construction, sound
materials and adequate strength and free from patent defects and
shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a
means of suspension shall be of durable quality and adequate
strength, and free from patent defects.

. Every crane driver or hoisting appliance operator, shall be properly
qualified and no person under the age of 21 years should be in charge of
any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be
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plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and
the condition under which it is applicable shall be clearly indicated. No
part of any machine or any gear referred to above in this paragraph shall
be loaded beyond the safe working load except for the purpose of
testing.

. In case of departmental machines, the safe working load shall be
notified by the Electrical Engineer-in- Charge. As regards contractor’s
machines the contractors shall notify the safe working load of the
machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the Electrical
Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The
worker should not wear any rings, watches and carry keys or other materials
which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection
by the Labour Officer or Engineer-in-Charge of the department or their
representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in
the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARANGEMENTS FOR WORKERS
EMPLOYED BY CIT KOKRAJHAR OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of CIT
Kokrajhar in which twenty or more workers are ordinarily employed or are
proposed to be employed in any day during the period during which the contract
work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily
employed in connection with construction work on any day during the period
during which the contract work is in progress.

FIRST-AID FACILITIES

At every work place, there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not
less than one box for 150 contract labour or part thereof ordinarily
employed.

The first-aid box shall be distinctly marked with a red cross on white
back ground and shall contain the following equipment:-

(@) For work places in which the number of contract labour employed
does not exceed 50 —
Each first-aid box shall contain the following equipment:-

1. 6 small sterilised dressings.
3 medium size sterilised dressings.

3 large size sterilised dressings.

2
3
4. 3 large sterilised burn dressings.
5

1 (30 ml.) bottle containing a two per cent alcoholic solution of
iodine.

1 (30 ml.) bottle containing Sal volatile having the dose and
mode of administration indicated on the label.

1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General,
Factory Advice Service and Labour Institutes, Government of
India.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
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12.  Ointment forburns.

13. A bottle of suitable surgical antiseptic solution.
For work places in which the number of

contract labour exceed 50 - Each first-

aid box shall contain the following
equipment:-

1. 12 small sterilised dressings.

2. 6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.
6 (15 gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing a two per cent alcoholic solution
iodine.

1 (60 ml.) bottle containing Sal volatile having the dose and
mode of administration indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General
Factory Advice Service and Labour Institutes /Government of
India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14.  Ointment forburns.
15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who
shall always be readily available during the working hours of the work
place.

A person in charge of the First-aid box shall be a person trained in First-
aid treatment in the work places where the number of contract labour
employed is 150 or more.

In work places where the number of contract labour employed is 500 or
more and hospital facilities are not available within easy distance from the
works. First-aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all
hours when the workers are at work.
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(viiiy Where work places are situated in places which are not towns or cities, a

suitable motor transport shall be kept readily available to carry injured
person or person suddenly taken ill to the nearest hospital.

4. DRINKING WATER

(i)

(iv)

In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for
drinking.

Where drinking water is obtained from an intermittent public water supply,
each work place shall be provided with storage where such drinking water
shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet
from any latrine drain or other source of pollution. Where water has to be
drawn from an existing well which is within such proximity of latrine,
drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust
and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be
kept locked and opened only for cleaning or inspection which shall be
done at least once a month.

WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of
male and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean
and hygienic condition.

LATRINES AND URINALS

(i)

(ii)

(ii)

Latrines shall be provided in every work place on the following scale
namely:-

(@) Where female are employed, there shall be at least one latrine for every
25 females.

(b) Where males are employed, there shall be at least one latrine for every
25 males.

Provided that, where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the
case may be up to the first 100, and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure
privacy, and shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry
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or some suitable heat-resisting nonabsorbent materials and shall be
cement washed inside and outside at least once a year, Latrines shall not
be of a standard lower than borehole system.

(a) Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language
understood by the majority of the workers “For Men only” or “For
Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the
case may be.

There shall be at least one urinal for male workers up to 50 and one for
female workers up to 50 employed at a time, provided that where the
number of male or female workmen, as the case may be exceeds 500, it
shall be sufficient if there is one urinal for every 50 males or females up to
the first 50 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage
system shall comply with the requirements of the Public Health
Authorities.

(vi) Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

(vii) Disposal of excreta: Unless otherwise arranged for by the local sanitary
authority, arrangements for proper disposal of excreta by incineration at the
work place shall be made by means of a suitable incinerator. Alternately
excreta may be disposed of by putting a layer of night soil at the bottom
of a pucca tank prepared for the purpose and covering it with a 15 cm.
layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to
him by the Engineer-in-Charge to effect proper disposal of night soil and
other conservancy work in respect of the contractor’s workmen or
employees on the site. The contractor shall be responsible for payment of
any charges which may be levied by Municipal or Cantonment Authority
for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women
labour. The height of each shelter shall not be less than 3 metres (10 ft.) from the
floor level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sqm. (6 sqft.) per head.
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Provided that the Engineer-in-Charge may permit subject to his satisfaction, a
portion of the building under construction or other alternative accommodation
to be used for the purpose.

8. CRECHES

(i)

At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for
the use of their children under the age of six years. One room shall be used
as a play room for the children and the other as their bedroom. The rooms
shall be constructed with specifications as per clause 19H (ii) a, b & c.

The rooms shall be provided with suitable and sufficient openings for light
and ventilation. There shall be adequate provision of sweepers to keep the
places clean.

The contractor shall supply adequate number of toys and games in the play
room and sufficient number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the
créeche when the number of women workers does not exceed 50 and two
when the number of women workers exceed 50.

The use of the rooms earmarked as créches shall be restricted to children,
their attendants and mothers of the children.

CANTEENS

(i)

(ix)

In every work place where the work regarding the employment of contract
labour is likely to continue for six months and where in contract labour
numbering one hundred or more are ordinarily employed, an adequate
canteen shall be provided by the contractor for the use of such contract
labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry
and washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has
access to it.

The floor shall be made of smooth and impervious materials and inside
walls shall be lime-washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every
four months.

The premises of the canteen shall be maintained in a clean and sanitary
condition.

Waste water shall be carried away in suitable covered drains and shall not
be allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of
garbage.

The dining hall shall accommodate at a time 30 per cent of the contract
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labour working at a time.

The floor area of the dining hall, excluding the area occupied by the
service counter and any furniture except tables and chairs shall not be less
than one sq m (10 sq ft) per diner to be accommodated as prescribed in
sub-Rule 9.

(a) A portion of the dining hall and service counter shall be partitioned
off and reserved for women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure
privacy.

Sufficient tables stools, chair or benches shall be available for the number
of diners to be accommodated as prescribed in sub-Rule 9.

(@ 1. There shall be provided and maintained sufficient utensils
crockery, furniture and any other equipment necessary for the
efficient running of the canteen.

The furniture utensils and other equipment shall be maintained in
a clean and hygienic condition.

Suitable clean clothes for the employees serving in the canteen
shall be provided and maintained.

A service counter, if provided, shall have top of smooth and
impervious material.

Suitable facilities including an adequate supply of hot water shall
be provided for the cleaning of utensils and equipment.

The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contractlabour.

The charges for food stuffs, beverages and any other items served in the
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously
displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen,
the following items shall not be taken into consideration as expenditure
namely:-

(@ Therent of land and building.

(b) The depreciation and maintenance charges for the building and
equipment provided for the canteen.

(c) The cost of purchase, repairs and replacement of equipment
including furniture, crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and
ventilation.

(¢) The interest and amounts spent on the provision and maintenance of
equipment provided forthe canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12
months by registered accountants and auditors.
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ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial
instructions given to him by the Engineer-in-Charge including the filling up of
any borrow pits which may have been dug by him.

COVID-19 SAFETY MEASURES

All required measures and precautions to be observed and ensured by the
contractor, as per latest guidelines issued by State/Central government.

The above rules shall be incorporated in the contracts and in notices inviting
tenders and shall form an integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue
directions - it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.
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CONTRACTORS’ LABOUR REGULATIONS

SHORT TITLE
These regulations may be called the CIT KOKRAJHAR Contractors’ Labour
Regulations.

DEFINITIONS

(i) Workman means any person employed by CIT Kokrajhar or its
contractor directly or indirectly through a subcontractor with or without
the knowledge of the CIT Kokrajhar to do any skilled, semiskilled or
unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but
does not include any person :-

(a) Who is employed mainly in a managerial or administrative capacity:
or

(b) Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mensem or exercises either by
the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature: or
Who is an out worker, that is to say, person to whom any article or
materials are given out by or on behalf of the principal employers to
be made up cleaned, washed, altered, ornamental finished, repaired
adopted or otherwise processed for sale for the purpose of the trade
or business of the principal employers and the process is to be
carried out either in the home of the out worker or in some other
premises, not being premises under the control and management of
the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

(1) Fair Wages means wages whether for time or piece work fixed and
notified under the provisions of the Minimum Wages Act from time to
time.

(iii) Contractors shall include every person who undertakes to produce a
given result other than a mere supply of goods or articles of manufacture
through contract labour or who supplies contract labour for any work and
includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages
Act.

Normally working hours of an adult employee should not exceed 9 hours
a day. The working day shall be so arranged that inclusive of interval for
rest, if any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day
or for more than 48 hours in any week, he shall be paid over time for the
extra hours put in by him at double the ordinary rate of wages.
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(iii) (a) Every worker shall be given a weekly holiday normally on a
Sunday, in accordance with the provisions of the Minimum Wages
(Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or
not.

Where the minimum wages prescribed by the Central/State
Government under the Minimum Wages Act are not inclusive of the
wages for the weekly day of rest, the worker shall be entitled to rest
day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of
not less than 6 days.

Where a contractor is permitted by the Engineer-in-Charge to allow
a worker to work on a normal weekly holiday, he shall grant a
substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay
wages to such worker for the work performed on the normal weekly
holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible
condition in conspicuous places on the work, notices in English and in the local Indian
languages spoken by the majority of the workers giving the minimum rates of wages
fixed under Minimum Wages Act, the actual wages being paid, the hours of work for

which such wage are earned, wages periods, dates of payments of wages and other
relevant information as per Appendix ‘III’.

5. PAYMENT OF WAGES

(1)  The contractor shall fix wage periods in respect of which wages shall be
payable.

(1) No wage period shall exceed one month.
The wages of every person employed as contract labour in an establishment or
by a contractor where less than one thousand such persons are employed shall
be paid before the expiry of seventh day and in other cases before the expiry of
tenth day after the last day of the wage period in respect of which the wages are
payable.
Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the second
working day from the date on which his employment is terminated.
All payment of wages shall be made on a working day at the work premises and
during the working time and on a date notified in advance and in case the work
is completed before the expiry of the wage period, final payment shall be made
within 48 hours of the last working day.

(vi) Wages due to every worker shall be paid to him direct by contractor through
Bank or ECS or online transfer to his bank account.

(vii) All wages shall be paid through Bank or ECS or online transfer.
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(viii) Wages shall be paid without any deductions of any kind except those specified

(ix)

(x)

by the Central Government by general or special order in this behalf or
permissible under the Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor
to the Engineer-in-Charge under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages
through bank account of labour.

The contractor shall obtain from the Junior Engineer or any other authorised
representative of the Engineer- in-Charge as the case may be, a certificate under
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No has been
paid to the workman concerned through bank account of labour on

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)  The wages of a worker shall be paid to him without any deduction of any
kind except the following:-

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which
he was absent.
Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody or for loss of money or any other
deduction which he is required to account, where such damage or
loss is directly attributable to his neglect or default.
Deduction for recovery of advances or for adjustment of
overpayment of wages, advances granted shall be entered in a
register.

(e) Any other deduction which the Central Government may from time
to time allow.

(i1)) No fines should be imposed on any worker save in respect of such acts
and omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note: An approved list of Acts and Omissions for which fines can be
imposed is enclosed at Appendix-X

(i11) No fine shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in a rupee of
the total wages, payable to him in respect of that wage period.
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v)

(vi)

No fine imposed on any worker shall be recovered from him by
instalment, or after the expiry of sixty days from the date on which it was
imposed.

Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

LABOUR RECORDS

(i)

(if)

(vi)
(vii)

The contractor shall maintain a Register of persons employed on work

on contract in Form XIII of the CL (R&A) Central Rules 1971

(Appendix IV)

The contractor shall maintain a Muster Roll register in respect of all

workmen employed by him on the work under Contract in Form XVI of

the CL (R&A) Rules 1971 (Appendix V).

The contractor shall maintain a Wage Register in respect of all workmen

employed by him on the work under contract in Form XVII of the CL

(R&A) Rules 1971 (Appendix VI).

Register of accident - The contractor shall maintain a register of

accidents in such form as may be convenient at the work place but the

same shall include the following particulars:-

(a) Full particulars of the labourers who met with accident.

(b) Rate of Wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident.

(g) Date and time when admitted in Hospital,

(h) Date of discharge from the Hospital.

(1)  Period of treatment and result of treatment.

(j)  Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

(k) Claim required to be paid under Workmen’s Compensation Act.

()  Date of payment of compensation.

(m) Amount paid with details of the person to whom the same was paid.

(n)  Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the

CL (R&A) Rules 1971 (Appendix-XI)

The contractor shall display in a good condition and in a conspicuous

place of work the Approved list of acts and omissions for which fines

can be imposed (Appendix-X)

The contractor shall maintain a Register of deductions for damage or

loss in Form XX of the CL (R&A) Rules 1971 (Appendix-XII)

The contractor shall maintain a Register of Advances in Form XXIII of

the CL (R&A) Rules 1971 (Appendix-XIII)

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of

the CL (R&A) Rules 1971 (Appendix-XIV)

Seal and Signature of the Bidder




ATTENDANCE CARD-CUM-WAGE SLIP

(i) The contractor shall issue an Attendance card-cum-wage slip to each
workman employed by him in the specimen form at (Appendix-VII)

(1)) The card shall be valid for each wage period.

(i11)) The contractor shall mark the attendance of each workman on the card
twice each day, once at the commencement of the day and again after the
rest interval, before he actually starts work.

(iv) The card shall remain in possession of the worker during the wage period
under reference.

(v) The contractor shall complete the wage slip portion on the reverse of the
card at least a day prior to the disbursement of wages in respect of the
wage period under reference.

The contractor shall obtain the signature or thumb impression of the
worker on the wage slip at the time of disbursement of wages and retain
the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL
(R&A) Central Rules 1971 to each worker within three days of the employment
of the worker (Appendix-VIII).

SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall

issue to the workman whose services have been terminated, a Service
certificate in Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be
preserved in original for a period of three years from the date of last entries
made in them and shall be made available for inspection by the Engineer-in-
Charge or Labour Officer or any other officers authorised by the Ministry of
Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR
ENQUIRY

The Labour Officer or any person authorised by Central Government on their
behalf shall have power to make enquires with a view to ascertaining and
enforcing due and proper observance of Fair Wage Clauses and the Provisions
of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a
report of result of his investigation or enquiry to the Engineer-in-Charge
concerned indicating the extent, if any, to which the default has been committed
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with a note that necessary deductions from the contractor’s bill be made and the

wages and other dues be paid to the labourers concerned. In case an appeal is

made by the contractor under Clause 13 of these regulations, actual payment to

labourers will be made by the Engineer-in-Charge after the Appointing

Authority has given his decision on such appeal.

(1) The Engineer-in-Charge shall arrange payments to the labour concerned
within 45 days from the receipt of the report form the Labour Officer or
the Appointing Authority as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour
Officer or other person so authorised may appeal against such decision to the
Engineer-in-Charge concerned within 30 days from the date of decision, but
subject to such appeal, the decision of the officer shall be final and binding upon
the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH

LAWYER

(i) A workman shall be entitled to be represented in any investigation or
enquiry under these regulations by:-

(a) An officer of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union
referred to in clause (a) is affiliated.

(c) Where the employer is not a member of any registered trade union,
by an officer of a registered trade union, connected with the industry
in which the worker is employed or by any other workman
employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or

enquiry under these regulations by:-

(a) An officer of an association of employers of which he is a member.

(b) An officer of a federation of associations of employers to which
association referred to in clause (a) is affiliated.

(c) Where the employers is not a member of any association of
employers, by an officer of association of employer connected with
the industry in which the employer is engaged or by any other
employer, engaged in the industry in which the employer is
engaged.

(ii1)) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any
of his workers or to his agent at a convenient time and place after due notice is
received or to the Labour Officer or any other person, authorised by the Central
Government on his behalf.
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SUBMISSIONS OF RETURNS
The contractor shall submit periodical returns as may be specified from time to
time.

AMENDMENTS

The Central Government/CIT Kokrajhar may from time to time add to or amend
the regulations and on any question as to the application/Interpretation or effect
of those regulations the decision of the Appointing Authority/Engineer-in-
Charge concerned shall be final.
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UMY / Appendix T’
Tgfa UgfaeT &7 IoRe (S& B Ul BT TS 2%-7)

REGISTER OF MATERNITY BENEFITS (Clause 19F)

SHER BT A 3R T

Name and address of the contractor

Details of the employee

fOar/ afdsram | e &1

g Wy [BRIESKH TATaRT P Gl
Father’s/husband’s | Nature of 3ah ARICII

Name of the | name employment | Period of Date of which notice

employee actual of confinement

employment given

1 4 5

i e ugfa g2t TR™ g3 SR JHTw 53
Date on which maternity leave commenced and ended
Ugd / THuTd U4 $I G H U Bt R
d g In case of delivery In case of miscarriage
Date of delivery | URTH §% A B8 TR™ 8% AT 8%
/ miscarriage Commenced Ended Commenced Ended
6 7 8 9 10

HHARY PI Had Fgl da

Leave pay paid to the employee

| |
Ud DI G]MH T &1 g=M A
In case of delivery In case of miscarriage oot
JSI A DI R | Yad IHH Bl A DI R | Yad IHH
Rate of leave Amount paid Rate of leave Amount paid
pay pay
11 12 13 14 15

Remarks
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URTRIT / Appendix ‘I’
FT MNP TR FIHAHAR THH A SHeR! & 4D B 33 ugfa
ygfaeT & IR A IR ST AT UREY
SPECIMEN FORM OF THE REGISTER, REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR
IN CENTRAL INSTITUTE OF TECHNOLOGY KOKRAJHAR WORKS.

SHER BT AH 3R T

Name and address of the contractor

B BT A SR fRufa

Name and location of the work

Tl BT T 3R I Ufd BT 1

Name of the woman and her husband’s name.

Uc dMH

Designation.

frgfe &t ol

Date of appointment.

AT SR auf ufgd a8 v e 39 fged fasar man

Date and months and years in which she was employed.

A9 / Yeeged b o1 &) dIkw, afe g &1

Date of discharge/dismissal, if any.

T4 YRUT & FTad YHT0T UF U] fohd 9 B i@

Date of production of certificates in respect of pregnancy.

I8 IR ForTe T UATrRId URid & aR & Soe St @

Date on which the woman informs about the expected delivery.

Ta / THUT / g 8 Pt dika

Date of delivery/miscarriage/death.

Ugg / THUTd el UH0 U fU oM ot dia

Date of production of certificate in respect of delivery/miscarriage.

TR Td ¥ qd Ted T / G Ugfael St I6H SR It a1

. Date with the amount of maternity/death benefit paid in advance of expected delivery.

T TfaeT & UYTdad! Ser &1 IBH 3R 39®! i

. Date with amount of subsequent payment of maternity benefit.

Tl & G & d1G ISP Ufd TG DT a3 UTed B & oIl 39 Tt gRT A
e BT A

. Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.
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e Tfgen &1 Jg 81 At ¢ dl SUD! G 1 a1, I Afad &1 -, e ugfa
TfAYT Bt I e B T, Yard o aivd 3R 7

13. If the woman dies, the date of her death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment.

ISR B UfafPal Bl SHTYTHIIIT PR §U ShaR & GHTER

14. Signature of the contractor authenticating entries in the register.

fAYere IMMFIR & IUTnT & forg feoft wamy

15. Remarks column for the use of Inspecting Officer.
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URTRIT / Appendix III’
g as
LABOUR BOARD
B & AH

Name of work

oI TMeifes TRIT BIBIR & 44 SAUBRY &1 a4

Name of CIT Kokrajhar Labour Officer

FHET MENNS TRIT HIHIAR P 4 ISR BT Ul

Address of CIT Kokrajhar Labour Officer

oA e | fequoft

Actual Wage Number Remarks

Minimum paid present

Wage fixed

TR Gat

Weekly holiday

TSGR} Bl 3faef

Wage Period
Holgs! & YT &1 R

Date of payment of wages

PHTH & G

Working hours
3R T TATR
Rest interval
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g /
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(Mo 09% / Reverse)

o 19/Form-XIX

(@ s 7e(2)(w) &)
[See rule 78 (2)(b)]

qogd! wrd
Wages Slip

BB B A o o
Name and address of contractor
WAGY W NH v 9ua fOen /affy w5 am
Name and Father's/Husband's name of workman
B @ WY My WA W A
Nature and location of work
e/ u HrE o e
For the Week/Fortnight/Month ending.
1. O™ 189 o
No, ol days worked ..
Y 1 o B Yl @ we (@e e gorgd o an @)
No. of units warked in case of piece rate workers
afE o ot wv/drE W
Rate of dailly wagoes/piece rate
WY qugY ) e
Amount of overtime wages
2 @1 A A @
Gross wages payable
axjferyl, ufy avd o
Deducton, it any
3 1§ qOgY W g o

Net amount of wages paid

ARG AT IEE WA & waner
Inttiaks of the contractor or his representative

Seal and Signature of the Bidder
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B4 14 / Form-XIV
(e Pras 78 2w)
[See rule 76]

VTR BTE
Employment Card

CHEIY W AT O OaT
Name and SOAress Of CoMmIacION-«« s e s s e s et
wratEs & W T uar oad s s e wmr
Name and address of establishment under which CONract IS CAMIEH Ofi-—---==ssesnessssnnsnmons
WA = A 9
Name of work and Iocation of work-«--s=sseeeeeee.
qen vaer & S @
Name and address of Principal Employer-———-— e
1 WA W AT
Name of the WOrKman---—-— - eesrsmssscs
ST Y Hagd @ <haves # we deEn
SI. No. in the register of workman employed-----—weeeeeee.
PR /9% HT AN
Nature of employment/designation-—-—--.c.
Hurgel H a9
(w72 @ a¥ ¥ yve @ afta w@fta)
Wage rate (with particulars of unit in case of piece work)
Hotgel & wale
Wage peviod-— e
TSI @ S
Tenure of employmernt -
feagof)

IPETN B SRS

Signature of contractor

Seal and Signature of the Bidder
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URMRIT / Appendix <X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

T STl aUT Yl &1 gt forads fod A ford off Iehd §

ST U= TRIT HIFRIZR
SR e faFaA & FaH 7 (v &
TR BT YA W ST T R
HIST 1 | 313t UhR T UefRid fhar
ST

In accordance with rule 7(v) of the CIT
Kokrajhar Contractor’s Labour
Regulations to be displayed prominently
at the site of work both in English and
local language

ST R 3(hal AT 31 ob Y firei R
33T AT S o |

. Wilful insubordination or
disobedience, whether alone or in
combination with other.

oI Ui TR HIHIAR &
i a1 grfa & Sifaled, &l &
Tra 7 TR YRaTaTol, SSHM BT

. Theft fraud or dishonest in
connection with the contractors
beside a business or property of CIT
Kokrajhar.

%{_im 3 TR IR =T T
|

. Taking or giving bribes or any illegal
gratification.

A R g 3|

. Habitual late attendance.

IRTE Ui a1, SUGal a1 S&im Al
IHH AR |

. Drunkenness fighting, riotous or
disorderly or indifferent behaviour.

A arRarg|

. Habitual negligence.

I B0 & 3MY-UTE siisl-RRe gl
%ﬁ&m qohe- aTelt a1 3= U 3!
|

Smoking near or around the area
where combustible or other materials
are locked.

e SRS |

. Habitual indiscipline.

AT BT T AT e TRINTIh TR
PIBRIR UT ShaR I FHfd bl &l
g M|

. Causing damage to work in the
progress or to property of CIT
Kokrajhar.

SR

10. Sleeping on duty.

HTHARY AT BT bl R BT

11. Malingering or slowing down work.

1Y, 311, U1 o A1 3M1f¢ & §R § 7Teld

12. Giving of false information regarding

Seal and Signature of the Bidder
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name, age, father’s name, etc.

e GRT 8 T Hoigdl FTS &1
RSl

. Habitual loss of wage cards supplied
by the employers.

HIfcTeh D1 TG bt Tl BT
AP SUTRT I HTEARIA TR
ST aXIY ST

. Unauthorised use of employer’s
property of manufacturing or making
of unauthorised articles at the work
place.

HRIA BRI GIRT (HHI0T TUT SRETTT
T PRI HRITRY feamT o faum
WIPR 8! Hdl fordd Teed & fod
SHER B! a1 fHAT ST B |

. Bad workmanship in construction
and maintenance by skilled workers
which is not approved by the
Department and for which the
contractors are compelled to
undertake rectifications.

T RIpTad ST 3R/ I1 YTHS
IECRUESI

16. Making false complaints and/or
misleading statements.

TYTIT3H b URIR 1 iR lg STaR
AT

17. Engaging on trade within the
premises of the establishments.

HHATRG! BT UHd ATUR B
BT

18. Any unauthorised divulgence of
business affairs of the employees.

TYTIAT & URIR & HiaR fodt TR &1
¢ Thal BT U1 I ol YR HRA]
wagﬁ?mmm 3MfepR = faa
T

19. Collection or canvassing for the
collection of any money within the
premises of an establishment unless
authorised by the employers.

ATAID! ! Jd STAT & [T URIR &
HiaR 93 g |

20. Collection or canvassing for the
collection of any money within the
premises of an establishment unless
authorised by the employers.

TRR & HicR 1 90 & SR fpat

SR T HHAR D1 ST AT YT TT
|

21. Threatening or intimidating any
workman or employer during the
working hours within the premises.

Seal and Signature of the Bidder
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Appendix - XV
PROFORMA FOR INDENTURE FOR SECURED ADVANCES

(For use in cases in which the contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work in a
given time)

THIS INDENTURE made the

BETWEEN (hereinafter called the Contractor which
expression shall where the context so admits or implies be deemed to include his
executors administrators and assigns) of the one part and the OWNER OF INDIA
(hereinafter called the Owner which expression shall where the context so admits or
implies be deemed to include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated (hereinafter called the said
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to
the Owner that he may be allowed advances on the security of materials absolutely
belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken to
execute at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges) AND WHEREAS the Owner t has agreed to advance to the
Contractor the sum of Rupees on the security
of materials the quantities and other particulars of which are detailed in Accounts of
Secured Advances attached to the Running Account Bill for the said works signed by
the Contractor on and the Owner has reserved to
himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the
execution of these presents paid to the Contractor by the Owner (the receipt whereof
the Contractor doth hereby acknowledge) and of such further advances (if any) as may
be made to him as aforesaid the Contractor doth hereby covenant and agree with the
Owner and declare as follows: -

(1) That the said sum of Rupees

advanced by the Owner to the Contractor as aforesaid and all or any further sum or
sums advanced as aforesaid shall be employed by the Contractor in or towards
expediting the execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have
been offered to and accepted by the Owner as security are absolutely the Contractor’s
own property and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnifies the Owner against all claims to any materials in
respect of which an advance has been made to him as aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the directions
of the Divisional Officer Division (hereinafter called the
Divisional Officer) and in the term of the said agreement.

Seal and Signature of the Bidder




(4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor’s custody and on his own
responsibility and shall at all times be open to inspection by the Department Officer or
any officer authorised by him. In the event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree than
is due to reasonable use and wear thereof the Contractor will forthwith replace the
same with other materials of like quality or repair and make good the same as required
by the Department Officer.

(5) That the said materials shall not on any account be removed from the site of the
said works except with the written permission of the Department Officer or an officer
authorised by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives
payment from the Owner of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the occasion of
each such payment the Owner will be at liberty to make a recovery from the
Contractor’s bill for such payment by deducting there from the value of the said
materials then actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances made
under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
to the Owner shall immediately on the happening of such default be repayable by the
Contractor to the Owner together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of
repayment and with all costs charges, damages and expenses incurred by the Owner in
or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the Contractor and the Contractor hereby covenants and agrees with
the Owner to repay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
Owner of the said sum of Rupees

further sum or sums advanced as aforesaid and all costs charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the powers contained therein if and whenever the covenant for payment
and repayment herein before contained shall become enforceable and the money
owing shall not be paid in accordance therewith the Owner may at any time thereafter
adopt all or any of the following courses as he may deem best :-

(a) Size and utilize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the Contractor with the actual cost of
effecting such completion and the amount due in respect of advances under these
presents and crediting the Contractor with the value of work done as if he had carried

Seal and Signature of the Bidder




it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the Contractor he is to pay same to the Owner on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or payable
to the Owner under these presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid
interest on the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or effect of these presents the
settlement of which has not been herein before expressly provided for the same shall
be finally resolved as per provisions of clause 4.8 of the contract.

In witness whereof the said
order and under the direction of the Owner have hereunto set their respective hands
the day and year first above written.

Signed, sealed and delivered by
presence of

Signature

Witness Name

Address

Signed by

by the order and direction of the Owner in the presence of
Signature

Witness Name

Address

Seal and Signature of the Bidder




APPENDIX - XVI

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING
EXTENSION OF TIME

Name of contractor

Name of work as given in the agreement

Agreement no

Estimated amount put tender CON 297 Page 27

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time if has been given by authority in Schedule 'F'
previously

© N oA ODN -~

letter no. and date Extension granted
Months

(a) 1st extension

(b)2nd extension

(c) 3rd extension
(d)4th extension
(e) Total extension previously given

9.  Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.  Period for which extension if applied for

11.  Hindrances on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last (for causes
under clause 5.2/ and 5.3).

Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-
charge and Sub Divisional Officer

Signature of Contractor

Seal and Signature of the Bidder




APPENDIX - XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR

To
The Registrar

Central Institute of Technology Kokrajhar,
Dear Sir/Madam,

In terms of clause 25 of the agreement, particulars of which are given below, I/we
hereby give notice to you to appoint an arbitrator for settlement of disputes mentioned
below:

Name ofapplicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.

Full address of the applicant

Name of the work and contract number in which arbitration sought

Name of the Division which entered into contract

Contract amount in the work

Date of contract

Date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed)

Total number of claims made

Total amount claimed

Date of intimation of final bill (if work is completed)

Date of payment of final bill (if work is completed)

Amount of final bill (if work is completed)

Date of appeal to you

Date of receipt of your decision.

© 0o N wWDN -~

_
= O

[ T G U G §
N o ok oD

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge.
I/We enclose following documents.

We have exhausted provision of DRC as per clause 25 of this agreement.
Statement of claims with amount of claims. 3.

1
2
4.
5

Yours faithfully,

(Signatures)
Copy in duplicate to: The Chief Project Engineer, CIT Kokrajhar.

Seal and Signature of the Bidder




APPENDIX - XVIII
Form of Earnest Money Deposit
Bank Guarantee Bond

WHEREAS, contractor (Name of contractor) (hereinafter called "the
contractor") has submitted his tender dated (date) for the construction of
(name of work) (hereinafter called "the Tender")

KNOW ALL PEOPLE by these presents that we

bank) having our registered office at (hereinafter called "the

Bank") are bound unto (Name and division of

Executive Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs.
(Rs. in words which

payment well and truly to be made to the said Engineer-in- Charge the Bank binds

itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this
THE CONDITIONS ofthis obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period
of validity of tender (including extended validity of tender) specified in the
Form of Tender;

(@) If the contractor having been notified of the acceptance of his tender by
the Engineer-in-Charge:

(b) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to contractor, if required;

(c) fails or refuses to furnish the Performance Guarantee, in accordance with the
provisions of tender document and Instructions tocontractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part
thereof upon receipt of his first written demand, without the Engineer-in-Charge
having to substantiates his demand, provided that in his demand the Engineer-in-
Charge will note that the amount claimed by his is due to him owing to the occurrence
of one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ..... after the deadline
for submission of tender

as such deadline is stated in the Instructions to contractor or as it may be extended by
the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby waived.
Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

Signature of the Bank
Seal

(Signature, Name and Address)
*Date to be worked out on the basis of validity period of 6 months from last date of
receipt of tender

** (Applicable only if mentioned in NIT)**

Seal and Signature of the Bidder




APPENDIX - XIX
Form of Performance Security (Guarantee)
Bank Guarantee Bond — Format - I

In consideration of the President of India (hereinafter called "The Government")

having offered to accept the terms and conditions of the proposed agreement

between Ceerterieereeniieeneesseeneeenee ... (hereinafter

called i Contractor(s)") for the

(hereinafter called "the said

agreement") having agreed to production of an irrevocable Bank Guarantee for Rs.

(Rupees only) as a security/guarantee

from the contractor(s) for compliance of his obligations in accordance with the terms
and conditions in the said agreement.

(hereinafter referred to as "the Bank") hereby
Government an amount not exceeding Rs.
Only) on demand by the
Government.

(indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this guarantee without any
demure, merely on a demand from the Government stating that the amount claimed as
required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the bank shall be conclusive as regards the amount due
and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any
suit or proceeding pending before any court or Tribunal relating thereto, our liability
under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

(indicate the name of the Bank) further agree that
the guarantee herein contained shall remain in full force and effect during the period
that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Government under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in- Charge on behalf of the Government certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

(indicate the name of the Bank) further agree with
the Government that the Government shall have the fullest liberty without our consent
and without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or
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extension being granted to the said Contractor(s) or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the
said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

(indicate the name of the Bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Government in
writing.

8. This guarantee shall be valid up to unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs. (Rupees

) and unless a claim in writing is lodged with us within six months of
the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the (indicate
the name of the Bank)
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APPENDIX - XX
Form of Performance Security (Guarantee)
Bank Guarantee Bond - Format - 11

In consideration of the President of India (hereinafter called "The Government")

having offered to accept the terms and conditions of the proposed agreement

between eetteereeieeniieeneesneeneeenee ... (hereinafter

called i Contractor(s)") for the

(hereinafter called "the said

agreement") having agreed to production of an irrevocable Bank Guarantee for Rs.

(Rupees only) as a security/guarantee

from the contractor(s) for compliance of his obligations in accordance with the terms
and conditions in the said agreement.

(hereinafter referred to as "the Bank") hereby
Government an amount not exceeding Rs.
Only) on demand by the
Government.

(indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this guarantee without any
demure, merely on a demand from the Government stating that the amount claimed as
required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the bank shall be conclusive as regards the amount due
and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any
suit or proceeding pending before any court or Tribunal relating thereto, our liability
under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

(indicate the name of the Bank) further agree that
the guarantee herein contained shall remain in full force and effect during the period
that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Government under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in- Charge on behalf of the Government certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

(indicate the name of the Bank) further agree with
the Government that the Government shall have the fullest liberty without our consent
and without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or
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extension being granted to the said Contractor(s) or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the
said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

(indicate the name of the Bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Government in
writing.

8. This guarantee shall be valid up to unless extended on

demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs.

.................... ).

Dated the (indicate
the name of the Bank)

Seal and Signature of the Bidder




APPENDIX - XXI
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS

Name of Work Name of Contractor
Contract Agreement NO. and Date .......oiuiiniiittit it ittt et e e eteeieesaeebeesereeneas R/ABIINO. .ot
SL. Item Quantities as Frequency as per | No. of tests | Up to date No. of tests No. of tests Remarks
No. per Agreement | specification required quantity required actually done

1 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Assistant Engineer/Junior Engineer

Signature of Contractor Signature of Engineer-in-Charge




APPENDIX - XXII

e wem &1 I@wifa= / Sketch of Cement Godown
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Fig. 1.1 : Typical Arrangement in Cement Godown
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PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)

SCHEDULE ‘A’
Schedule of quantities (Bill of Quantities)

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor:
S. | Description of item | Quantity | Rates in figures & words at
No. which the material will be
charged to the contractor
1 4

SCHEDULE ‘C’

Tools and plants to be hired to the contractor:
S. No. Description Hire charges per day | Place of issue
1 2 3 4

SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of contract.

Name of work:

Estimated cost of work:

1) Earnest money: (to be returned
after receiving performance guarantee)

i1) Performance Guarantee : 5% of tendered value.
111) Security Deposit : 5% of tendered value.

Or
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5% of tendered value plus 50% of PG for contracts
involving maintenance of the building and services/
other work after construction of same building and
services/ other work.

SCHEDULE ‘F’

GENERAL RULES :  Officer inviting tender
& DIRECTIONS

Maximum percentage for quantity of items of work to be executed beyond which rates
are to be determined in accordance with Clauses 12.2 & 12.3. See below

Definitions:
2(v)  Engineer-in-Charge
2(viii)) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits.

2(xi) Standard Schedule of Rates
2(xi1) Department

9(11) Standard CPWD contract Form GCC 2019,
CPWD Form 7/ 8 as modified & corrected upto

Clause 1

() Time allowed for submission of Performance Guarantee, programme chart
(Time and progress )and applicable labour licenses, registration with EPFO,
ESIC and BOCW welfare board or proof of applying there
of from the date of issue of letter of acceptance

(i) Maximum allowable extension with late fee @ 0.1% per day of Performance
Guarantee amount beyond the period provided in
(i) Above

(1 to 15 days to be filled by NIT approving authority)
Clause 2

Authority for fixing compensation under clause 2.
Clause 2A

Whether Clause 2A shall be applicable Yes/ No
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Clause 5

Number of days from the date of issue of letter of acceptance for reckoning
date of start Mile stone(s) as per table given below:-

SI No. |Description of Milestone [Time Allowed in days (from [ Amount to be with-held in
(Physical) date of start) case of non achievement of
milestone

1.
2.
3

4.
Time allowed for execution of work.

Authority to decide:
()  Extension of time (Engineer in Charge or Engineer in Charge
of Major Component in case of Composite Contracts, as the case may be)

(i)  Rescheduling of mile stone (Superintending
Engineer/PM/CPM in Charge or Superintending Engineer in Charge of Major
Component in case of Composite Contracts, as the case may be)

(iii) ~ Shifting of date of start in case of delay in handing over of site
(Superintending Engineer/ PM/CPM in Charge or Superintending Engineer/
PM/CPM in Charge of Major Component in case of Composite Contracts, as
the case may be)

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing
over reckoned from date
of issue of letter of intent.

Portion without any hindrance

Portions with encumbrances

Portions dependent on work of
other agencies

Clause 7

Gross work to be done together with net payment /
adjustment of advances for material collected, if any,
since the last such payment for being

eligible to interim payment

Clause 7A
Whether clause 7A shall be applicable
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Clause 8A

Authority to decide compensation on account if contractor fails to
submit completion plans

Clause 10A

List of testing equipment to be provided by the contractor at site lab.

Clause 10B(ii)
Whether Clause 10 B (ii) shall be applicable

Clause 10C

Component of labour expressed as percent of value of work: =

Clause 10CA Applicable/ Not Applicable

Authority to issue base price of materials

S.N. Materials  [Nearest Materials (other than Base Price and its

Covered cement®, reinforcement bars, the  |corresponding period of all
under this  [structural steel and POL) for which [the Materials covered under
clause: All India Wholesale Price Index to |clause 10 CA*

be followed:

* includes Cement component used in RMC brought at site from outside approved
RMC plants, if any.

** Base price and its corresponding period of all the materials covered under clause 10
CA is to be mentioned at the time of approval of NIT. In case of recall of tenders, the
base price may be modified by adopting latest base price and its corresponding period.

Clause 10CC Applicable/ Not Applicable

Clause 10 CC to be applicable in contracts with stipulated period
of completion exceeding the period shown in next column months

Schedule of component of other Materials, Labour etc. for price escalation.
Component of civil (except materials covered
under clause 10CA)/Electrical construction

value of work. - Component of Labour -
expressed as percent of total value of work.
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Note : Xm % should be equal to (100) - (materials
covered under clause 10CA i.e. Cement, Steel, POL and other material specified in
clause 10CA + Component of Labour)

Clause 11
Specifications to be followed for execution of work

Clause 12
Authority to decide deviation upto 1.5 times of tendered
Amount

12.2 & 12.3

Deviation Limit beyond which clauses12.2 & 12.3 shall apply
for building work
12.5
(1) Deviation Limit beyond which clauses 12.2 & 12.3
shall apply for foundation work
(except items mentioned in earth work subhead in DSR and related items)
(i)  Deviation Limit for items mentioned in earth work
subhead of DSR and related items

Clause 16
Competent Authority for deciding reduced rates

Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:

Clause 19C authority to decide penalty for each default
Clause 19D authority to decide penalty for each default
Clause 19G authority to decide penalty for each default
Clause 19K authority to decide penalty for each default

Clause 25
Constitution of Dispute Redressal Committee (DRC)

Chairman -
Member
Member -
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Clause 32
Requirement of Technical Representative(s) and recovery Rate

Sl | Minimum Designation No. | Rate at which
No. | Qualification of (Principal recovery shall
Technical Technical/ be made from
Representative Technical the contractor in
representative) the event of not
fulfilling
provision of
clause 32(i) per
month

Discipline
Minimum Experience

Assistant Engineers retired from Government services that are holding Diploma will
be treated at par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction
co. can be treated at par with Graduate Engineers for the purpose of such deployment
subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineers.

Clause 38

i (2 Schedule/statement for determining theoretical quantity of cement &
bitumen on the basis of Delhi Schedule of Rates printed by C.P.W.D.

(ii) Variations permissible on theoretical quantities:

(a) Cement
For works with estimated cost put
to tender not more than Rs. 25 lakh. 3% plus/minus.
For works with estimated cost put to
tender more than Rs. 25 lakh.. 2% plus/minus.
Bitumen All Works 2.5% plus & only
& nil on minus side.

Steel Reinforcement and structural steel
sections for each diameter, section and category 2% plus/minus
All other materials. Nil
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Annexure showing quantities of materials for areas of surfacing to be
considered for working out minimum period of road roller

SI. No. | Material of surfacing Quantity or area

1 Consolidation of earth sub grade 1860 Sq.m
Consolidation of stones soling 15 cm. to 22.5 cm thick 170 Cu.m.
Consolidation of brick soling 10 cm. to 20 cm. thick 230
Consolidation of wearing coat of stone ballast 7.5 cm to 11.5

: 30 Cum.

cm thick
Consolidation of wearing coat of brick ballast 10 cm. thick 60 Cu.m.
Spreading and consolidation of red bajri 6 mm. 1860 Sq.m.
Painting one coat using stone aggregate 12.5 mm nominal
size-
@ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 930 Sq.m.
2.25 Kg per m2
1.50 m3 per 100 m2 and bitumen emulsion or Road tar @
2.25 Kg per m2
Painting two coats using-
For first coat, stone aggregate 12.5 mm nominal size:
@ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 @ 2
Kg per m2 or
@ 1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per m2
or
@1.25 m3 per 100m2 with road tar @ 2.25 Kg per m2
or
For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cum.
per 100 Sq.m with-
1kg of paving bitumen A-90 or S-90 or bitumen emulsion per
Sq.m or
1.25 Kg. of road tar, per Sq.m.
Re-painting with stone aggregate 10 mm nominal size 0.9
Cum. per 100 Sqm. with-
IKg. of paving bitumen A-90 or S-90 per Sqm.
Or
1.25 kg of Bitumen emulsion per Sqm. 1670 Sq.m.
2 cm premix carpet surfacing using 2.4 m3 of stone aggregate
10 mm nominal size per 100 m2 and binder including tack
coat, the binder being hot cut back bitumen or bitumen
emulsion specified quantities.
2.5 cm. premix carpet surfacing using 3m3 of stone aggregate
10 mm nominal size per 100 m2 and binder including tack
coat, the binder being hot cut back Bitumenor bitumen
emulsion in specified quantities.
4 cm thick bitumen concrete surfacing using stone aggregate
3.8 Cum. (60% 20 mm nominal size and 40% 12.5 mm
nominal size) per 100 m2 and coarse sand 1.9 Cu.m. per 100
m2 and hot cut back bitumen over a tack coat of hot cut back
bitumen.
4 cm thick bitumen concrete surfacing using stone aggregate
4.8 Cum. (60% 25 mm nominal size and 40% 20 mm
nominal size) per 100 m2 and coarse sand 2.4 Cu.m per 100 370 Sq.m.
Sq.m. and hot cut back bitumen over a tack coat of hot cut
back bitumen

930 Sq.m.

930 Sq.m.
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6cm thick bitumen concrete surfacing using stone aggregate
5.8 Cum. (60 % 40 mm. nominal size and 40% 25mm
nominal size) per 100 Sq.m. and coarse sand 2.9 Cu.m.
perl00 Sq.m. and hot cut back bitumen over a tack coat of
hot cut back bitumen. 280 Sq.m

7.5 cm thick bitumen concrete surfacing using stone
aggregate 7.3 Cu.m. (60% 50mm nominal size and 40% 40
mm nominal size)per 100 Sq.m. and coarse sand 3.65
Cu.m.per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m.
(60% 12.5 mm nominal size, 40%10 mm nominal size)per
100 Sq.m. and coarse sand 1.65 Cu.m. per 100 Sq.m. and hot
cut back bitumen over a tack coat of hot cut back bitumen.
4cm bitumastic sheet, using stone aggregate 2.6 Cu.m.
(60%12.5mm nominal size 40%10 mm nominal size) per 100
Sq.m., coarse sand 2.5 Cu.m. per 100 Sq.m. and hot cut back
bitumen over a tack coat of hot bitumen.

Laying full grouted surface using stone aggregate 40 mm
nominal size 6.10Cu.m. per 100 Sq.m. with binder, binding
with 20mm to 12.5 mm nominal size stone grit. 1.83 Cu.m.
per 100 Sq.m. and seal coat of binder and stone grit 10mm
nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot
bitumen or tar as specified.

Laying full grouted surface using stone aggregate 50 mm
nominal size 9.14 Cu.m. per 100 sq.m. groutin with binder,
with stone grit 20 mm to to 12.5 mm nominal size, 1.83
Cu.m. per 100 Sq.m. and seal coat of binder and stone grit
10mm nominal size 1.07 cu.m /100 Sqm

4cm. thick premix macadum surfacing using stone aggregate
25mm nominal size 4.57 Cum. per 100 Sq.m and hot
bitumen binding with stone aggregate 12.5 mm nominal size
1.52 Cu.m.per 100 Sq.m. and seal coat of hot bitumen and
stone aggregate 10mm nominal size. 1.07 Cu.m. per 100
Sq.m.

Scm thick premix macadum surfacing with stone aggregate
25 mm nominal size, 6.10 Cu.m. per 100 Sq.m and hot
bitumen binding with stone aggregate 12.5 mm nominal size
1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and
stone aggregate1 0mm nominal size 1.07 Cu.m. per 100 Sq.m
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AGREEMENT FORM (SPECIMEN)

Agreement No.

This agreement made on this day between
(hereinafter called CIT Kokrajhar

which expression shall include its successors and assigns) of one part and
(hereinafter called the Contractor which

expression shall include the successors and assigns) the other part. Collectively CIT,
Kokrajhar & contractor referred as "Parties" and individually as "Party". WHEREAS
CIT, KOKRAJHAR awarded the

(hereinafter called "the Works") and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any
defects therein,

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. That the contractor shall truly and faithfully carry on the said jobs as it is done
by the service business houses in proper manner standard and fashion for the

The work includes installation and successful commissioning of all works as
written in the Scope of Works and Terms and Conditions laid down in the
Tender Notice.

SCOPE OF WORK

4. OTHER TERMS AND CONDITION
i.  The job work order value is firm and no escalation will be payable and

remain valid till the completion of job work.
Contractor has to comply all applicable labour law and has to deposit
the PF/ESI etc. as per applicable law.

iii. All local problems, disputes and conflicts whether with private, public
and /or Government parties, must be sorted out at your end and it must
be ensured by you that our work is not affected due to such occurrences.
No additional cost will be claimed on account of this.

As number of other Contractors of CIT, Kokrajhar shall be working
along with you, you will provide full Co-operation & work in tandem
with other Sub contractors.
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You shall insure your persons and other resources at your cost. In case
of accidents, injuries fatal to your men or equipment, CIT, Kokrajhar
shall be indemnified.

In case you damage any of the CIT, Kokrajhar or any other agency’s
property or persons while execution of this contract you shall own full
responsibility for the same and make good the loss.

ii. You shall observe rules and regulations of CIT, Kokrajhar as well as all
statutory laws including labour laws. You shall also maintain adequate
records towards observance of the laws. CIT, Kokrajhar shall be
indemnified in case of your default of non- observance of any of the
statutory laws.

You shall carry out the work yourself and not assign / sublet it to anyone
without prior permission of CIT, Kokrajhar.

No idle charges will be paid for any reason what so ever.

Electricity and water shall be arranged by the vendor at his own cost.
Nothing extra shall be paid on this account.

The rate defined is for the complete job inclusive of providing job
workers’ tools & tackles.

ii. An authorized representative of the job work contractor shall be
available full time at site to take the instructions from Engineer-in-
Charge or his authorized representative.

The job work may be carried out in shifts and in such case nothing extra
shall be paid on this account.

iv. If at any point of time progress of job work is found unsatisfactory, CIT,
Kokrajhar reserves the right to award the job work to another agency or
to engage other agency/agencies to speed up the work.

. The job work contractor shall arrange/prepare a sample of material/job
work at his/its cost for approval on the direction of Engineer-in-charge
(EIC) or his authorized representative. The decision of EIC regarding
the acceptance or rejection of such sample shall be final and binding.

i. The job work contractor shall keep the job work place clean and will
remove the unwanted materials etc. from his/its job work place and will
dispose off the same as per the instructions of EIC or his authorized
representative.

xvil.The job work contractor shall compensate for all the damage or loss
occurred due to the negligence of his or his team, to any equipment,
machinery, building, structure etc. belonging to the company or any
other person, at the job work site.

xviii. The job work contractor shall ensure that the job workers engaged by
him do not indulge in misconduct, misbehavior any sort of violence at
the job work place and residential area for labour provided by the
company. In the event of any such incidents, the job work contractor
shall take the prompt action against the concerned job workers as per the
satisfaction of EIC or the company will be free to take an appropriate
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action against such job workers in the absence of appropriate action
taken by the job work contractor.

ix. You would strictly adhere to the delivery schedule/period, failing which
penalty @ 1% per week subject to maximum penalty of 10% shall be
levied to your account.

. Temporary stoppage of job work by CIT, Kokrajhar due to force
majeure or any other reason beyond the control CIT, Kokrajhar shall be
abided by the contractor. No claims or compensation in this account
shall be paid by the company. However, the completion/delivery period
of job work contractor would be extended by such period.

i. Any dispute arising out of this contract would be referred to the sole
arbitrator appointed by the directors of CIT, Kokrajhar and award of the
arbitrator shall be final and binding.

xxii.You shall employ persons of competence and skill to complete this job
within specified period.

xxiii. However if the contractor is not performing well and not achieving
the target, the company shall cancel the contract with immediate effect
without assigning any reason and the contractor shall have no right or
claim what-so-ever on the site and shall vacate the site immediately.

xxiv. Any theft by workers of contractor & If there any cheat in duplicate
copy by overwriting of unskilled to skilled or in number of workers will
be viewed seriously and the concerned amount will be deducted from
contractor’s bill with additional penalty of Rs.500/- of each theft.

xxv.Contractor shall abide by all safety rules of the company and for the
workers. Contractor has to manage generated scrap (while executing)
and store the same in pre allotted space/location at the site

5. PAYMENT TERMS

1. The rates quoted by the contractor is inclusive of all taxes and duties.

i1. Payment will be made as and when fund is made available by the
concern department.

iii.  Without prejudice to the obligation of the Supplier/Contractor under law,
any Income Tax, which CIT, Kokrajhar may be required to deduct by
law/statute, shall be deducted at source and shall be paid to the Income
Tax authorities on account of the supplier, CIT shall provide the
Supplier a certificate for the such deduction of tax.

The adjustment of the contact price towards imposition of new taxes or
abrogation of existing taxes due to statutory variation shall be applicable
only if new tax is enacted or existing tax is abrogated within the
contractual delivery/execution period. For any upward variation due to
enactment of new tax or abrogation of existing tax after contractual
period, adjustment in the contract price shall not apply, although for any
downward variation, CIT shall make necessary adjustment in the rate of
the items.

The supplier shall bear and pay all liabilities in respect of statutory
variations in taxes and duties and imposition of new taxes and duties that
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may imposed after the contractual period.

i. Payment shall be released on measurement basis on certification of the
bills by the Engineer-in-Charge after deducting @10% Security Deposit,
and applicable TDS & Labour Cess @ 1% and other taxes as applicable.
Payment shall be made on the actual performance at site. No idle labour
shall be paid. The payment shall be made after the receipt of invoice,
duly certified by Engineer — in - Charge, with our accounts department.
Bill submitted without proper documentation and evidence of PF deposit
shall not be considered. Security Deposit @ 10 % deducted shall be
refunded after completion of defect liability period of
months from the date of successful completion of all works in all
respects.

6. TERMINATION OF CONTRACT

CIT, Kokrajhar reserves the right for without any judice to any other remedy

for breach of contract, may by written notice of default sent to the contractor

to terminate this contract in whole or in parts,

(a) If the Supplier is found defaulter for delayed supply or failure to
deliver satisfactory performance or supply of substandard materials
pursuant to NIB conditions.

(b) If the Supplier/Vendor is involved in any action of moral turpitude.

(d) Mutual agreement between the parties to terminate this Agreement by
giving one month prior written notice.

7. PERIOD OF CONTRACT

The delivery of goods at FOR destination in full as per the terms and
conditions of the

contract/ order shall be completed within days from the date of issue
of the

LOI/'Work Order whichever is earlier.

For day to day co-ordination and smooth implementation of the contract,
coordinating officer appointed by CIT, Kokrajhar may be contacted. The
coordinator may be changed or additionally appointed at the discretion of CIT,
KOKRAJHAR.

. Arbitration: In case of any dispute in respect of any of the provision of this
agreement, it shall be settled by mutual consultation. Unresolved disputes shall
be referred to CIT, Kokrajhar, who shall himself act as the sole Arbitrator or
shall name a sole arbitrator for this purpose. The provisions of Indian
Arbitration Act of 1996 shall apply.

10. Governing Laws and Disputes
a. This shall be construed and governed by the Laws of the India.
b. Any matter, which is not stipulated in the Agreement, shall be
settled in good faith by discussion among the parties in a spirit of
understanding and cooperation.
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IN WITNESS THE PARTIES hereto have signed this agreement on

For and on behalf of For and on behalf of
(Name of the Firm) (Employer)

Witness Witness

1. 1.
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TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The scope of work envisaged under this tender covers includes:

Construction of Road to North Side Gate, CIT, Kokrajhar, as per tender
specifications, drawings and standards etc.

SPECIFICATIONS
GENERAL

Unless otherwise specified, Technical Specifications of Works shall generally
conform to the relevant DSR Specifications of latest edition
including amendments thereafter. In absence of any detailed specifications,
work shall be carried out as per relevant Indian Standard Specifications or
Code of Practice. Wherever the codes and specifications are silent then the
same shall be governed by sound engineering practices and the decision of the
Engineer-in-Charge/ Consultant in matters of interpretation etc., shall be final
and binding on the Contractor. The Contractor shall carefully acquaint himself
with these specifications to determine his contractual obligations for the work.
The conditions of these specifications will be binding on the Contractor and no
deviation shall be permissible unless specifically approved by the Consultant/
Engineer-in-Charge in writing. The work under this tender shall be executed
strictly in accordance with the constructional and material requirements
defined under these specifications. However brief specifications are given
hereunder for general guidance purpose of the tenderers. It shall clearly be
noted that the bidders are required to give their lump-sum rates taking into
consideration all aspects as per site requirements and drawings/specifications
enclosed along with this tender document. Quoted offers shall be inclusive of
all materials and labour cost .Water and Power shall have to be arranged by
the contractor for execution of the tendered work. The contractor shall be
responsible to complete the entire work in all respects and any other works
necessary to complete the job though especially not covered in the scope of
work.

DRAWINGS/ DIMENSIONS

Figured dimensions on drawings shall supersede measurements by scale and
drawings to a large scale take precedence over those to a smaller scale. Special
dimensions in the specifications shall be checked on site. The dimensions
where stated do not allow for wastage, laps joints etc., the levels.
Measurement and other information concerning the existing site on the
drawings are believed to be correct, but the contractor shall verify them for
himself and also examine the nature of the ground as no claim or allowance
whatsoever shall be entertained hereinafter on account of any errors or
omissions in the levels or the description of the ground turning out to be
different from what was expected or shown on the drawings.

CORRELATION OF DRAWINGS
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Before commencement of work, the contractor shall correlate all relevant
structural, construction and services drawings and satisfy himself that the
information available is complete and unambiguous. The contractor shall be
responsible for any error/ difficulty in execution/ damage incurred owing to
any discrepancy in the drawings which has been over looked by him and has
not been brought to the notice of the Engineer-in-charge/ Consultant before
execution.

BIS CODES OF PRACTICE

Wherever any reference is made in the specifications to any Bureau of Indian
Standard (BIS) code of practice, it shall be understood to indicate the latest
version of the code of practice in usage at the time of construction.

MATERIALS

The materials to be used in permanent works shall be new and of the best
quality. All materials shall be in accordance with Specifications and approved
by the Engineer-in-Charge or his representative.

Except otherwise specified or permitted by the Engineer-in-Charge or his
representative all materials shall conform to the relevant Indian Standard
Specifications (latest edition).

In addition to special provisions made herein for sampling and testing of
materials by particular methods, samples of all materials and proposed
methodology for the execution of the works shall be submitted by the
contractor for approval well in advance. The contractor shall supply the same
to the testing lab, all carriages etc. shall be paid by the contractor, Samples,
when approved will be retained by the Engineer’s representative and for this
purpose suitable labeled boxes for storage of samples shall be provided by the
contractor. No material shall be supplied or used on permanent works until the
samples of the same have been approved by the Engineer-in-Charge. If any
material is rejected in testing the contractor shall promptly remove the rejected
materials from the vicinity of the works to the satisfaction of the Engineer-in-
charge.

Material shall be packed, transported handled and stored on the site carefully
and in a satisfactory manner so as to prevent any damage and/or deterioration
of any kind either during transit or storage.

Notwithstanding any tests that the Engineer-in-Charge or his representative
may direct to be carried out at the contractor’s sub -contractor’s and/or
manufacturer’s premises, the Engineer’s representative shall be at liberty to
carry out any further test after delivery of the materials at the site, at the cost
of the contractor and may reject any or all materials which fail to comply with
the required specifications.

Where items are specified by trade names or manufacturer’s reference, the
contractor may provide alternative items, equal in quality and design, in case
of nonravailability of specified manufacturer, with approval of Engineer-in-
Charge. At no extra cost, provided samples of all such alternative along with a
sample of the specified material have been previously submitted and approved
by the Engineer- in-Charge.

Should the Engireer-in-Charge or his representative at any time condemn
any material or goods intended for use in the works as:
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Being inferior to samples previously submitted
Having deteriorated in transit or on storage or on the site.

Not complying with the specifications. The contractor shall promptly remove
all such materials from the vicinity of the works to the satisfaction of the
Engineer-in-Charge. Should the Engineerin-Charge discover on the works
any materials other than those approved, he may order their immediate
removal from the site. Any work executed with inferior materials is to be
taken out and reinstated with approved material at the contractor’s risk &
cost.

BRIEF OUTLINE OF THE SCOPE OF WORK:
The following brief outline of various items to be executed is listed out which
are to be read in conjunction with the Technical specifications and drawings.

Anti-termite treatment as per DSR specifications to be executed by reputed
party (license holder)

Earth work in excavation in all kinds of soils and in all lead & lift.
Filling with surplus excavated earth.
Filling with selected earth brought from outside at any lead & lift.

Providing and filling silt earth / sand under floor in foundation.

Providing and laying plain cement concrete 1:1.5:3 (1 cement: 1.5 coarse sand:
3 graded stone agg; 40mm nominal size) in foundation bed.

Providing and laying M25 grade of concrete design mix.

Providing cutting bending and placing steel reinforcement as per detail
structural drawings.

Providing and laying brick work in CM 1:4 (1 cement : 4 coarse sand) in
foundation strength of the bricks should be of class designation 7.5.

Providing and laying brick work in CM 1:4 (1 cement : 4 coarse sand) in
superstructure strength of the bricks should be of class designation 7.5.

High Density PVC rain water/ sanitary pipe with all specials and jointing.

12 mm cement plaster of mix 1: 4 (1 cement: 4 fine sand) on fair side of
brick/concrete surface.

6mm ceiling plaster in CM 1:3 ( 1 cement : 3 fine sand)

15mm cement plaster of mix 1:4 (1 cement: 4 fine sand) on rough side of brick
wall surface.

18 mm thick cement plaster in two coats under layer 12 mm thick cement
plaster in 1:5 (1 cement: 5 coarse sand) finished with a top layer of 6 mm thick
cement plaster 1:6 (1 cement: 6 fine sand)

Providing drip course (bulging) on all external projected slabs and chajjas.

Two or more coats of weather coat long life paint over a coat of cement primer
on all exterior walls surfaces as specified in the schedule of finishes.

Acrylic emulsion/ oil bound washable distemper as specified in the schedule of
finishes over wall putty prepared surfaces.
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Enamel paint over wood /steel surfaces over a coat of approved quality primer.

Plinth protection with 50 mm thick of cement concrete 1:3:6(1 cement: 3 coarse
sand: 6 stone aggregate; 20 mm nominal size) over 75 mm thick bed of dry
bricks with 12 mm thick cement plaster in 1:5 (1 cement:5 coarse sand) finished
neat cement slurry.

Wall putty with white cement base of average thickness 1 mm.

Water proofing treatment to vertical and horizontal surfaces of sunken slab of
W.C., kitchen etc. consists of cement slurry @4.4 KG per sqm with water
proofing compound confirming to 1.S.2645 and 20 mm thick cement plaster in
1:3( 1 cement: 3 sand) mixed with water proofing compound of approved make.

House drains as per drawings/specifications.

All exposed MS members to be painted with deluxe multi-surface paint of
required shade as per DSR specifications.

All wood shall be kiln seasoned and chemically treated.

Painting wood work with deluxe multi-surface paint of required shade as per
DSR.

MS roof truss including purlin fabricated out of MS rectangular / square/tubular
hollow section conforming or relevant IS code including providing MS cleats,
base plates, bolts and nuts including necessary cleats etc. for fixing ceiling joists
as per drawing and roofing.

Septic Tank and Soak Pit as per drawings.
Pre painted galvanized iron sheet roofing (PPGI) of 0.5 mm thick.
M.S. grill with MS flat, MS square bar as per drawing.

DOORS:

Flush Door with wooden frame of seasoned timber (sal/ holock).
Door shutters should conform to ISI 2202 Part [.The details is as per the
finishing schedule.

WINDOWS/ VENTILATORS:

Windows and Ventilators shall be of aluminum type.

FLOORING & PAVING:

Marble Work in flooring, skirting, wall etc.: Thickness of the marble should not
be less than 18 mm and the size of the slab up to 0.5 sqm.

Ceramic Tile flooring and double charged Vitrified Tile flooring as per DSR
specifications.

Granite work in counter top and steps: Thickness of the granite should not be
less than 18 mm and the size of the slab area should not be less than 0.5 sqm.
The granite is laid over 20 mm thick cement mortar in 1:4 (1 cement:4 coarse
sand), joints treated with white cement mixed with matching pigment including
rubbing, curving, moulding and polishing to edges to give high glossy finish.
Pavers: Providing and laying 60 mm thick factory made cement concrete
interlocking pavers block of M30 grade made by block making machine with
strong vibratory compacted bed of coarse sand.

SANITARY AND PLUMBING WORKS:
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Indian/ European pattern W.C. as per drawing.
Table top Wash basin at toilet as per drawing.

Mirror 600mmx450mm.

Providing soap dish in the Toilet.

Towel ring/ rail as per drawings

Rain water pipe (PVC) — 150mm dia with necessary fittings like bends, tees,
junctions floor traps, terminal guard etc. with pipe clips and joints as per
requirements

Floor trap with CP jalli of 125 mm nominal dia in toilet, kitchen.

PVC soil/ waste water pipe (110mm dia, ); vent pipe (75mm dia, ) with
necessary fittings like bends, tees, junctions floor traps, terminal guard etc. with
pipe clips and joints as per requirements of sanitary scheme.

Septic Tank with Soak pit, Inspection chambers, manholes, drainage pipes etc.
as per drawings.

SPECIFICATIONS FOR CIVIL WORK

1.0  SPECIFICATIONS FOR EXCAVATION AND EARTHWORK:

1.1  SCOPE:
The scope of work broadly includes but is not necessarily limited to the
following i.e. clearing of the site, excavation of foundation trenches, back
filling, disposal of surplus earth as required including dewatering, shoring and
strutting. Contractor shall provide all tools, labour, equipment and incidentals
necessary required for completion of all aspects of work covered in these
specifications.

TYPES OF SOIL:

Contractor shall thoroughly acquaint himself with the types of soil in
excavation by an inspection of nature of the ground at site & scrutiny of the
investigation details available with the Consultant.

CLEARING THE SITE:

The site on which the structure is to be built shown on the drawings and the
area required for setting out and other operations like road, drains, sheds, etc.
should be cleared and all obstructions, loose stones, materials and rubbish of
all kinds, stump, brush wood and trees removed as directed, roots being
entirely grubbed up. All useful materials obtained will be the property of the
Engineer-in-charge and will be handed over to the Consultant. Rejected
materials will be removed by the contractor to his own dump.

GROUND LEVELS AND SITE LEVEL PLAN:

Before starting the excavations, the requisite block levels of the entire plot
shall be taken by the contractor in consultation with the consultant and a
proper record of these levels to be kept, which shall be jointly signed by the
Contractor and the Consultant. A block level plan showing all the ground
levels of the plot shall be prepared and shall jointly be signed by the
Contractor and the Consultant/Engineer-in-Charge.

SETTING OUT:
After clearing the site, and preparing the site level plan, the Contractor will set
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out the center lines of the buildings or other involved works and get the same
approved from the Consultant.

It shall be the responsibility of the Contractor to install substantial reference
marks, bench marks etc. and maintain them as long as required by the
Consultant. The Contractor will assume full responsibility for proper setting
out, alignment, elevation and dimension of each and all parts of the work.

EXCAVATION AND PREPARATION OF FOUNDATIONS FOR
CONCRETING:

General:

Foundations trenches shall be dug wet or dry to the dimensions as shown on
the drawings or as directed by the Consultant. The excavated materials shall be
stacked at a sufficient distance away from the edge of the excavated pit so as
not to endanger the stability of the sides. The soil heap shall not exceed more
than 2m from the ground.

The Contractor shall, at his expense and without any extra charge, make
provision for all shoring and strutting, extra excavation in slope, extra
excavation in working space, dredging or bailing out water, and the excavation
shall be kept free from water when the foundation work is in progress.

If the excavation is carried out to greater width, length or depth than specified,
extra depth shall be made up by filling in lean concrete and extra length or
width by filling in with earth rammed hard or by masonry as directed by the
Consultant’s. Cost of such extra excavation and the filling required therein as
specified above shall be borne in full by the Contractor.

If required to protect the sides of the pits and trenches, timber shoring and
strutting shall be erected. The timbering shall be closed or open depending on
the nature of the soil and work, and arrangement of timbering including sizes
and spacing of members used shall be as approved by the Consultant. NO
EXTRA CHARGES shall be admissible on this account.

The bottoms of all excavation shall be trimmed and leveled in accordance with
drawings / directions of the Consultant / Engineer-in-Charge. The bottoms of
all excavation shall be rammed and wetted before deposition of concrete. The
Contractor shall report to the Consultant / Engineer-in-Charge when the
excavation is ready to receive concrete. NO concrete shall be placed in
foundations until the contractor has obtained the approval of Consultant/
Engineer-in-charge.

PROTECTION:

All foundation trenches and similar excavations shall be strong, fenced and
marked with red lights at night for watchmen to avoid accidents.

Adequate protective measures shall be taken to see that the excavation does
not affect or damage adjoining structures. All measures required for the safety
of the excavation the people working in and near the foundation trenches,
property and the people in the vicinity shall be taken care by the contractor at
his own cost, being entirely responsible for any injury and damage to property
caused by his negligence or accident due to his construction operations.

1.6.3 STACKING OF EXCAVATED MATERIALS:
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Work for excavation shall include sorting out useful materials and stacking
them on site as directed. Materials suitable and useful for back filling, plinth
filling, leveling of the plot or other use shall be stacked convenient places, but
not in such a way as to obstruct free movement of men, equipment and
vehicles or encroach on the area required for constructional purposes.

BACKFILLING:

Earth obtained from excavation (or approved earth brought from outside for
which no extra payment shall be made) shall be filled in layers as described in
1.7.3 around foundations and under floors. In case extra earth used for filling
is required under floors, plinth protection including sit outs, courtyards, and
the contractor will do at their own cost. The lumpsum offer shall be deemed to
include the earth filling required under floors and plinth protection with plinth
height shown in drawing above the bottom of the foundation concrete and
finished courtyard level shown in Drawing below DPC coping level of the
main building.

QUALITY OF FILLING:

Fill shall be well compacted, well graded earth or sand and shall be free from
tree stumps, organic matter, seed and peat etc. Where earth or sand from
source other than excavation at site is used, the quality of such earth or sand
shall be the same as that obtained from excavation at site, or superior to it.
Fine sand for filling is River Sand. Black Cotton soil shall not be used for back
filling or plinth filling.

COMPACTION:

The fill shall be spread in layers not exceeding 20 cm thick and each layer
shall be watered and thoroughly consolidated by suitable mechanical rollers,
rammers, vibrators or other approved plant or system of compaction. The fill
material shall be pulverized before depositing in place. Optimum moisture
content shall be maintained for the filled materials. Compaction shall be done
so as to achieve a dry density of not less than 90% of the maximum density
obtained at optimum moisture content, except for the upper 20 cm layer which
shall be compacted to a density of not less than 95% of the maximum density.
In order that the fill shall be reasonably uniform throughout,, the material shall
be dumped in place in approximately horizontal layers "Edge dumping", a
process by which materials 1s pushed off edge of the fill and allowed to roll
down the slope shall not be carried out, If there is traffic over the fill during
construction, either by construction equipment or otherwise, it should be
routed to make the compaction as uniform load shall be maintained and also
care shall be taken to prevent any wedging action.

DE-WATERING:

Work for excavation shall include bailing or pumping out water which may
accumulate in the excavation during the progress of work either from subsoil,
seepage, springs, rain or any other cause and diverting surface flow if any by
bunds or other means. Pumping out water shall be done in such approved
manner as to preclude the possibility of any damage to the foundation
trenches, Concrete or masonry of any adjacent structure. When water is met
with in foundation trenches, pumping out water shall be from an auxiliary pit
of adequate size dug slightly outside the building excavations. The depth of
the auxiliary pit shall be more than the working foundation trench levels. The
auxiliary pit shall be refilled with approved excavated materials after de-
watering is over. The excavation shall be kept free from water -
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1. When Concrete/Reinforcement Work/water Proofing work is in progress.
2. Till the Consultant consider that concrete / mortar is sufficiently set.

SURPLUS EXCAVATED MATERIAL:

All excavated material certified as surplus and not useful, shall be removed by
the Contractor from the site an approved manner at his own cost and risk so as
indemnify owner from any claims any time of whatsoever nature.

CONTRACT SUM TO INCLUDE:

Apart from other factors mentioned elsewhere in this contract, the contract

sum shall also include for the following:

(a) Clearing site.

(b) Setting out works, profiles etc. as required and setting up bench marks
and other reference marks.

(¢) Providing shoring and strutting and subsequently removing the same.

(d) Bailing and pumping out water as required and directed.

(e) Excavation at all depth (unless otherwise specified in the drawings) and
removal of all materials of whatever nature wet or dry and necessary for
the construction of foundation etc. and preparing bed for laying concrete.

(f) Sorting out useful excavated materials, transporting them beyond the
structure and stacking them neatly on the site for back filling or reuse as
directed.

Back filling the trenches alongside masonry or concrete with approved
excavated material up to the natural ground level including watering and
ramming.

Necessary protection (including labour, materials and equipment) to
ensure safety against risk of accident.

(1) Drilling small holes as directed to explore the nature of substratum if
necessary

() Excavation if soft rock / hard rock if necessary.

SPECIFICATIONS FOR ANTITERMITE TREATMENT:

GENERAL:

Prevention of termite from reaching the super structure can be achieved by
creating a chemical barrier between the ground and the building by treating the
soil beneath and around the foundations. The work shall be carried out as per
IS 6313 part I1 of 2001 or latest edition.

This shall be provided to sides and bottom of trenches and footing including
treating the backfill of foundations up to ground level and the vertical surface
of wall, and filling of each under floors and treating the surface at ground level
900mm around the building.

MATERIAL:

Anti termite treatment, shall be carried out strictly in accordance with Assam
PWD specifications using Chloropyriphos (CPP) an Emulsified concentrate @
1% concentration or any other approved chemical.

PRE-CONSTRUCTION CHEMICAL TREATMENT:

This is a process in which chemical treatment is applied to a building in the
early stage of its construction at the rate specified in IS 6313 part II of 2001 or
the latest edition.
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Hand operated pressure pump shall be used for uniform spraying of the
chemical. To have proper check for uniform spraying of chemical graduated
containers shall be used. Proper check should be kept that specified quantity of
chemical is used for the required areas during the operation.

TIME OF APPLICATION:

Soil treatment shall start when foundation trenches and pits are ready to take
lean concrete in foundations. Laying of lean concrete shall start when
chemical emulsion has been absorbed by the soil and the surface is quite dry.
Treatment should not be carried out when it is raining or the soil is wet with
rain or sub soil water. The foregoing applies also in the case of treatment to
the filled earth surface within the plinth before laying the sub grade for the
floor.

DISTURBANCE:

The treated soil barriers shall not be disturbed after they are formed. If by
chance, treated soil barriers are disturbed, immediate steps shall be taken to
restore the continuity and completeness of the barrier system.

TREATMENT OF COLUMNPITS AND WALL TRENCHES:

The bottom surface and the sides (up to a height of above 300mm) of the
excavation made for column pits and trenches shall be treated with the
chemical at the rate specified in IS 6313 part IT of 2001 or the latest edition.

After the column foundation and the wall foundation come up, the back fill in
immediate contact with the foundation structure shall be treated at the rate
specified in IS 6313 parts of 2001 or latest edition of the vertical surface of the
substructure for each side. If water is used for ramming the earth fill, the
chemical treatment shall be carried out after ramming operation id done by
prodding the earth at 150mm centers close to the wall surface and spraying the
chemical with the above dose. The earth is usually returned in layers and the
treatment shall be carried out in similar stages. The chemical emulsion shall be
directed towards the concrete to masonry surface of the columns and walls so
that the earth in contact with these surfaces is well treated with the chemical.

In the case of R.C.C framed structure with columns and plinth beams and
R.C.C basement with concrete, mix is rich and dense (being 1:2:4 or richer), it
1S unnecessary to start treatment from bottom of excavation for columns and
plinth beams. The treatment shall start at the depth of 500 mm below ground
level. From this depth the back fill around the column, beams and R.C.C
basement wall shall be treated at the rate as per IS 6313 part II of 2001 or the
latest edition. The other details of treatment shall be as laid down in the clause
(b) above.

TREATMENT OF TOP SURFACE OF PLINTH FILLING:

The top surface of the filled earth within plinth wall shall be treated with
chemical emulsion at the rate as per IS 6313 part II of 2001 or latest direction
(surface area) before the sand/sub-grade is laid. Holes up to 50 to 70 mm deep
at 150mm centers both ways shall be made with crow bars on the surface of
the soil with chemical emulsion.

TREATMENT OF JUNCTIONS OF WALL AND FLOOR:
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To achieve continuity of the vertical chemical barrier on inner wall surface
from the ground level, small channel 30 x 30 mm shall be made at all
junctions of wall and columns with the floor (before laying the sub-grade) and
rod holes made in the channel up to ground level 150mm apart and the
chemical emulsion poured along the channel as per rate of application,
mentioned in IS 6313 Part II of 2001 or the latest edition so as to soak the soil
right up to bottom. The soil shall be tamped back into place after this
operation.

TREATMENT OF SOIL ALONG EXTERNAL PERIMETER OF
BUILDING:

During progress of work, provide hole in the soil with iron rods along the
external perimeter of the building at intervals about 150 mm and depth 300
mm and filling these holes with chemical emulsion at the rate (as per IS 6313
part IT of 2001 or the latest edition) per meter of perimeter of the external wall.

TREATMENT FOR EXPANSION JOINTS:

Anti termite treatment shall be supplemented by treating through expansion
joints after the sub grade has been laid as per IS 6313 part II of 2001 or the
latest edition.

TREATMENT OF SOIL SURROUNDING PIPE AND CONDUITS:
When pipes and conduits enter the soil inside the area of the foundations, the
soil surrounding the points of entry shall be loosened around each such pipe or
conduit for a distance of 150 mm and up to depth of 75 mm before treatment is
commenced. When they enter the soil external to the foundations, they shall be
similarly treated unless they stand clear of the walls of the building by about
75 mm for distance of over 300 mm from ground level.

SAFETY PRECAUTIONS:

All chemicals used for anti termite are poisonous and hazardous to health.
These chemicals can have an adverse effect upon health when absorbed
through skin, inhaled as vapors or spray mists or swallowed.

Person using or handling these chemicals should be warned of these dangers
and advised that absorption through the skin in the most likely source of
accidental poisoning. They should be cautioned be observe carefully the safety
precautions given below:

These chemicals are usually brought to site in the form of emulsifiable
concentrates. The containers should be clearly labeled and should be stored
carefully so that children and pets cannot get at them. They should be kept
securely closed.

Special care should be taken to prevent skin contact with concentrates.
Prolonged exposure to dilute emulsions should be avoided. Workers should
wear clean clothing and should wash thoroughly with soap and water,
especially before eating or smoking. In the event of severe contamination,
clothing should be removed at once and skin washed with soap and water, if
chemicals splash into the eyes they should be flushed with plenty of fresh
water and immediate medical attention should be sought.

Seal and Signature of the Bidder




The concentrates are oil solutions and present a fire hazard owing to the use of
petroleum solvents. Flames should not be allowed nearby during mixing. Care
should be taken in the application and present a fire hazard owing to the use of
petroleum solvents. Flames should not be allowed nearby during the mixing.

Care should be taken in the application of chemicals to see that they are not
allowed to contaminate wells or springs whish serve as source of drinking
water.

GUARANTEE:

The Contractor shall guarantee through a guarantee bound, the anti termite
work for 10 years from the date of completion of project and shall indemnify
the Engineer-in-charge against any defects that arise therein during the
guarantee period as aforesaid. They shall immediately rectify, any defects that
may occur therein, and repair all other damage occurring to any part of the
structure on account of defect in Antitermite Treatment during the guarantee
period of aforesaid.

SPECIFICATIONS FOR CAST - IN - SITU REINFORCED CEMENT
CONCRETE:

GENERAL:

DESCRIPTION:

This section covers the requirements for finishing of cement concrete,
proportioning, batching, mixing, testing, placing, compacting, finishing,
jointing, curing and all other work as required for cast in place reinforced
concrete. The contractor shall provide all the materials including cement, steel,
labour, equipment, ‘form work’, scaffolding etc., required for completion of
all reinforced concrete works as per drawings and documents. Cement
concrete shall be composed of cement, fine aggregates, coarse aggregates,
water with or without admixture as approved, proportioned and mixed as
specified herein.

RELATED WORK SPECIFIED ELSEWHERE

(a) Steel Reinforcement
(b) Form Work

APPLICABLE CODES AND STANDARDS:
The codes and standards generally applicable to the work of this section are
listed hereinafter.

IS : 383 Coarse and fine aggregates from natural sources for concrete.

IS : 456 Code of practice for plain and reinforced concrete.

IS : 516 Methods of testing for strength of concrete.

IS: 1199 Methods of sampling and analysis of concrete.

Performed fillers in expansion joints in concrete non-extruding fand
IS: 1838 resilient

Type

IS: 1946 Code of practice for use of devices in walls, ceiling and floors of so[jd
Construction

IS : 2389 Methods of testing of aggregates for concrete’s

IS : 2505 Concrete vibrators, immersion type

IS : 2645 Integral cement water proofing compounds
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IS : Code of practice for design and installation of joints in buildings
Code of practice for use for immersion vibrators for consolidating

IS : concrete

IS : Recommendation on stacking and storage of construction materials

IS : Code of practice for extreme weather concretizing

IS : Recommended practice for hot weather (Part I) concretizing

IS : Ordinary Portland Cement (Grade - 43)

IS : Ordinary Portland Cement (Grade - 53)

IS : Ordinary Portland Cement (Grade - 33)

PART-I
The following clauses are intended to amplify the requirements of the
reference document listed above and the contractor shall comply with these
clauses.

SUBMITTALS:

Material Report:

Prior to start of delivery of materials required, the following shall be submitted
by the contractor to the Consultant / Engineer - in - Charge for approval.

Suppliers and / or sources of all consumable materials including cement, steel,
fine and coarse aggregates, water additives, bricks and timber etc.

Quality Inspection Plan to ensure continuing quality control of ingredients by
periodic sampling, testing and reporting to the Consultant on the quality of
materials being supplied.

PLANTS EQUIPMENT:

The Contractor shall obtain the approval of the Consultant / Engineer-in-
Charge for all plant items he proposes to use for the manufacture and placing
of concrete. Hand mixing of concrete is strictly prohibited. The contractor
should use weigh batched concrete mixers in all structural works. The concrete
mixer should be calibrated as per specifications of Bureau of Indian standards
and the calibration report should be submitted to the Engineer- in-charge from
time to time. All other tools and tackles like concrete lifting hoist, Vibrator
nozzles, mortar pans, trowel, floats etc. should be adequate at site up to the
satisfaction of the Engineer-in-charge.

The arrangement shall maintain all items of plant at all times in a clean and
efficient working condition.

REPORTS FOR INSPECTION AND TESTING:

During concreting operations, the contractor shall conduct all inspection and
testing, and all reports thereon shall be submitted in summary from to the
Consultant/ Engineer-in-Charge.

SCHEDULES:

Before commencement of the work the contractor shall prepare working
schedules of concreting giving dates and rate of pour for each item of work
and submit the same to the Consultant / Engineer - in - Charge for their
approval.

MATERIALS:

Before bringing to the site, all materials for cement concrete shall be approved
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by the Consultant / Engineer - in - Charge. All approved samples shall be
deposited in the office of the Consultant / Engineer - in - Charge before
placing orders for the materials with suppliers. The materials brought on to the
work shall conform in every respect of their approve samples.

Fresh samples shall be deposited with the Consultant / Engineer-in-Charge
whenever type or source of any material changes. The contractor shall check
fresh consignment of materials as it is brought on to the works to ensure that
they conform to the specification and / or approved samples.

The Consultant / Engineer-in-Charge shall have the option to have any of the
materials tested to find whether they are in accordance with specifications at
the contractor’s expense. All bills vouchers and test certificates which in the
opinion of the Consultant / Engineer - in - Charge are necessary to convince
him as to the quality of materials or their suitability shall be produced for his
inspection when required.

Any materials which have not been found to the specification and not
approved by the Consultant / Engineer - in - Charge shall be rejected forthwith
and shall be removed from the site by the Contractor’s at his own cost within
the time stipulated by the Consultant / Engineer - in - Charge. The Consultant /
Engineer - in - Charge shall have the powers to cause the contractors to
purchase and use materials from any particular source, as many in their
opinion be necessary for the proper execution of work.

CEMENT:

Cement shall be provided and stored by the Contractor at his own cost.
Cement shall be stored on a raised floor in dry weather proof & dust free but
well ventilated shed. Cement bags shall be stacked close together away from
external walls and in stacks of not more than ten bags to avoid lumping under
pressure. Cement stored during monsoons or cement expected to be in store
for more than eight weeks shall be completely enclosed in 700 micron
polyethylene sheet so arranged that the flap close on the top stack. The
contractor shall ensure that protective polyethylene sheet is not damaged at
any time during use.

Consignments of cement shall be used in order of delivery. A record shall be
kept of the batch numbers of cement deliveries in such a form that the part of
the works in which the cement is used can be readily identified, If during
delivery or by test, the cement is found to be defective, the same shall be
returned back forthwith.

The contractor shall be responsible for the storage of cement at the site and no
claim will be entertained in the event of any damage occurring to cement due
to faulty storage by the contractor or on account of his negligence.

Cement stored on site for a period longer than eight weeks shall be tested to
the satisfaction of the Consultant / Engineer-in-Charge before it is used in the
works. Cement that has failed the tests’ conducted shall not be used in the
works and shall be remarked from the site immediate by without fail.

On the following types of cement as specified shall be used

Seal and Signature of the Bidder




Ordinary Portland Cement 33 grade confirming to IS 269
Ordinary Portland Cement 43 grade confirming to IS 8112
Ordinary Portland Cement 53 grade confirming to IS 12269
- Portland Pozzolana Cement conforming to IS 1489(Part 1 and part 2)

For concrete to be used in all structural elements in load bearing and RCC
framed construction, ordinary Portland cement of 43 grade or higher is to be
used. In rest of the works all the aforementioned types of cement can be used.

AGGREGATES:
STORING OF AGGREGATE:

Aggregate shall be stored on a suitable well drained raft of concrete, timber,
metal or other approved material. The storage of aggregate on the ground will
not be permitted.

Each size of aggregate shall be stored separately in such a manner as to
prevent spillage and mixing of one aggregate with an adjacent aggregate. The
dividing walls of any bins shall be of sufficient height and the aggregate shall
be so deposited that a distance of 100 mm shall be left between the top of the
division wall and any part of the aggregate stack. When stacking piling, the
aggregate shall not form pyramids resulting in segregation of different size
particles. The stacks shall be regular and of a height not exceeding two meter
a)  Aggregates from natural sources shall be in accordance with IS 383. The
contractor shall submit to the Consultant / Engineer - in - Charge
certificates of grading and compliance from the suppliers for all
consignments of aggregates. In addition at site from time to time, the
contractor shall test the aggregates in accordance with IS 2386 parts I, I,
Il and IV. The contractor shall allow for and provide all necessary
apparatus for carrying out each test and for supplying test records to the
Consultant.

For fair faced concrete, the contractor shall ensure that aggregates are
free from iron pyrites, and impurities which may cause discoloration.

The fine aggregates shall be river sand, stone dust or other approved
sand. It shall be free from clay, loan, and earth or vegetables matter and
from salt or other harmful chemical impurities. It shall be clean, sharp,
strong angular and composed of hard siliceous material.

The grading of sand as determined by the method prescribed in IS 2386 part |
shall be within the limits of grading zone HI given below in Table I. When the
grading falls outside the percentage limits given for sieves other than 600
micron, 300 micron and 150 micron (L.S) sieves by not more than 5 percent, it
shall be regarded as falling within this zone. The 5 percent can be excess
submission on one more sieves.
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TABLE -1:- FINE AGGREAGTES

1.S. Sieve

Percentage passing for Gradin

ZONE -1

ZONE-II

ZONE-III

ZONE -1V

10 mm

100

100

100

100

475 mm

90-95

90-100

90-100

95-100

2.36 mm

60-95

75-100

85-100

95-100

1.18mm

30-70

55-90

75-100

90-100

600 micron

15-34

35-59

35-60

80-100

300 micron

5-20

8-30

8-30

20-65

150 micron

0-10

0-10

0-10

0-15

The maximum quantity of silt as determined by the method prescribed in IS
2386 Part II shall not exceed 8%.

Stone dust shall be within the limits of Grading Zone III given in table -1.
When the grading falls outside the percentage limits given for the sieves other
than 600 micron and 300 micron (IS) sieves by not more than 5 percent and on
150 micron sieves by not more than 20 percent it shall be regarded as falling
within this zone. The 5 percent can be excess summation on one or more
services.

3.6.2.1 COARSE AGGREGATES:
The coarse aggregates shall be crushed stone or broken stone. Coarse
aggregate obtained from crushed or broken stone shall be angular, hay,
strong, dense, durable clean and free from soft, friable, thin, flat, elongated
flaky pieces. The coarse aggregate should be from the approved
source/quarry.

Coarse aggregate river shingle or pit gravel shall be rounded, sound hard,
clean, non porous, suitably graded in size with or without broken fragments
and free from flat particle of shale, clay, silt, loam and other impurities.

Except where it can be shown to the satisfaction of the Consultant than a
supply of properly graded aggregate of uniform quality can be maintained
over the period of the obtaining the coarse aggregate in different sizes &
blending them in correct proportions as and when required.

The maximum size of coarse aggregate shall be such that the concrete can be
placed without difficulty so as to surround all reinforcement thoroughly and
fill the corners of form work.

3.6.3 WATER:
Water used in the works shall be potable water and free from deleterious
materials. Water used for mixing and curing concrete as well as for cooling
and / or washing aggregate shall be fresh and clean, free from injurious
amounts of oil, salts, acids, alkali, other chemical and organic matter.

Water shall be from the source approved by the consultant / Engineer-in-
Charge and shall be in accordance with clause 4.3 of IS 456.
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Before starting any concreting work and whenever the source of water changes
the water shall be tested for its chemical and other impurities at ascertain its
suitability for use in concrete for approval of the Consultant. No waters shall
be used until tested and found satisfactory. Cost of all such tests shall be borne
by the Contractor.

ADMIXTURES AND ADDITIVES:

Chemical admixtures are not to be used until permitted by the Consultant /
Engineer-in-Charge in case their use is permitted, the type, amount and
method of use of any admixture proposed by the contractor shall be submitted
to the Consultant for approval.

The contractor shall further provide the following information concerning each
admixture to the Consultant / Engineer-in-Charge.

(a) Normal dosage and detrimental effects, if any, of under dosage and over
dosage.
(b) The chemical names of the main ingredients in the admixture.

(¢) The chloride ion content, if any, expressed as a percentage by weight of
admixture.

(d) Whether or not the admixture leads to the entrainment of air when used
in manufacturer’s recommended dosage.

(¢) Where two or more admixtures are proposed to be used in any one mix,
the manufacturer’s written confirmation of their compatibility.

In reinforced concrete, the chloride ion of any admixture as determined in
accordance with IS 6925 and the total chloride ion in all admixture used in
concrete mix shall not exceed 0.30 percent by weight of cement.

The admixture when used shall conform to IS 9103. The suitability of all
admixtures shall be verified by trial mixes.

The addition of calcium chloride to concrete containing embedded metal will
not permitted under any circumstances.

Regarding admixtures when used shall be based on lingo-sulphonates with due
consideration to clause 5.2 and 5.30 of IS 7861.

Waterproofing admixtures shall comply with IS 2645.

GRADES OF CONCRETE:

The grades of concrete shall be in accordance with the following table. The
grade of concrete to be used in each section of work will be shown in the
drawings.
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CHARACTERISTIC STRENGTH

Grade of Concrete  [Characteristic strength i.e., Nominal maximum
compressive strength of 15 cm hggregate size (mm)
cubes at 28 days (N/mm?)
10 10 D5
15 15 D5
20 0 D0
25 D5 D0
30 30 D0
35 35 D0

Unless otherwise specified in the drawings the maximum nominal size of
coarse aggregate for different grades of concrete shall as under:

For concreting in very narrow space or in very small thickness. 12mm
For all reinforced concrete work except in massive foundations. 20mm
For all ordinary plain concrete and massive reinforced foundations. 10mm

3.8 WATER-CEMENT RATIO:
The water cement ratio shall be within 0.45 & 0.70 depending upon the
workability.

WORKABILITY:

The workability of fresh concrete shall be such that the concrete is just suitable
for the conditions of handling and placing so that after compaction, it becomes
completely consistent and homogeneously surrounds all the reinforcement and
completely fills the formwork.

The workability of fresh concrete at the place of mixing shall be measured by
compacting factor test and at the place of disposition by means of slump test
During the finalization of trial mixes, the relationship between compacting
factor and slump test shall be established for each grade of concrete as well as
for various levels for workability.

Normally, in the condition of low water cement ratio as well as medium / high
workability, the workability shall be achieved by increasing the cement
content.

In case where the cement content is to be limited to reduce the heat of
hydration, and the water cement ratio is also kept low to reduce the
permeability or due to other requirements the desired workability may be
achieved with the use of limited doses of plasticizer or air entraining agent. In
such cases, the method of mixing and dosages of the plasticizer/air entraining
agent shall be according to the manufacturer’s specification and with the
approval of Engineer-in-Charge.

Consistency and workability of the concrete shall be checked by measuring the
slump of a truncated cone of concrete straight from the mixer under normal
working conditions. The conical mould shall be of metal, 300mm high and
100mm and 200mm in diameter at top and bases respectively.
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Moulds shall be prepared by the contractor. The slump range of concrete shall
be as per the tabulation given below, as well as standards.

Slump test shall be performed as per IS 1881 at intervals established by the
Engineer at the contractor’s cost in such a way as to check that the degree of
consistency established by the Engineer for work in progress is maintained.
The table below gives a general slump range to be followed for various types
of construction unless otherwise shown on drawings or instructed by the
Engineer.

Various types of Construction Slump in mm

Maximum Minimum

Reinforced foundation walls and footings 80 35

Plain footings, caissons and structure walls 75 20

Compressor foundations and for heavy mass constructions (50 20

Pumps and other misc. equipments foundations 75 35

Columns, slabs, beams and reinforced walls 50

3.10

DURABILITY:

The durability of concrete, depending on the exposure condition, is to be taken
into account while designing the mix. For given aggregates, the cement
content should be sufficient to make sufficiently low water/cement ratio and
Appendix A of IS 456 shall be taken as guideline for durability considerations.

NOMINAL MIX CONCRETE:

Nominal mix concrete may be used for all concrete of grade up to M-20.
Nominal mix concrete shall be in accordance with Table - 3 of clause 8.3 of IS
456. The stipulations of clauses 8.3.1 and 8.3.2 of IS 456 shall be taken into
consideration.

VOLUMETRIC MIX CONCRETE:

Where concrete is specified in volumetric proportions such as 1:4:8, 1:3:6,
1:2:4, 1:1.5:3 etc. in the bill of quantities, coarse & fine aggregates shall be
measured by volume & cement by weight. The water cement ratio shall be
within 0.45 & 0.70 depending upon the workability.

CAST IN-SITU CONCRETING:
Before commencement of concreting, there must be a request for inspection in
the prescribed format as decided by the EIC. Casting shall be done only after

inspection and verification. The criteria for approval of concrete pour card will
be:

BRICKS:

All conventional bricks shall be of minimum class designation 7.5 of standard
dimension or as locally available as approved by the EIC. Compressive
strength, water absorption, warpage and dimensional tolerances etc. must
conform to DSR specifications. If required by the EIC, tests, in addition to
those specified in the List of Mandatory Tests shall be conducted at the
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contractor’s expense to ensure quality. In general, the bricks shall be the best
quality locally available within the specified minimum class designation.

Brick ballast:

Under burnt bricks shall not be used for making brick ballast. These shall be
made from lump ballast or bats, Ballast that is brittle and easily crushed under
beaters shall not be used.

CONVENTIONAL BRICK WORK:

Brick work in cement mortar with 1% class brick including racking out joints
and curing complete as directed should be executed as per DSR
specifications.No bricks may be used until after they have been soaked in
water for a minimum period as specified in DSR specifications.

The brickwork should be kept moist for a period of 7 days and the
methodology of curing should adhere to DSR specifications.

Brickwork in half Brick walls shall conform to DSR specifications.

FLOORING/SKIRTING/CLADDING:

Preparation of plinth filling:

All plinth fillings shall be properly consolidated in layers, watered, rammed
and allowed to consolidate to the EIC’s satisfaction before any flooring is laid.
When the flooring is to be laid over a foundation of sand, broken stone of
brick or a combination of sand and broken stone or brick the filling shall be
removed to a depth equal to the thickness of the flooring plus such foundation
layers.

Foundations:

1) Sub-layer of sand:
After the plinth filling has been prepared as detailed in specification
above a sub layer of sand 300mm deep shall be laid watered and
brought to an even surface.

Layer of broken stone or brick:

Over the sand a foundation course of bricks shall be laid and the
interstices filled in with sand, The bricks shall be tightly packed and
laid so as to break joint.

Tile floors:

1) Foundation and cement floating under tiles:
Over the foundation as in (b) above 2 coats of cement plaster, 1 part of
cement to 1 part of sand, prepared in a very liquid condition will be
floated over it and allowed to set.
Laying:
After the tiles have been soaked in water for at least two hours and the
cement foundation sprinkled with water, laying work may commence
and shall start from the centre of the room or area to be tiled, work
being continued in both directions so that borders are laid last. Each
tile will be laid in and drawn up in neat cement, care being taken to
exclude air bubbles. Threads shall be stretched cross the surface, at
intervals, parallel to the short sides of the area to be tiled to serve as
guide lines.

Cleaning:

Seal and Signature of the Bidder




After a small area has been laid all superfluous cement will be wiped
off the surface. Stains shall be removed by moistening with
hydrochloric acid and rubbing with pumice stone and afterwards
washing with warm water.

Fixing to walls:

In fixing tiles to walls the walls shall be rendered with cement plaster
and the plaster scored diagonally and allowed to set. When laying the
tiles work shall commence from the bottom, the back of each tile being
smeared with neat cement of the consistency butter and the tile pressed
into position.

DOOR SHUTTERS:

FACTORY MADE DOOR SHUTTER:

Providing, fitting and fixing 32 mm thick ISI marked Archid Lamydoor
conforming to IS 2202 (Part-1) core of block board construction with frame of
first class hard wood and well matched decorated laminate in both faces of
shutter.

CEMENT PLASTERING:

Internal plaster should be of 6mm, 12mm and 15mm.6mm plaster should
be on all concrete surfaces. 12 mm plaster should be on fair side of
brickwork and 15mm cement plaster is to be executed on the rough side of
brickwork.

External cement plaster should be 18mm thick in 2 layers (top layer of
6mm thick cement mortar in proportion 1:6 with an under layer of 12mm
thick cement mortar in proportion 1:5).

Chicken wire mesh is to be embedded in cement concrete plaster of all
RCC and brick joints.

Ceiling plaster is to be completed before commencement of wall plaster
and should conform to DSR Specifications.

Preparation of surface:

All putlog holes in brick work and junction between concrete and brick
work shall be properly filled in advance. Joints in brick work shall be
raked about 10mm and concrete surface hacked to provide grip to the
plaster. Projecting burrs of mortar formed due to gaps at joints in
shuttering shall be removed.

The surface shall be scrubbed clean with wire brush/coil brush to remove
dirt, dust etc. and the surface thoroughly washed with clean water to
remove efflorescence, grease and oil etc. and shall be kept wet for a
minimum of six hours before application of plaster.

Proportion:

For 12mm & 15mm thick cement plaster in prop 1:4; 6mm thick cement
plaster in prop. 1:3 and for 18mm thick cement plaster the underlayer is
1:5 prop and the top layer is 1:6.

Mixing:

The cement and sand should be thoroughly mixed in dry condition. After
dry mixing, the materials shall be wetter with just sufficient water to bring
the mortar to proper consistency of thick paste. Mortar should be used
immediately after mixing and arrangements shall be made so that not more
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than 30 minutes elapse between the cement first coming in contact with the
moisture and laying.

Placing:

Plaster shall be laid over the prepared surface in one coat to the specified
thickness and rubbed with ‘PATAS’ and trowel and shall be smooth, free
from waviness and trowel marks. Curing the plaster must be kept wet
throughout the entire process and for ten days after four hours of
completion of plastering.

PAINTING:

Acrylic Emulsion Paint:

The surface shall be prepared by cleaning the surfaces of the structure and
making free from all dust and dirt. Interior surfaces are to be provided with
1.5mm thick wall putty punning. A primer coat either of cement primer or of
an approved distemper shall be applied. After the priming coat has dried the
surface shall be lightly sand papered and dusted to make it smooth to receive
distemper.

Distemper shall be prepared as per the directions of the manufacturers and
conforming to the shade approved. It shall be applied in specified coats taking
care to allow for drying of each coat before subsequent coats are applied.

Painting over wood work:

a) The surface to be painted shall be thoroughly dry. All projections such
as glue, all tool marks and other irregularities shall be carefully
removed by means of a stopping knife and smoothened over and all
head of nails or screws set 6mm below the surface.

Knotting shall be carried out for all resinous woods such as pitch or red
pine, an application of hot lime shall be applied to the portion to be
stopped and allowed to remain for 24 hours after which it will be
scraped off and the stopping completed.

After the surface has been prepared as described above the primary
coat shall be applied. When the primary coat has dried all nails and
screw holes and all cracks shall be stopped and all irregularities shall
be smoothened out with sand paper or pumice stone. Water proof sand
paper is to be used.

After the primary coat has dried out the subsequent coats shall be
applied to the number specified. Each coat being allowed to dry
thoroughly before the next coat is applied. Each coat when dry except
the finishing coat should lightly rubbed down with sand paper and
washed before the next coat is applied. The paint shall be applied
evenly and properly by means of crossing and lying off the latter in the
direction of the grain of the wood work.

Purchase of paint, varnish or oil:

Only the best brands obtainable will be used and should the contract permit the
contractor to supply any paint, oil or varnish he shall purchase only such
brands as the EIC shall approve of in writing. All purchases must be made
direct from the manufacturers or through an agent approved of in writing by
the EIC. Should the EIC so direct copies of all indents and receipts for
purchase must be submitted for inspection.

Paint etc. to be purchased in sealed containers:
All paints, oil or varnishes supplied by the contractor must be produced for the
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inspection of the Engineer in charge of the work in the manufacturers sealed
and unopened containers. All containers from which the contents have been
removed and are not required on the work must be destroyed and no extra
payment will be granted for such destruction.

Only ready mixed paint to be used:

Only ready mixed or varnished of the make or brand specified will be
permitted to be used exactly as received from the manufacturer without any
admixture what so ever unless previously authorized, in writing , by the EIC.

DAMP PROOFING COURSE:

It shall consist of 1:2:4, plain cement concrete with approved water proofing
materials of specified thickness. Edges of DPC shall be straight, even and
vertical side shuttering shall consist of wooden or steel forms and shall be
strong and properly fixed so that it is not disturbed during compaction and
mortar or cement slurry does not leak through. When forms are struck the
surface should be smooth without any honey combing. The surface shall be
kept wet for seven days.

Before commencing the superstructure work, the top of concrete course shall
be dried and cleaned of all materials. Blown type bitumen shall then be
applied uniformly on the surface and the side of the concrete coming in
contract with flooring on the inside shall also be painted with bitumen.

WALL PUTTY:

Surface preparation for plastered wall, ceiling etc. to be done by providing
average 1 mm thick polymer based wall putty punning including clearing,
rubbing with sand paper, filling gaps/depression etc, to make the surface even
and smooth.

WATERPROOFING:

Waterproofing of Roof, Terrace:

Providing and laying in situ seven course water proofing treatment with APP
(Atactic poly-propylene) modified Polymeric memberane over roof consisting
of first coat of bitumen primer @ 0.40 Kg per sqm, 2nd, 4th & 6th courses of
bonding material @ 1.20 Kg/sqm, which shall consist of blown type bitumen
of grade 85/25 conforming to IS : 702, 3rd and 5th layers of roofing membrane
APP modified Polymeric membrane 1.5 mm thick of 2.25 Kg/sqm weight
consisting of five layers prefabricated with centre core as 20 micron
HMHDPE film sandwiched on both sides with polymeric mix and the
polymeric mix is protected on both side with 20 micron HMHDPE film. 7th,
the top most layer shall be finished with brick tiles of class designation10
grouted with cement mortar 1:3 (lcement : 3 fine sand) mixed with 2%
integral water proofing compound by weight of cement over a 12 mm layer of
cement mortar 1:3 (1 cement : 3 fine sand) and finished neat (item of laying
brick tiles shall be paid for separately).

Waterproofing of sunken slabs:

Providing and laying water proofing treatment in sunken portion of WCs,
bathroom etc., by applying cement slurry mixed with water proofing cement
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compound consisting of applying : (a) First layer of slurry of cement @ 0.488
kg/sqm mixed with water proofing cement compound @ 0.253 kg/ sqm. This
layer will beallowed to air cure for 4 hours. (b) Second layer of slurry of
cement @ 0.242 kg/sqm mixed with water proofing cement compound @
0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with
water curing for 48 hours. The rate includes preparation of surface, treatment
and sealing of all joints, corners, junctions of pipes and masonry with polymer
mixed slurry.

OVER HEAD WATER TANK

Over head water tank of plastic cylindrical vertical closed top (PCVC) tank
over the staging with manhole cover with locking and cleaning arrangement
including providing pads of size as required for inlet and outlet pipes complete
as directed.

BLINDS

Supplying, fitting and fixing horizontal/ vertical blinds as per design and
specifications complete as directed by the department.

SPECIFICATION OF SANITARY /PLUMBING WORK:

1.0

SANITARY WARES AND ALLIED FITTINGS:

All sanitary wares with their allied fittings must be first quality (best) as per
approved make these should be approved by the Architects/Consultants,
before use. No extra claim will be entertained for concreting for encasing the
bottom or making bed for setting of IPWC, which are to be included in tender
items. The flushing cisterns shall be automatic or manually operated high level
or low level, as specified for water closets and urinals.

WATER CLOSET (INDIAN/ EUROPEAN TYPE) As per IS: 2556 :

The WC shall be of white vitreous Chin unless otherwise specified of one
piece construction of wash down type with integral ‘P’ or ‘S’ trap as required.
It shall be of approved quality and pattern. The rest of the execution
methodology should conform to DSR Specifications. Colour, Make and model
are to be approved by the Engineer-in-charge/ Consultant.

INSTALLATION
The weight of the fixture and user are supported on the floor and not on the
drainage pipe and this should be done in standard approved method.

SEAT AND COVER

The seat with lid shall be of plastic seat as specified with rubber buffers and
shall be fixed in position by using Chromium plate hinges and screws, The
seat shall be non-absorptive and from cracks and crevices in the materials. The
plastic seat and cover where specified shall conform to L.S. specification and
shall be of white colour unless otherwise specified.

WASH BASIN
BASIN
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The wash basins shall be of white or coloured vitreous China as specified and
of approved quality, make and pattern, conforming to IS Specification. It shall
be one piece construction with an integral combined overflow. The size of the
basin shall be as specified.

FITTINGS

Each wash basin shall be provided with 15 mm CP brass pillar taps as
specified, 32 mm CP waste CP Chain and rubber plug, union joints CP brass
bottle trap of approved quality and design, with CP brass stop cock and P.V.C
water inlet pipe of standard length dia. etc. complete in all respects of
approved quality.

PAINTING
All brackets pipes etc shall be painted with two coats of enamel paint over a
coat of primer.

FIXING
The counter top basin shall be supported on a granite platform.

WASTE CONNECTION
The waste shall discharge into a bottle trap.

TOILET FITTINGS

MIRROR

The mirror shall be of approved make glass with beveled edges. The size and
shape of the mirror shall be as specified.

CHROMIUM PLATED STOP COCK, TAPS BIB COCKS, SHOWER
SET, GUN METAL PEETS VALVES

Where not mentioned, cock’s ant taps are to be of brass standard head
chromium plated and are to be of approved make and brand as specified.

They must be capable to withstand at least 10.5 Kg / cm2 pressure applied for
5 minutes without leakage. The valves are to be of peat type gunmetal valves
of ‘Leader’ brand. Other conditions remain same as cocks and taps.

BOTTLE TRAP

PTMT bottle trap are provided for wash basin and urinal. Bottle trap of 3/mm
single pair moulded with height of 270mm, effective length of tail pipe
260mm from the centre of the waste coupling, 77mm breadth, with 25mm
min. water seal.

TOWEL RING / RAIL

Towel ring shall be CP brass or aluminium bracket.

SOAP DISH

This shall be glass or PVC or CP brass as specified. It shall be fixed in
position by means of CP brass screws to wooden cleats embedded in the wall.

TESTING

The soil and waste Pipes and fittings as laid shall be smoke tested to the entire
satisfaction of the Architects/Consultants. Cost of testing shall be included in
rates including the tools, machinery and fuel. No extra claim for this will be
entertained. The material usually burnt is grease cotton waste, which gives out
a clear pungent smoke, which is easily detected by sight and smell. Smoke
shall be pumped into the drains of the lowest end from a smoke machine,
which consists of blower and burner.
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UPVC WASTE PIPE:

UPVC pipes are chemical resistance and insulation mix uniform wall
thickness. UPVC pipes are conforming to IS-12818.These pipes are
manufactured as per BIS standard and are available in deep blue colour. One
end of the pipe is male threaded where as other end is female threaded socket.
Threads are either V or trapezoid type and protection caps are provided on the
threads to protect the threads in transit. Two types of pipes i.e. Shallow Well
(C.S.) and Medium Well (C.M.) are available. Shallow Well Pipes can be used
for depths up to 80 meters and Medium Well pipes can be used up to 250
meters.

UPVC FITTINGS:

The UPVC waste pipes fittings and their installation should conform to the
specifications of approved manufacturer as per the approval of Engineer-in-
charge.

a) Shallow Well - C. S. (Suitable upto 80 meters depth)
Sizes Outer Diameter (D) ( mm) Wall Thickness (t) (mm) ] Length
o | M | Max | Min | Max I L (meter)
~ 150 mm (6°) 165 165 ] 8.7 T G = p——cy
175 mm (7) 200 7.0 7.8
T 200 mm (87 225 255 7.6 8.8
250 mm (107) | 280 | 96 1.0
b ) Medium Well - C.M. (Suitable upto 250 meters depth)
4O0mm (1% | as ' 48 2 | 35 4.0
Somm @) | e | _e2 | 40 s
BOmm (37 | 88 | 883 | 4.0 46
100 mm (47 | 113 | 1133 | 5.0 57
1285mm (59 | 140 | 1404 ' 65 73

—-

150 mm (67) 165 1654 7.5 8.5
17Smm  (77) 200 2005 88 o8
200 mm (8%) 225 2255 10.0
250 mm (307) | 280 | 2805 | 12.5

Wiw o owlwowiewleiw

POLYVINYL CHLORIDE (PVC) SOIL AND RAIN WATER PIPES:
The specification covers requirements for plain and socket end polyvinyl
chloride (pvc) pipes with nominal outside diameters 40 mm to 160 mm for use
for rain water applications. In this specification nominal outside diameter DN
of pipes are 40, 50, 63, 75, 90,110,125,140 and 160 mm. Surface colour of the
pipes shall be dark shed of grey. For other details and specifications refer code
IS: 13592-1992 (amended to 1995).

SEWERS AND DRAINS

Excavation of trenches

The gradient is to be set out by means of sidewall and the depth of trench shall
not be less than 1 meter measured under the ground. The width of the trench
shall be the nominal diameter of the pipe plus 40 cm but it shall not be less
than 52cm.
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The bed of the trench, if in soft or made up earth, shall be well watered and
rammed before laying the pipes and the depressions if any shall be properly
filled with earth and consolidated in 20 cm layers. Depending on soil condition
piling may even be necessary if so desired by the Architects / employer.

If rock is met with, it shall be removed 15 cm below the level of the pipe and
the trench will be refilled with excavated materials and consolidated.

The excavated materials shall not be placed within 1 (one) meter or half of the
depth of the trench whichever is greater from the edge of the trench.

The materials excavated shall be separated and stacked so that in refilling they
may be re-laid and compacted in the same order to the satisfaction of the
Architects / employer.

After the excavation of the trench is completed foundation of cement concrete
(1:3:6) or lime conc. & specified of proper width and thickness to be laid with
proper level all along under the length of the of the pipe with haunching as per
drawing.

Laying, Jointing, Haunching of the Pipe and fittings

Drainpipes shall be laid in straight lines and to even gradients as shown on the
drawings. The socket end of the pipes shall face upstream. Adequate care shall
be exercised in getting out and determining the levels of the pipes and the
contractor shall provide suitable instruments, for setting out, boning, rods and
equipments necessary for the purpose. The joints are to be kept wet until the
cement joints are properly set with wet bag. The cement mortar joints shall be
cured at least for seven days. In case of SW Pipes joints (socket and spigot),
they should be caulked first with tarred jute (spun) soaked in cement slurry of
requisite diameter, almost quarter depth of the socket, after which cement
mortar(1:1) is pushed with wooden chisel and finished bevelled at outside at
45 deg. instead of jute or hemp rubber gasket of proper size may also be used.

In case of pipes less than 25 cm dia. joints should be made at ground level
with 3 pipes at a time and for larger ones 2 pipes at a time and after curing
they should be rolled in foundation with the help of ropes.

All pipes should be properly honchoed and/or provided with chair as per
drawing. Details of the foundation and covering etc are to be taken from the
drawing provided. Where the pipes are crossing the building or road around
concrete (1:3:6) is to be done to 15 cm thick over the barrel of the pipe.

Testing of line

The whole of the drain work shall be tested when laid and on the completion
of the contract to the satisfaction of the Architect/ Consultants and shall be
retested if necessary until found satisfactory.

The tests shall be by means of water under pressure at the highest point of the
section under test and providing an air pipe at the lower end of the line.
Maximum head 1.5 M must be maintained for 5 minutes. Contractor must
consider in rates in the tender for concreting, encasing, Charges for cradle,
testing, cleaning and washing the line etc. before handover.
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EXCAVATION AND REFILL

Excavation for drain trenches shall be straight and to the correct depth and
gradient. The trench bottom shall be of sufficient width to allow working
space for pipe joints. The contractor must include the cost for excess width for
excavation in the rate.

Where necessary sides of the excavation should be supported by planking and
strutting, Suitable precautions are to be taken to prevent ingress of water into
excavated areas, trenches, pits during construction to the satisfaction of
Architects / employer.

The Contractor at his own expenses shall pump out or otherwise remove any
or all water, which during the continuance of contract may be found in the
excavation trenches and shall provide all pipe and drains, and other means
necessary for the works clear of water during their progress.

In the extent of excavation being made deeper than necessary, it shall be filled
to the proper level with 1:3:6 concrete at contractors own expense.

No excavation for pipeline shall be filled and line covered with earth or
concrete until the line therein has been tested and passed Earth filling to the
bottom of trenches and to a height of 30 cm above the top of the pipes shall be
of selected materials, hand packed, watered if necessary, and well rammed on
either side of the pipe. The remainder of the earth filling shall be in 15 cm.
layers, each layer wetted, if necessary, well consolidated by proper ramming.

BURIED SERVICES

All pipes, ducts, table mains and other services exposed by the excavations
shall be effectively supported and protected by timbering or other means for
which no extra payment will be allowed. The Contractors shall be responsible
for any damage occurring to the buried services and make good the same at his
own cost to the satisfaction of the Architect/ Consultant. Any treasure-trove
coil or object of antiquity which may be found on the site shall be handed over
to the Employer.

INSPECTION CHAMBERS / MANHOLES

At every change of alignment, gradient or diameter of a drain there shall be a
manhole or inspection pit. The maximum distance between manhole chamber
shall be 30 meter for road or 15 meters within compound.

Size
All manholes Inspection / Chambers shall have internal dimensions as shown
on drawings. The depth of invert shall be according to the gradient.

Foundation

The base concrete shall be 15 cm thick and with 1:3:6 concrete mixture laid
over one brick flat soling. The slope shall be finished 75 mm beyond the
external faces of the brick

Brick Work & Plaster:

The brick work shall be in cement sand mortar in the proportion 1:5 and 250
mm thick. The Joints be raked out and finished with cement and sand mortar,
1:2 trowel led hard and smooth to a thickness of 20 mm.
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Inside of the walls shall be plastered as specified in the item and shall be
finished with floating coat of neat cement. In wet ground 15 mm thick plaster
shall be done on the interior surface of the walls also and this plaster shall be
waterproofed with the addition of approved water proofing compound as per
manufacturer’s specification. Outside & middle surface — to have rough
Plaster in cm (1:5) 15 mm thick averages.

Hunching and construction

On the top slab from pipe channel longitudinally at the centre, the channel is to
be haunched up with concrete slopping upwards from the edge of channel to
meet the side of the chamber at gradient of 1:6. The channel and the
haunchings are to be floated to smooth hard surface with a coat of cement.
Sewers of unequal sectional area shall not be jointed at the invert in a manhole
unless it is unavoidable. The branch sewers should deliver sewage in the
manhole in the direction of main flow and the junction must be made with care
so that flow in main is not impeded. In case of drop connection CI shall be
provided with heel rest bend at the bottom and bend with access door at the
top for cleaning purposes.

Channel

Channel for drains coming from side of the manhole chamber shall be curved
to meet the main drainage channel. The channels and benching shall be done
in cement concrete 1:3:6 and rendered smooth with neat cement.

The brickwork in shallow manhole shall be corbelled to the required size for
the cast-iron manhole cover and frame.

Footrest

CI footrests or MS Square rods of 20 mm shall be embedded in masonry. They
shall be fixed 225 mm apart and projecting 125 mm from the wall face.
Footrest shall be painted with bitumen as directed.

CUTTLNG HOLES, CHASES, ETC REPAIRING THE SAME

Holes and chases to be cut into walls, slab etc. must be of the minimum size
and extent required to run the service and in no case superfluous cutting is to
be resorted to. After the service is laid, the chase and holes must be made good
in cement concrete with suitable finish. These repairs must be done very
carefully so that the finished surface is uniform and harmonious with the rest
of the adjoining surface. No extra claim will be entertained in this respect.

CAST IRON MANHOLE COVERS AND FRAMES

Unless otherwise mentioned the covers and frames shall obtain from approved
manufacturer and shall be of following grades with ISI mark. Heavy-duty
covers etc. under heavy vehicular traffic conditions and capable of bearing
loads as per 1S: 1720.

Covers and frames shall be cleanly cast, double water seal type and they shall
be free from air and sand holes cold shuts and warping which are likely to
impair the utility of the Casting. All casting shall be free from voids whether
due to shrinkage, gas inclusion or other causes. The cover shall be gas tight
and water tight with proper seal arrangement, but can be easily opened and
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closed and it shall be fitted in the frame in workmanship like manner. The
cover used for sewer line should bear sewer engraved on top of casting.
Similarly for storm line it shall be marked storm Size and dimensions are
given below with weight, Covers shall have raised checkered design to
provide an adequate non-slip grip. The covers and frames shall be coated with
a material having tar base or with black bituminous composition The coating
shall be smooth and tenacious. It shall not flow when exposed to temperature
of 60 deg. C. and shall not so brittle as to chip off at a temperature of 0 deg C.
The frame of manhole cover shall be firmly embedded to correct aligns and
level s in RCC slab or plain concrete as the case may be sizes specified are the
clear internal dimensions. Covers for manholes in the road proper shall not
weigh less than 200 Kg on footpath and back yards, light weight covers of 45
cm. diameter having weight not less than 58 Kg or covers of size 92 cm x 45
cm or 61 cm x 45 cm having weight of 90 kg shall be used.
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LIST OF APPROVED MAKES OF MATERIALS FOR CIVIL. WORKS

Preferred makes of materials to be used in the work are as under. In case of non
availability of these makes, the Engineer-in-charge may allow use of alternative BIS
makes of materials in the work. Non BIS marked materials may be permitted by the
Engineer-in- charge with prior approval of Engineer-in-charge.

Sl. No

Material

List of Approved Make

1

(1) Ordinary Portland Cement /
Portland Pozzolona Cement.

ACC, Ultratech, Ambuja Cement, J.K.
Cement, Century Cement, Shree Cement,
Jaypee Cement, Vikram Cement, Star
Cement.

(i1) White Cement

Birla White , J. K. White

Reinforcement Steel

SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd
(RINL), JSW Steel Ltd., Jindal Steel & Power
Ltd., Shyam Steel.

Water proofing compounds,
Admixtures, Plasticizer, Super
Plasticizer, Curing Compounds

Fosroc, ROFF/Dr. Fixit(Pidilite Industries),
CICO, Sika, BASF, Ardex Endura (Bal
Endura)

Integral Water  proofing
compound with cement (for
plaster & mortar)

Fosroc : Conplast 421

Dr. Fixit : LW+

Sika : Sikacin

Asian Paints : Smart care vitalia

& equivalent product of BASF, CICO, Ardex
Endura

Water proofing for bathroom/
toilet/ balcony & other wet
areas

Fosroc : Brush Bond

CICO : Tapecrete

Dr. Fixit : Pidifine 2K

Sika : Nito Bond

Asain Paints : Damp Block 2 K

& equivalent product of BASF, Ardex Endura

Crystalline water proofing

compound

Fosroc : Fosroc Crystalline

Dr Fixit : Dr. Fixit Crystalline

Sika : Sika Crystalline

Asian Paints : Crystalline Quart

& equivalent product of BASF, CICO, Ardex
Endura

Grouts, Tile Adhesive

Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete, Pidilite.

Stone Adhesive

Pidilite - Fevimate excel, BASF, Ardex

Endura, MYK Laticrete

Structural Steel

SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.

Polycarbonate Sheet

GE Plastic, LEXAN, Bayers

Profile steel sheet

Ezydeck of TATA, Lloyd Superdeck,
JSW/Jindal

Sandwish Profile Panel

Lloyd, Synergy, Metclo (Note : Profile steel
sheet should be of make Tata/ Jindal / JSW).

Particle Board

Action TESA, Greenlam, Merino.

Laminates

Action TESA, Greenlam, Century Ply,
Merino, Sunmica.

Seal and Signature of the Bidder




Flush door shutters

Duro, Century, Durian, Green ply.

Fire Rated Doors

Signum Fire Protection, Shakti Metdoor,
NAVAIR, Sukri, Promat International

False Ceiling System

Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum

Plywood/ Veneer

Green ply, Century, Merino, Duro, Durian

Melamine Polish

Asian Paints Melamine Gold, Wudfin of
Pidilite, Timbertone of ICI Dulux.

Floor Spring & Door Closure

Godrej, Dorma, Dorset, Kich

(a) Aluminium Section

Hindalco, Jindal, Indian Aluminum co.

(b) Anodised  Aluminium
Hardware (HeavyDuty)

Kilong, Alualpha, Classic, Ebco

Clear/Float/Frosted/Toughen
Glass/ Refractive Glass

Saint Gobain, AIS, Modiguard, Ashai Float

Stainless Steel
Accessories etc.

Railing,

JINDAL, Dorma, Kich, GEZE, Godre;j.

S.S. Door & window &
Fittings

Jindal, Dorma, Kich, Doorset, Godrej, Ozone

Silicon  based water
repellant /Weather Sealant

G.E. Plastics, Dow Corning, Wacker,
Pidilite (Dr. Fixit/RofY)

Poly-Sulphide Sealant

Fosroc, Pidilite (Dr. Fixit/Roff), Sika, BASF

Mosaic tiles/ Chequered Tiles

Ultra Tiles, NITCO, Hyper(Mayur), Pavcon

Ceramic Tiles

Kajaria, NITCO, Johnson, Marbito, AGL
(excluding Bonjar tile).

Vitrified Tiles (Antiskid/
Matt/Glazed) (Only Double
charged vitrified tile
permitted.)

Kajaria, RAK, NITCO, Johnson, Marbito,
AGL (excluding Bonjar tile).

Paver block & Kerb Stone

Pavcon, Hyper Tiles/Dynamic Industries/
Mayur, KK, Power, Sharda, Navya

Dash / Anchoring Fasteners

HILTI, Fischer, Bosch, Wurth.

Cement Based Wall putty

Birla  wall care, JK White, Berger, Asian
Paints

Oil Bound  Washable
Distemper / Dry Distemper

Asian  Paints Professional  Acrylic
Distemper,  Nerolac: = Beauty  Acrylic
Distemper Berger : Bison Acrylic Distemper
Dulux ICI : Maxilite

1** Quality Acrylic Distemper
(washable/Ready mix/ Low
VOC)

Asian Paints : Tractor Aqua Lock Paint
Berger : Commando Or equivalent paints of
Nerolac or ICI-Dulax.

Acrylic Emulsion Paints

Asian Paints : Professional Premium Interior
Emulsion Paint

Nerolac : Beauty Gold

Berger : Rangoli total care,

ICI-Dulux : Super Cover

Plastic Emulsion Paint

Asian Paints : Apcolite Heavy Duty Premium
Emulsion Paint, Nerolac : Impression,
Berger : Easy Clean, ICI-Dulux : 3 in 1

Premium Acrylic Emulsion
(Interior)

Asian Paints : Royale Luxury Emulsion
Nerolac : Impression, Berger : Silk
ICI Dulux : Velvet touch
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Textured Exterior Paint

Asian paints, Nerolac, Paints,

Ultratech Paints Luxture

Berger

Acrylic Smooth Exterior Paint

Asian Paints : Apex/ Professional Premium
Exterior Emulsion, Nerolac : XL,

Berger : Weather Coat

ICI-Dulux : Weather Shield

Smooth
silicon

Premium
Exterior
additive.

Acrylic
Paint with

Asian Paints : Apex Ultima

Nerolac : XL Total

Berger : Weather Coat all guard ICI-Dulux :
Weather Shield max

Synthetic Enamel Paint

Asian: Apcolite Premium gloss enamel,
Nerolac : Synthetic Hi gloss

Berger : Luxol Hi gloss

ICI —Dulux : Gloss Synthetic enamel

Cement Primer

Nerolac, BP  White(Berger), Decoprime
WT(Asian), White primer (ICI)

Steel Primer(Red Oxide Zinc
Chromate Primer)

Asian Paints, Nerolac, Berger, ICI

Wood Primer

Asian Paints (Wood Primer — White/Pink),
Berger ICI, Nerolac,

Epoxy Paint

Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel

Fire Paint

Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun,

G.I. / M.S. Pipe

Tata, Jindal (Hisar)

G.I. Fittings

Unik, AVR, Zoloto

HDPE Pipes

Reliance, JainPipes, ORIPLAST, Supreme

DI PIPES

Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram

DI Fittings

Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram

UPVC pipe and Fittings

Astral, Supreme, Ashirwad,Finolex

Centrifugally Cast (spun) Iron
Pipes & Fittings

NECO, Kapilansh, Electrosteel.

C.1. Manhole covers, frames &
GI Gratings

NECO, RAJ Iron Foundary Agra, BIC,
Kapilansh

SFRC Manhole
gratings

covers &

KK, JAIN, PARGATI

CP Brass Fittings
(Superior Range)

Jaquar, Grohe, Roca

CP Brass Fittings
(Normal Range)

Hindware, Jaguar (ESSCO series), Parryware,
CERA, Plumber, Kerovit.

(a) Sanitary ware, Fittings &
accessories (Superior Range)

Kohler, Roca, Jaquar

(b) Sanitary ware, Fittings &
accessories (Normal Range)

Hindware, CERA, Parryware, Jaguar

Mirror Glass

Atul, Modi Guard, Jaquar, CERA.

CPVC Pipe & fitting

Astral, Supreme, Ashirwad

Stainless Steel Sink

Neelkanth, Niralli, Jyna
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RCC Pipes (NP-2)

Lakshmi, Sood & Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes, Pali.

UPVC Doors & Windows
(Profile makers & their
authorized fabricators only)

Fenesta, KOMERLING, RHEAU, Aluplast.

Extruded Polystrene Insulation
Board

Dowcorning, Supreme, Texas, Analco

Heat Resistant Tiles

Swastik, Thermatek

Gypsum Plaster

Ferrous Crete, Saint  Gobain,

Ultratech

Gyproc

Floor hardener

Ironite, Ferrok, Hardonate

Modular Expansion Joint

Herculus, Sanfield India Ltd. Vexcolt

Glass Wool

Dow Corning, U.P. Twiga, Isover

UPVC doors
hardware

and window

Rotto, Dorset, Kinlong

AAC Block Adhesive

Ultratech, Ardex Endura, Ferrous Crete

AAC Block

UltraTech, Aerolite, Seporex, Ecolite, Orilite.

Water Tank (ISI mark only)

Sintex/Supreme

Gun metal ball valve with S.S.
ball

Zoloto/Leader

DI Fittings

ELECTROSTEEL, KIWSAK, KEJRIWAL

DI Pipes

Electrosteel, Jindal Saw Ltd.

HDPE Pipes & fittings

Kisan/Prince/Supreme

Laminate

Decolam/Rotolam/Merino/Action Tesa

Pre-laminated particle board

Ecoboard/Novapan/Action Tesa

Cement Concrete tiles

NITCO/UNISTONE

EPDM Gasket

Hanu/Anand

Friction Stay/Hinges

Ebco/Classic ISI

Wire Mesh

Sterling Enterprises, Trimurthy Welded Mesh

Mortice Locks

Godrej/Golden Dorset/Dorma

Bitumen

Indian Oil, Hindustan Petroleum

Glass Panes

Modiguard/Saint Gobain/Ashahi

Nuts, Bolts & Screws-All in
Stainless steel

Kundan/Puja/Atul

Gunmetal Valves (Full way
Check Valves lever operated
ball valve)

Leader/Zoloto

The materials which are not in above list, for that make will be approved by
competent authority / Engineer-in-charge
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CENTRAL INSTITUTE OF TECHNOLOGY
BALAGAON, KOKRAJHAR, BTAD, ASSAM

NIT NO: CITK/MC/NIT/405/2020/1205 Dt.- 04/12/20

Part - B: Financial Bid
(Sechdule “A”)

NAME OF WORK

Construction of Road to North Side Gate, CIT, Kokrajhar.
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Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

It ted Rate (In Rs. A t (In Rs.
em Discription Unit | Quanty Quoted Rate (In Rs.) mount (In Rs.) Remarks
No In figure In words In figure

Clearing grass and removal of the
rubbish up to a distance of 50 m

! : : M | 1815.
outside the periphery of the area Sq 815.00
cleared.

) Supplying and stacking at site. cum | 3085.50
Good earth

Spreading of sludge, dump manure
and/or good earth in required thickness
3 Jas per direction of officer-in-charge| Cum | 3085.50
(cost of sludge, dump manure and/ or
good earth to be paid separately).

Extra for compaction of earth work in
embankment under optimum moisture
4 |conditions to give at least 95% of the|] Cum | 3085.50
maximum dry density (proctor
density).

No. of Cutting:-

No. of Correction:-

No. of Overwritting:-

No. of Omission:- Page 235 Signature of Bidder With Date Seal



Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

It ted Rate (In Rs. A t (In Rs.
em Discription Unit | Quanty Quoted Rate (In Rs.) mount (In Rs.) Remarks
No In figure In words In figure

Preparation and consolidation of sub
grade with power road roller of 8 to 12
tonne capacity after excavating earth to
an average of 22.5 cm depth, dressing
5 [to camber and consolidating with road| SqM | 1023.00
roller including making good the
undulations etc. and re-rolling the sub
grade and disposal of surplus earthwith
lead upto 50 metres.

No. of Cutting:-

No. of Correction:-

No. of Overwritting:-

No. of Omission:- Page 236 Signature of Bidder With Date Seal



Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

It ted Rate (In Rs. A t (In Rs.
em Discription Unit | Quanty Quoted Rate (In Rs.) mount (In Rs.) Remarks
No In figure In words In figure

Construction of granular sub-base by
providing close graded Material
conforming to specifications, mixing
in a mechanical mix plant at OMC,
carriage of mixed material by tippers
to work site, for all leads & lifts,
spreading in uniform layers of]
specified thickness with motor grader
on prepared surface and compacting
with vibratory power roller to achieve
the desired density, complete as per
specifications and  directions  of]
Engineer-in-Charge.

With material conforming to Grade-I
(size range 75 mm to 0.075 mm)
having CBR Value-30

Cum | 153.45

Supplying and stacking at site.

. 1 .
90 mm to 45 mm size stone aggregate Cum | 130.90

Supplying and stacking at site.

63 mm to 45 mm size stone aggregate Cum | 126.72

No. of Cutting:-

No. of Correction:-

No. of Overwritting:-

No. of Omission:- Page 237 Signature of Bidder With Date Seal



Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

It ted Rate (In Rs. A t (In Rs.
em Discription Unit | Quanty Quoted Rate (In Rs.) mount (In Rs.) Remarks
No In figure In words In figure

Supplying and stacking at site.
10 [Stone screening 13.2 mm nominal size| Cum | 46.53
(Type A)

Supplying and stacking at site.
Moorum

Laying, spreading and compacting
stone aggregate of specified sizes to
WBM  specifications in  uniform
thickness, hand picking, rolling with 3
wheeled road/vibratory roller 8-10
12 |tonne capacity in stages to proper| Cum | 201.30
grade and camber, applying and
brooming requisite type of screening /
binding material to fill up interstices of]
coarse  aggregate, watering and
compacting to the required density .

11 Cum | 27.39

No. of Cutting:-
No. of Correction:-

No. of Overwritting:-
No. of Omission:- Page 238 Signature of Bidder With Date Seal



Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

It ted Rate (In Rs. A t (In Rs.
em Discription Unit | Quanty Quoted Rate (In Rs.) mount (In Rs.) Remarks
No In figure In words In figure

Providing and laying factory made
chamfered edge Cement Concrete
paver blocks in footpath, parks, lawns,
drive ways or light traffic parking etc,
of required strength, thickness & size/
shape, made by table vibratory method
using PU mould, laid in required
colour & pattern over 50mm thick
compacted bed of sand, compacting
and proper embedding/laying of inter
13 |locking paver blocks into the sand| SqM | 990.00
bedding layer through vibratory
compaction by using plate vibrator,
filling the joints with sand and cutting
of paver blocks as per required size
and pattern, finishing and sweeping
extra sand. complete all as per
direction of Engineer-in-Charge.

80 mm thick C.C. paver block of M-30
grade with approved color design and
pattern.

No. of Cutting:-

No. of Correction:-

No. of Overwritting:-

No. of Omission:- Page 239 Signature of Bidder With Date Seal



Name of Work : Construction of Road to North Side Gate, CIT Kokrajhar
NIT No : CITK/MC/NIT/405/2020/1205; DATE : 04/12/2020
Bill Of Quantity

Item Discription Unit | Quanty Quoted Rate (In Rs.) Amount (In Rs.)
No In figure In words In figure
Centering and shuttering including
strutting, propping etc. and removal of]
form work for :

14 [Retaining walls, return walls, walls| SqM | 22.22
(any thickness) including attached
pilasters, buttresses, plinth and string
courses fillets, kerbs and steps etc.

Remarks

Providing and laying cement concrete
in kerbs, steps and the like at or near
ground level excluding the cost of]
15 |centering, shuttering and finishing. Cum | 2.20
1:1%%:3 (1 Cement: 1% coarse
sand(zone-1II) : 3 graded stone
aggregate 20 mm nominal size)

Total = A
Discount if any on A = B
Grand Total (A-B) = C
Round off in
Rupees
Amount In Words : Rupees Only

Say =

No. of Cutting:-

No. of Correction:-

No. of Overwritting:-

No. of Omission:- Page 240 Signature of Bidder With Date Seal



